ND DEPARTMENT OF TRANSPORTATION

SHEET NO

1

OF

2

ABSTRACT OF BIDS RECEIVED

SC-0207C059)>

PROJECT NO.

NO. 1

BIDDER
ENGINEERS ESTIMATE

BIDDER
ASPHALT SURFACE TECH
NOLOGIES CORPORATION

BIDDER
MAYO CONST
MPANY INC

RUCTION CO

COUNTY & DATE BARNES (003) NOV 13, 2015 09:30AM
LENGTH & TYPE 21.023 SAINT CLOUD, MN CAVALIER, ND
BARNES COUNTY HWY 7, ND 46 , N 21 MI

COMPLETION TIME 08/13/16 MICROSURFACING & INCIDENTALS c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103(CONTRACT BOND L SUM 1000 14000000 1400000 7600000 760000 6365000 636500
107RAILWAY PROTECTION INSURANCE L SUM 1000 5000000 500000 2500000 250000 1000000 100000
420[CRS2 EMULSIFIED ASPHALT GAL 4940000 3000 1482000 4500 2223000 3000 1482000
421/ AGGREGATE FOR MICROSURFACING TYPE II TON 6227000 80000 49816000 70000 43589000 84000 52306800
421 ASPHALT EMULSION FOR MICROSURFACING GAL 206595000 2750 56813625 2350 48549825 2300 47516850
702MOBILIZATION L suU 1000 80000000 8000000 2220000000 22200000 200000000 20000000
704FLAGGING MHR 630000 36000 2268000 010 630 4000 2142000
704TRAFFIC CONTROL SIGNS UNIT 1205000 3000 361500 2000 241000 1960 236180
704TYPE III BARRICADE EA 4000 150000 60000 75000 30000 100000 40000
704PILOT CAR HR 315000 40000 1260000 010 315 50000 1575000
760RUMBLE STRIPS - INTERSECTION EA 1000 2500000 250000 3000000 300000 4000000 400000
762PVMT MK PAINTED-MESSAGE SF 132500 3500 46375 3450 45713 5000 66250
762SHORT TERM 4IN LINE-TYPE NR LF 86482000 100 844820 110 9293102 100 84644820
762PVMT MK PAINTED 4IN LINE LF 42241000 100 422410 110 466651 150 633615

TOTAL 123524730 119563434 127980015

NO LIMIT NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:

ASPHALT SURFACE TECHNOLOGIES CORPORATION

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

2 OF 2

ABSTRACT OF BIDS RECEIVED

SC-0207C059)>

PROJECT NO.

NO.

1

BIDDER
VANCE BROTHERS INC

BIDDER

BIDDER

COUNTY & DATE BARNES (003) NOV 13, 2015 09:30AM
LENGTH & TYPE 21.023 KANSAS CITY, MO
BARNES COUNTY HWY 7, ND 46 , N 21 MI

COMPLETION TIME 08/13/16 MICROSURFACING & INCIDENTALS c.c. BOND RANK 03 c.c. c.c.
ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103(CONTRACT BOND L SUM 1000 14700000 1470000 i i i i
107RAILWAY PROTECTION INSURANCE L SUM 1000 5520000 552000 i i i i
420[CRS2 EMULSIFIED ASPHALT GAL 4940000 4150 2050100 ! ! ! !
421/ AGGREGATE FOR MICROSURFACING TYPE II TON 6227000 86180 53664286
421 ASPHALT EMULSION FOR MICROSURFACING GAL 206595000 3760 77679720
702MOBILIZATION L suU 1000 52190000 5219000
704FLAGGING MHR 630000 39900 2513700
704TRAFFIC CONTROL SIGNS UNIT 1205000 1100 132550
704TYPE III BARRICADE EA 4000 170500 68200
704PILOT CAR HR 315000 57400 1808100
760RUMBLE STRIPS - INTERSECTION EA 1000 3520000 352000
762PVMT MK PAINTED-MESSAGE SF 132500 5500 72875
762SHORT TERM 4IN LINE-TYPE NR LF 86482000 110 929302
762PVMT MK PAINTED 4IN LINE LF 42241000 220 929302

TOTAL 1476461135

NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:

ASPHALT SURFACE TECHNOLOGIES CORPORATION

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

1

oF 1

0

ABSTRACT OF BIDS RECEIVED

PROJECT NO.

SC-COIB-0427(051)

NO.

2

BIDDER
ENGINEERS ESTIMATE

BIDDER
?ﬁETIN CONSTRUCTION

BIDDER

EDWARD H SCHWARTZ CO

NSTRUCTION INC
COUNTY & DATE BILLINGS (007> NOV 13, 2015 09:30AM
LENGTH & TYPE 2.074 GLADSTONE, ND NEW ENGLAND, ND
CMC 0427-5 MI E & 3 MI S OF S FAIRFIELD
COMPLETION TIME 10/07/16 GRADING, PRECAST RCB, FENCING, & INCID c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103(CONTRACT BOND L SUM 1000 10276000 1027600 6000000 600000 6000000 600000
202REMOVAL OF PIPE ALL TYPES AND SIZES LF 376000 15000 564000 14300 537680 8770 705752
202REMOVE EXISTING FENCE LF 3787000 1000 378700 600 227220 1000 378700
203 COMMON EXCAVATION-TYPE C CY 82399000 3000 24719700 2500 20599750 2300 18951770
203 TOPSOIL CY 16631000 500 5820850 3300 5488230 2810 4673311
203 TOPSOIL-WETLAND CY 218000 10000 218000 22000 79600 92430 205574
203REMOVE & SALVAGE TOPSOIL CY 3000000 8000 2400000 4700 1410000 6020 1806000
203 COMMON EXCAVATION-SUBCUT CY 1000000 5000 500000 7000 700000 1200 120000
203ROADWAY OBLITERATION LF 100000 10000 100000 21500 215000 5880 58800
210BOX CULVERT EXCAVATION EA 1000 10000000 1000000 8500000 850000 5898250 589825
210FOUNDATION FILL CcY 1043000 35000 3650500 2000 4380600 70870 7391741
210FOUNDATION PREPARATION-BOX CULVERT EA 1000 15000000 1500000, 10540000 1054000 11660290 1166029
21 6WATER M GAL 889000 25000 2222500 25000 2222500 15000 1333500
251SEEDING CLASS III ACRE 34400 800000 2752000 275000 946000 276390 950782
251WETLAND SEED ACRE 200 15000000 300000 1100000 22000 1111110 22222
253 STRAW MULCH ACRE 34400 500000 1720000 5221000 1795680 526940 1812674
255ECB TYPE 3 SY 2247000 4500 1011150 3850 865095 31890 874083
256RIPRAP GRADE 1II CcY 354000 100000 3540000 121000 4283400 100000 3540000
256GROUT FOR RIPRAP SY 321000 50000 1605000 61000 1958100 54620 17646882
260SILT FENCE SUPPORTED LF 5200000 5000 260000 4600 239200 4670 242840
260REMOVE SILT FENCE SUPPORTED LF 520000 1500 78000 800 41600 780 40560
261FIBER ROLLS 12IN LF 6000000 5000 3000000 3700 2220000 3720 2232000
26 1REMOVE FIBER ROLLS 12IN LF 1680000 1500 252000 700 117600 720 120960
606DBL 11FT X 11FT PRECAST RCB CULVERT LF 120000 2200000 26400000 1880000 22560000 2094780 25137360
606DBL 11FT X 11FT PRECAST RCB END SECTION EA 2000 35000000 7000000 42470000 8496000 44340590 868118
702MOBILIZATION L SUM 1000 56000000 5600000 37003150 3700315 40000000 4000000
704TRAFFIC CONTROL SIGNS UNIT 9511000 3500 332850 2200 209220 2220 2111122
704TYPE III BARRICADE EA 16000 150000 240000 110000 176000 111110 177776
704VERTICAL PANELS-BACK TO BACK EA 16000 20000 32000 22000 35200 22220 35552
709GEOSYNTHETIC MATERIAL TYPE R1 SY 763000 4000 305200 2900 221270 3000 228900
709GEOSYNTHETIC MATERIAL TYPE RR SY 725000 4000 290000 2900 210250 3000 217500
714PIPE CONDUIT 18IN-APPROACH LF 348000 50000 1740000 37000 1287600 35670 1241316
714PIPE CONDUIT 24IN LF 62000 70000 434000 85000 527000 100470 622914
714PIPE CONDUIT 24IN-APPROACH LF 220000 60000 1320000 41000 902000 48010 1056220
714PIPE CONDUIT 30IN LF 68000 100000 680000 96000 652800 106400 723520
714PIPE CONDUIT 36IN LF 236000 120000 2832000 103000 2430800 106300 2508680,
714PIPE CONDUIT 42IN LF 168000 140000 2352000 1180000 1982400 726400 1216320
752FENCE BARBED WIRE 4 STRAND LF 7197000 2500 1799250 2250 1619324 2280 1640916
752TEMPORARY FENCE LF 187000 3000 56100 1950 36464 31330 62271
752VEHICLE GATE EA 4000 350000 140000 3501000 140000 666670 266668
752CORNER ASSEMBLY BARBED WIRE-WOOD POST EA 9000 275000 247500 2751000 247500 411110 369999
752DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST EA 9000 200000 180000 2151000 193500 344660 309996
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 33400 22870 76386 22000 73480 22220 74215
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 31800 30000 95400 20000 63600 20000 63600
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 138200 25000 345500 26000 359320 26640 365401
754RESET SIGN PANEL EA 3000 200000 60000 55000 16500 55550 16665
766MAILBOX-ALL TYPES EA 1000 300000 30000 2421000 24200 244460 244464
] ]
| |

] ] ] ] ] ] ]

] ] ] ] ] ] ]

] ] ] ] ] ] ]

] ] ] ] ] ] ]

1 1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

AWARD TO:

MARTIN CONSTRUCTION INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

DATE OF AWARD

SHEET_NO 2 oF 10
progicT No.  SC-COIB-0427(051) NO. 2 BIDDER BIDDER BIDDER
ENGINEERS ESTIMATE MARTIN CONSTRUCTION |EDWARD H SCHWARTZ CO
INC NSTRUCTION INC
COUNTY & DATE BILLINGS (007> NOV 13, 2015 09:30AM
LENGTH & TYPE 2.074 GLADSTONE, ND NEW ENGLAND, ND
CMC 0427-5 MI E & 3 MI S OF S FAIRFIELD
COMPLETION TIME 10/07/16 GRADING, PRECAST RCB, FENCING, & INCID c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
900 TEMPORARY STREAM DIVERSION EA 1000 20000000 20000000 10000000 1000000 7500000 750000
980REMOVE CATTLE GUARD EA ZEUUU 40005000 8000500 13205000 2640500 745:000 1490500
TOTAL 114008186 98680000 99902478
NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
| | | | | | |
ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: MARTIN CONSTRUCTION INC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 3 oF 10
progicT No.  SC-COIB-0427(051) NO. 2 BIDDER BIDDER BIDDER
BARANKO BROTHERS INC [GRATECH COMPANY LLC %EETRAL SPECIALTIES
COUNTY & DATE BILLINGS (007> NOV 13, 2015 09:30AM
LENGTH & TYPE 2.074 DICKINSON, ND BERTHOLD, ND ALEXANDRIA, MN
CMC 0427-5 MI E & 3 MI S OF S FAIRFIELD

COMPLETION TIME 10/07/16 GRADING, PRECAST RCB, FENCING, & INCID c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 6000000 600000 6392000 639200 3000000 300000
202REMOVAL OF PIPE ALL TYPES AND SIZES LF 376000 25000 940000 18450 693720 22000 827200
202REMOVE EXISTING FENCE LF 3787000 1650 266155 580 2196144 550 208285
203COMMON EXCAVATION-TYPE C CY 82399000 3200 26367680 2610 21506139 3000 24719700
203 TOPSOIL CY 16631000 5400 8980740 2770 6606787 4000 6652400
203 TOPSOIL-WETLAND CY 218000 12500 272500 9300 202740 8000 174400
203REMOVE & SALVAGE TOPSOIL CY 3000000 4800 1440000 8230 26469000 9330 799000
203 COMMON EXCAVATION-SUBCUT CY 1000000 8000 800000 11070 1107000 8000 800000
203ROADWAY OBLITERATION LF 100000 15000 150000 47130 471300 10000 100000
210BOX CULVERT EXCAVATION EA 10000 15000000 15000000 24461540 244461549 10000000 1000000
21 0FOUNDATION FILL CY 1043000 13000 1355900 55920 5832454 47000 4902100
21 0FOUNDATION PREPARATION-BOX CULVERT EA 10000 16000000 16000000 37890620 3789062 10000000 1000000
21 6WATER M GAL 889000 15000 1333500 49910 4636999 30000 2667000
251SEEDING CLASS III IACRE 34400 290000 997600 261190 8984949 2648750 855700
251WETLAND SEED IACRE 200 1170000 23400 1050000 21000 1000000 20000
253 STRAW MULCH IACRE 34400 550000 1892000 697960 17129872 474250 1631420
255ECB TYPE 3 SY 2267000 4000 898800 31680 826894 3500 786450
256RIPRAP GRADE II CY 354000 140000 4956000 112]150 3970110 91500 3239100
256GROUT FOR RIPRAP SY 321000 75000 2407500 32570 1065497 67000 2150700
260SILT FENCE SUPPORTED LF 520000 5000 260000 4610 229320 4200 218400
260REMOVE SILT FENCE SUPPORTED LF 520000 1000 52000 760 38480 700 36400
261FIBER ROLLS 12IN LF 6000000 4000 2400000 3520 2112000 3350 2010000
261 REMOVE FIBER ROLLS 12IN LF 1680000 750 126000 680 114240 650 109200
606DBL 11FT X 11FT PRECAST RCB CULVERT LF 120000 1800000 21600000 2132330 25587960 1970000 23640000
606DBL 11FT X 11FT PRECAST RCB END SECTION EA 2000 32500000 65000000 40572210 81144/62 31000000 6200000
702MOBILIZATION L SUM 110000 40000000 4000000, 39814410 3981461 82552000 8255200
704TRAFFIC CONTROL SIGNS UNIT 951000 5000 475500 21100 199710 2000 190200
704TYPE III BARRICADE EA 16000 165000 2646000 105/000 1680/00 100000 160000
7O0GVERTICAL PANELS-BACK TO BACK EA 16000 25000 40000 21000 33600 20000 32000
709GEOSYNTHETIC MATERIAL TYPE R1 SY 763000 2000 152600 2960 225848 4000 305200
709GEOSYNTHETIC MATERIAL TYPE RR SY 725000 2000 145000 21820 204450 4000 290000
714PIPE CONDUIT 18IN-APPROACH LF 348000 30000 1044000 35650 12640620 44000 1531200
714PIPE CONDUIT 24IN LF 62000 97000 601400 65620 4068449 150000 930000
714PIPE CONDUIT 24IN-APPROACH LF 220000 35000 770000 62760 960280 56000 1232000
714PIPE CONDUIT 30IN LF 68000 110000 748000 80270 545834 157000 1067600
714PIPE CONDUIT 36IN LF 236000 125000 2950000 91390 21568049 169000 3988400
714PIPE CONDUIT 42IN LF 168000 140000 2352000 110/090 1849512 175000 2940000
752FENCE BARBED WIRE 4 STRAND LF 7197000 2600 1727280 21150 15647355 2050 1475385
752TEMPORARY FENCE LF 187000 2050 38335 1840 34408 1750 32725
752VEHICLE GATE EA 4000 375000 150000 330750 132300 315000 126000
752CORNER ASSEMBLY BARBED WIRE-WOOD POST EA 9000 300000 270000 262500 236250 250000 225000
752DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST EA 9000 230000 207000 204750 184275 195000 175500
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 334600 25000 83500 21000 70140 20000 66800
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 31800 22000 69960 18900 60102 18000 57240
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 138200 29000 400780 241990 3645362 23800 328916
754RESET SIGN PANEL EA 3000 62000 186/00 52500 15750 50000 15000
76 6MAILBOX-ALL TYPES EA 1000 275000 27500 231000 23100 220000 22000

] ] ] ] ] ] ]

] ] ] ] ] ] ]

] ] ] ] ] ] ]

] ] ] ] ] ] ]

1 1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

AWARD TO:

MARTIN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMP

DATE OF AWARD

LETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET_NO 4 oF 10
progicT No.  SC-COIB-0427(051) NO. 2 BIDDER BIDDER BIDDER
BARANKO BROTHERS INC |GRATECH COMPANY LLC (I:EIETRAL SPECIALTIES
COUNTY & DATE BILLINGS (007> NOV 13, 2015 09:30AM
LENGTH & TYPE 2.074 DICKINSON, ND BERTHOLD, ND ALEXANDRIA, MN
CMC 0427-5 MI E & 3 MI S OF S FAIRFIELD
COMPLETION TIME 10/07/16 GRADING, PRECAST RCB, FENCING, & INCID c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ic ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
900 TEMPORARY STREAM DIVERSION EA 1000 15000700 1500070 2318550 231855 1000000 100000
980REMOVE CATTLE GUARD EA ZEOOO 8005000 1600500 12605000 2520500 12005000 2400500
TOTAL 105895300 108175464 110833821
NO LIMIT NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
| | | | | | |
ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: MARTIN CONSTRUCTION INC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

5

OF

10

ABSTRACT OF BIDS RECEIVED

PROJECT NO.

SC-COIB-0427(051)

NO.

2

BIDDER
JMAC RESOURCES INC

BIDDER
EEEWEST CONTRACTING

BIDDER
ﬁéCHEL CONTRACTING I

COUNTY & DATE BILLINGS (007> NOV 13, 2015 09:30AM
LENGTH & TYPE 2.074 WILLISTON, ND MARSHALL, MN ST MICHAEL, MN
CMC 0427-5 MI E & 3 MI S OF S FAIRFIELD

COMPLETION TIME 10/07/16 GRADING, PRECAST RCB, FENCING, & INCID c.c. BOND RANK 06 c.c. BOND RANK 07 c.c. BOND RANK 08
SPeC: ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103CONTRACT BOND L SUM 1i0000 11873100 1187310 10000000 1000000 8000000 800000
202REMOVAL OF PIPE ALL TYPES AND SIZES LF 376000 19670 739592 10,000 376000 25000 940000
202REMOVE EXISTING FENCE LF 3787000 1110 420357 11000 378700 1000 378700
203 COMMON EXCAVATION-TYPE C CcY 82399000 2770 22826523 2900 23895710 3250 26779675
203 TOPSOIL CcY 16631000 5620 9366622 4000 6652400 5000 8315500
203 TOPSOIL-WETLAND CcY 218000 24700 538460 6000 130800 10000 218000
203REMOVE & SALVAGE TOPSOIL CcY 3000000 4200 12600/00 6250 1875000 6000 1800000
203 COMMON EXCAVATION-SUBCUT CY 1000000 6330 633000 4000 400000 13500 13500/00
203ROADWAY OBLITERATION LF 100000 20180 201800 250000 250000 20000 200000
210BOX CULVERT EXCAVATION EA 1000 9562330 956233 10000000 1000000 20000000 2000000
21 0FOUNDATION FILL CcY 1043000 644660 6723178 5000 6779500 50000 5215000
21 0FOUNDATION PREPARATION-BOX CULVERT EA 11000 89462740 894274 15000000 1500000 5000000 500000
21 6WATER M GAL 889000 22620 2010918 200000 1778000 30000 2667000
251SEEDING CLASS III IACRE 34400 584060 2009166 250000 860000 500000 17200/00
251WETLAND SEED IACRE 200 3688830 73777 1000000 20000 3100000 62000
253 STRAW MULCH IACRE 34400 491850 1691964 500000 1720000 425000 14620/00
255ECB TYPE 3 SY 2247000 4610 1035867 4000 898800 4000 898800
256RIPRAP GRADE II CY 354000 114470 4052238 891000 3150600 120000 4268000
256GROUT FOR RIPRAP SY 321000 63390 2034819 920000 2953200 30000 963000
260SILT FENCE SUPPORTED LF 520000 4300 223600 5000 260000 4000 208000
260REMOVE SILT FENCE SUPPORTED LF 520000 11230 63960 500 26000 11150 59800
261FIBER ROLLS 12IN LF 6000000 3380 2028000 3500 2100000 3000 1800000
261REMOVE FIBER ROLLS 12IN LF 1680000 610 102480 500 84000 550 92400
606DBL 11FT X 11FT PRECAST RCB CULVERT LF 1200000 1981470 237776140 2000000 24000000 2100000 25200000
606DBL 11FT X 11FT PRECAST RCB END SECTION EA 2000 37398840 7479768 40000000 8000000 46000000 9200000
702MOBILIZATION L SUM 11000 64216750 6621675 119000000 11900000 140000000 14000000
704TRAFFIC CONTROL SIGNS UNIT 951000 2660 233946 3000 2853000 3500 332850
704TYPE III BARRICADE EA 16000 122960 196736 100000 160000 130000 208000
7O04VERTICAL PANELS-BACK TO BACK EA 16000 24590 39344 200000 32000 30000 48000
709GEOSYNTHETIC MATERIAL TYPE Rl SY 763000 2260 172438 3000 228900 11400 106820
709GEOSYNTHETIC MATERIAL TYPE RR SY 725000 2190 158775 3000 217500 11250 90625
714PIPE CONDUIT 18IN-APPROACH LF 348000 46730 1626204 320000 1113600 38000 1322400
714PIPE CONDUIT 24IN LF 62000 80140 496868 99000 613800 72000 466400
714PIPE CONDUIT 24IN-APPROACH LF 220000 67270 1479940 39000 858000 53000 11660/00
714PIPE CONDUIT 30IN LF 68000 9261620 655656 110/000 748000 97000 659600
714PIPE CONDUIT 36IN LF 236000 113860 2687096 145/000 36422000 107000 2525200
714PIPE CONDUIT 42IN LF 168000 1511290 2541672 175/000 2940000 166000 2788800
752FENCE BARBED WIRE 4 STRAND LF 7197000 2520 18136/64 2500 1799250 2250 1619325
752TEMPORARY FENCE LF 187000 3690 69003 2000 37400 3000 56100
752VEHICLE GATE EA 4000 737770 295108 150/000 60000 400000 1600/00
752CORNER ASSEMBLY BARBED WIRE-WOOD POST EA 9000 454960 409464 255000 229500 300000 270000
752DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST EA 9000 381180 343062 185/000 166500 230000 207000
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 334600 24590 82131 25000 83500 45000 150300
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 31800 22130 70373 200000 63600 40000 127200
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 138200 29270 4046511 25000 345500 17,000 234940
754RESET SIGN PANEL EA 3000 61480 18464 50000 15000 300000 20000
766MAILBOX-ALL TYPES EA 11000 270520 27052 225000 22500 500000 50000

1 1 1 1 1 1 1

1 1 1 1 1 1 1

1 1 1 1 1 1 1

I I I I I I I

1 1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

AWARD TO:

MARTIN CONSTRUCTION INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET_NO 6 oF 10
progicT No.  SC-COIB-0427(051) NO. 2 BIDDER BIDDER BIDDER
JMAC RESOURCES INC II:III_EWEST CONTRACTING ﬁéCHEL CONTRACTING I
COUNTY & DATE BILLINGS (007> NOV 13, 2015 09:30AM
LENGTH & TYPE 2.074 WILLISTON, ND MARSHALL, MN ST MICHAEL, MN
CMC 0427-5 MI E & 3 MI S OF S FAIRFIELD
COMPLETION TIME 10/07/16 GRADING, PRECAST RCB, FENCING, & INCID c.c. BOND RANK 06 c.c. BOND RANK 07 c.c. BOND RANK 08
s:ic ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
900 TEMPORARY STREAM DIVERSION EA 1000 8219290 821929 1500000 150000 35000000 3500000
980REMOVE CATTLE GUARD EA ZEOOO 525:100 1050520 32455000 6490500 14005000 2800500
TOTAL 113479637 116229560 127517435
NO LIMIT NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
| | | | | | |
ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: MARTIN CONSTRUCTION INC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

7

10

ABSTRACT OF BIDS RECEIVED

COUNTY & DATE

progicT No.  SC-COIB-0427(051)

BILLINGS (007>
2.074

NOV 13, 2015 09:30AM

2

DER
VEIT & COMPANY INC

BIDDER
PARK CONSTRUCTION CO
MPANY

BIDDER
¥QEZEK CONSTRUCTION

LENGTH & TYPE . ROGERS, MN MINNEAPOLIS, MN WEST FARGO, ND
CMC 0427-5 MI E & 3 MI S OF S FAIRFIELD

COMPLETION TIME 10/07/16 GRADING, PRECAST RCB, FENCING, c.c. BOND RANK 09 RANK 10 c.c. BOND RANK 11
SPeC: ITEM DESCRIPTION QUANTITY BID PRICE AMOUNT AMOUNT BID PRICE AMOUNT
103CONTRACT BOND 11000 9000000 900000 619000 14000000 1400000
202REMOVAL OF PIPE ALL TYPES AND SIZES 376000 20000 752000 658000 40,000 1504000
202REMOVE EXISTING FENCE 3787000 1000 378700 215859 1100 416570
203 COMMON EXCAVATION-TYPE C 399000 3500 28839650 36667555 3600 296636140
203 TOPSOIL 31000 8500 14136350 8066035 3900 6486090
203 TOPSOIL-WETLAND 18000 32000 697600 600 383680 13000 283400
203REMOVE & SALVAGE TOPSOIL 00000 8000 2400000 000 3000000 4300 12900/00
203 COMMON EXCAVATION-SUBCUT 00000 6000 600000 350 835000 9900 990000
203ROADWAY OBLITERATION 00000 26500 265000 900 279000 39000 390000
210BOX CULVERT EXCAVATION 1000 19000000 1900000 000 1500000 14000000 14000/00
21 0FOUNDATION FILL 43000 52000 5623600 5700 8938510 36000 3754800
21 0FOUNDATION PREPARATION-BOX CULVERT 1000 13500000 1350000 000 2700000 14000000 14000/00
21 6WATER 89000 43500 3867150 6500 2355850 41000 3644900
251SEEDING CLASS III 34400 550000 18920/00 000 873760 310000 1066400
251WETLAND SEED 200 3450000 69000 000 20400 1200000 24000
253 STRAW MULCH 34400 460000 1582400 000 1664960 580000 1995200
255ECB TYPE 3 2247000 4300 966210 550 797685 4300 966210
256RIPRAP GRADE II 354000 67000 2371800 500 3097500 100000 3540000
256GROUT FOR RIPRAP 321000 48000 1540800 600 1977360 74000 2375400
260SILT FENCE SUPPORTED 520000 4000 208000 300 223600 5200 270400
260REMOVE SILT FENCE SUPPORTED 520000 1150 59800 710 36920 900 46800
261FIBER ROLLS 12IN 6000000 3150 1890000 400 2040000 4100 2460000
261REMOVE FIBER ROLLS 12IN 1680000 500 84000 660 110880 800 134400
606DBL 11FT X 11FT PRECAST RCB CULVERT 1200000 1925000 23100000 000 21120000 2100000 25200000
606DBL 11FT X 11FT PRECAST RCB END SECTION 2000 32000000 6400000 000 6260000 43000000 8600000
702MOBILIZATION 1000 105000000 105000{00 000 8500000 72000000 7200000
704TRAFFIC CONTROL SIGNS 951000 2300 218730 250 213975 2500 237750
704TYPE III BARRICADE 16000 115000 184000 000 180800 120000 1920/00
7O04VERTICAL PANELS-BACK TO BACK 16000 23000 36800 700 36320 25000 40000
709GEOSYNTHETIC MATERIAL TYPE Rl 763000 2300 175490 400 183120 4200 320460
709GEOSYNTHETIC MATERIAL TYPE RR 725000 2200 159500 550 1848/7H 4400 3192000
714PIPE CONDUIT 18IN-APPROACH 348000 58000 2018400 200 1398960 93000 3236400
714PIPE CONDUIT 24IN 62000 79000 489800 700 543760 120000 744000
714PIPE CONDUIT 24IN-APPROACH 220000 72000 1584000 500 979000 120000 2640000
714PIPE CONDUIT 30IN 68000 92000 625600 600 677280 150000 1020000
714PIPE CONDUIT 36IN 236000 103000 2430800 000 2572400 170000 4012000
714PIPE CONDUIT 42IN 168000 120000 2016000 000 2520000 210000 3528000
752FENCE BARBED WIRE 4 STRAND 7197000 2350 1691295 100 1511370 2500 1799250
752TEMPORARY FENCE 187000 3450 64515 800 33660 3700 69190
752VEHICLE GATE 4000 690000 276000 000 130000 740000 296000
752CORNER ASSEMBLY BARBED WIRE-WOOD POST 9000 425000 382500 000 232200 460000 414000
752DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST 9000 355000 319500 000 180900 380000 342000
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING 334600 23000 76820 700 758]1 8 25000 83500
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING 31800 20000 63600 400 64872 22000 69960
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE 138200 27000 373140 000 373140 29000 400780
754RESET SIGN PANEL 3000 57500 17250 700 17010 1801000 54000
766MAILBOX-ALL TYPES 11000 253000 25300 000 26900 270000 27000

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:

MARTIN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

10

DATE OF AWARD

SHEET_NO 8 oF 10
progicT No.  SC-COIB-0427(051) NO. 2 BIDDER BIDDER BIDDER
VEIT & COMPANY INC néﬁhYCONSTRUCTION co %U"-}EZEK CONSTRUCTION
COUNTY & DATE BILLINGS (007> NOV 13, 2015 09:30AM
LENGTH & TYPE 2.074 ROGERS, MN MINNEAPOLIS, MN WEST FARGO, ND
CMC 0427-5 MI E & 3 MI S OF S FAIRFIELD
COMPLETION TIME 10/07/16 GRADING, PRECAST RCB, FENCING, & INCID c.c. BOND RANK 09 c.c. BOND RANK 10 c.c. BOND RANK 11
s:ic ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
900 TEMPORARY STREAM DIVERSION EA 1000 20000000 20000000 22700000 2270000 54000000 5400000
980REMOVE CATTLE GUARD EA ZEOOO 16505000 3300500 27705000 5540500 13005000 2600500
TOTAL 127733100 127899894 132007500
NO LIMIT NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
| | | | | | |
ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: MARTIN CONSTRUCTION INC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 9 oF 10
progicT No.  SC-COIB-0427(051) NO. 2 BIDDER BIDDER BIDDER
MEYER CONTRACTING IN |QUAM CONSTRUCTION CO
C DBA MEYER CON INC |MPANY INC
COUNTY & DATE BILLINGS (007> NOV 13, 2015 09:30AM
LENGTH & TYPE 2.074 MAPLE GROVE, MN WILLMAR, MN
CMC 0427-5 MI E & 3 MI S OF S FAIRFIELD
COMPLETION TIME 10/07/16 GRADING, PRECAST RCB, FENCING, & INCID c.c. BOND RANK 12 c.c. BOND RANK 13 c.c
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 9048880 904888 12000000 1200000 i
202REMOVAL OF PIPE ALL TYPES AND SIZES LF 376000 14590 548584 20000 752000 i
202REMOVE EXISTING FENCE LF 3787000 1160 639292 870 3294669 !
203COMMON EXCAVATION-TYPE C CY 82399000 37460 30817226 5520 45684248
203 TOPSOIL CY 16631000 7360 1224041 6 5520 9180312
203 TOPSOIL-WETLAND CY 218000 4850 105730 8000 1744600
203REMOVE & SALVAGE TOPSOIL CY 3000000 8640 2592000 5520 1656000
203 COMMON EXCAVATION-SUBCUT CY 1000000 4760 476000 5520 552000
203ROADWAY OBLITERATION LF 100000 1080 10800 40000 400000
210BOX CULVERT EXCAVATION EA 1000 34904780 3490478 14500000 1450000
21 0FOUNDATION FILL CY 1043000 89220 9305646 5000 2607500
21 0FOUNDATION PREPARATION-BOX CULVERT EA 1000 9986450 998645 14500000 1450000
21 6WATER M GAL 889000 44190 3928491 281000 26489200
251SEEDING CLASS III IACRE 34400 410000 1410400 550000 1892000
251WETLAND SEED IACRE 200 550000 11000 3500000 70000
253 STRAW MULCH IACRE 34400 490000 1685600 465000 1599600
255ECB TYPE 3 SY 2267000 2600 5864220 4600 988680
256RIPRAP GRADE II CY 354000 145700 5157780 115/000 4071000
256GROUT FOR RIPRAP SY 321000 46350 1487835 721000 2311200
260SILT FENCE SUPPORTED LF 520000 3850 200200 4000 208000
260REMOVE SILT FENCE SUPPORTED LF 520000 890 46280 1150 59800
261FIBER ROLLS 12IN LF 6000000 3350 2010000 3200 1920000
261 REMOVE FIBER ROLLS 12IN LF 1680000 650 109200 580 97460
606DBL 11FT X 11FT PRECAST RCB CULVERT LF 120000 2269360 27232320 2200000 26400000
606DBL 11FT X 11FT PRECAST RCB END SECTION EA 2000 372801130 7456026 43000000 8600000
702MOBILIZATION L SUM 11000 65479140 6567914 150000/000 15000000
704TRAFFIC CONTROL SIGNS UNIT 951000 2000 190200 2350 223485
704TYPE III BARRICADE EA 16000 100000 160000 115/000 1840/00
7O0GVERTICAL PANELS-BACK TO BACK EA 16000 20000 32000 25000 40000
709GEOSYNTHETIC MATERIAL TYPE R1 SY 763000 3200 2661160 2500 190750
709GEOSYNTHETIC MATERIAL TYPE RR SY 725000 2910 210975 2500 181250
714PIPE CONDUIT 18IN-APPROACH LF 348000 48510 1688148 34600 1204080
714PIPE CONDUIT 24IN LF 62000 75850 470270 135/000 837000
714PIPE CONDUIT 24IN-APPROACH LF 220000 64500 1419000 40000 880000
714PIPE CONDUIT 30IN LF 68000 90790 617372 145/000 986000
714PIPE CONDUIT 36IN LF 236000 101630 2398468 155000 3658000
714PIPE CONDUIT 42IN LF 168000 128390 2156952 180/000 3024000
752FENCE BARBED WIRE 4 STRAND LF 7197000 2050 1475385 2750 1979175
752TEMPORARY FENCE LF 187000 1750 32725 1800 33660
752VEHICLE GATE EA 4000 315000 126000 175000 70000
752CORNER ASSEMBLY BARBED WIRE-WOOD POST EA 9000 250000 25000 300000 270000
752DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST EA 9000 195000 175500 215000 193500
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 334600 20000 66800 241000 80160
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 31800 18000 57240 211000 66780
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 138200 23800 328916 281000 386960
754RESET SIGN PANEL EA 3000 50000 15000 58000 17400
76 6MAILBOX-ALL TYPES EA 1000 376930 37693 255000 25500
]
;

] ] ] ] ] ] ]

] ] ] ] ] ] ]

] ] ] ] ] ] ]

] ] ] ] ] ] ]

1 1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

AWARD TO:

11

MARTIN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

12

DATE OF AWARD

SHEET NO__ 10 oF 10
progicT No.  SC-COIB-0427(051) NO. 2 BIDDER BIDDER BIDDER
MEYER CONTRACTING IN |QUAM CONSTRUCTION CO
C DBA MEYER CON INC |MPANY INC
COUNTY & DATE BILLINGS (007> NOV 13, 2015 09:30AM
LENGTH & TYPE 2.074 MAPLE GROVE, MN WILLMAR, MN
CMC 0427-5 MI E & 3 MI S OF S FAIRFIELD
COMPLETION TIME 10/07/16 GRADING, PRECAST RCB, FENCING, & INCID c.c. BOND RANK 12 c.c. BOND RANK 13 c.c.
s:ic ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
900 TEMPORARY STREAM DIVERSION EA 1000 13855530 1385553 25000000 2500000 i i
980REMOVE CATTLE GUARD EA ZEUUU 1602?870 3205:74 15005000 3000500 i i
TOTAL 133630902 148274549
NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
| | | | | | |
ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: MARTIN CONSTRUCTION INC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

1

ABSTRACT OF BIDS RECEIVED

PROJECT NO.

COUNTY & DATE

BRO-0013(027>

DUNN (025)
0.246

NOV 13, 2015 09:30AM

NO. 3

BIDDER
ENGINEERS ESTIMATE

BIDDER
%héDEN CONSTRUCTION

BIDDER
EEEWEST CONTRACTING

LENGTH & TYPE . LAPORTE, MN MARSHALL, MN
7 MI N OF HALLIDAY

COMPLETION TIME 20 DAYS GRADING, STRUCTURE, AND AGGREGATE SURF c.c. CHECK c.c. BOND c.c. BOND RANK 02
ﬁic ITEM DESCRIPTION UNIT QUANTITY BID PRICE BID PRICE BID PRICE AMOUNT
103(CONTRACT BOND L SUM 1000 3218500 321 3000000 00 3000000 300000
202REMOVAL OF STRUCTURE L SUM 1000 12000000 1200 5000000 00 2000000 200000
202REMOVE & SALVAGE CULVERT-ALL TYPES & SIZES LF 72000 25000 180 35000 00 10000 72000
203 COMMON EXCAVATION-TYPE C CY 6846000 5000 3423 5200 20 4000 2738400
203 TOPSOIL CcY 1627000 5000 813 4150 05 4000 650800
210BOX CULVERT EXCAVATION EA 1000 6000000 600 75000000 00 10000000 1000000
210FOUNDATION PREPARATION EA 1000 15000000 1500 75000000 00 7500000 750000
210FOUNDATION FILL CcY 95000 60000 570 45000 00 89000 845500
21 6WATER M GAL 98000 20000 196 181000 00 20000 196000
251SEEDING CLASS III MILE 300 15000000 450 10000000 300000 11000000 330000
251 TEMPORARY COVER CROP MILE 300 2000000 60 500000 15000 500000 15000
253 STRAW MULCH ACRE 2100 4000000 840 1400000 294000 1500000 315000
255 CONCRETE EROSION CONTROL BLANKET SY 29000 150000 435 170500 496650 199000 577100
256RIPRAP GRADE 1I1I CY 88000 100000 880 78000 6864600 119000 1047200
261FIBER ROLLS 12IN LF 540000 5000 270 7000 378000 8000 432000
26 1REMOVE FIBER ROLLS 12IN LF 120000 2000 26 1500 18000 500 6000
302AGGREGATE SURFACE COURSE CL 13 TON 1302000 60000 7812 24800 3228960 29000 3775800
6069FT X 8FT PRECAST RCB CULVERT LF 66000 1350000 8910 698250 4608450 785000 5181000
6069FT X 8FT PRECAST RCB END SECTION EA 2000 18000000 3600 10582000 2116400 14500000 2900000
702MOBILIZATION L SUM 1000 20000000 2000 39500000 3950000 43000000 4300000
704TRAFFIC CONTROL SIGNS UNIT 369000 3000 110 3000 110700 3000 110700
704TYPE III BARRICADE EA 9000 115000 103 100000 90000 100000 90000
704VERTICAL PANELS-BACK TO BACK EA 20000 20000 40 8000 16000 10000 20000
709GEOSYNTHETIC MATERIAL TYPE R1 SY 272000 3000 81 4500 122400 3000 81600
709GEOSYNTHETIC MATERIAL TYPE RR SY 96000 2000 19 4500 43200 3000 28800
709GEOSYNTHETIC MATERIAL TYPE S2 SY 129000 3500 45 6000 77400 3000 38700
714PIPE CONDUIT 24IN LF 128000 65000 832 37000 473600 38000 486400
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 5200 40000 20 20000 104000 25000 13000
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 31900 30000 11 181000 20 200000 7800
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 25000 20000 50 111800 00 13000 32500

TOTAL 05 27241300

NO LIMIT NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

13

AWARD TO:

GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 2 OF 5
proJEcT No. BRO-0013(027) NO. 3 BIDDER BIDDER BIDDER
MARTIN CONSTRUCTION |WANZEK CONSTRUCTION |MEYER CONTRACTING IN
INC INC C DBA MEYER CON INC
COUNTY & DATE DUNN (025) NOV 13, 2015 09:30AM
LENGTH & TYPE 0.246 GLADSTONE, ND WEST FARGO, ND MAPLE GROVE, MN
7 MI N OF HALLIDAY
COMPLETION TIME 20 DAYS GRADING, STRUCTURE, AND AGGREGATE SURF c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ic ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 2880000 288000 3300000 330000 2678460 267846
202REMOVAL OF STRUCTURE L SUM 1000 16300000 1630000 10000i000 1000000 11387550 1138755
202REMOVE & SALVAGE CULVERT-ALL TYPES & SIZES LF 72000 16000 115200 35000 252000 30590 220248
203COMMON EXCAVATION-TYPE C CY 6866000 3600 24646560 3700 25330220 7160 4901736
203 TOPSOIL CY 1627000 4600 7484620 8700 1415490 8680 16412236
210BOX CULVERT EXCAVATION EA 1000 4580000 458000 7400000 740000 10081230 1008123
21 0FOUNDATION PREPARATION EA 1000 6500000 650000 20000000 2000000 20369900 2036990
21 0FOUNDATION FILL CY 95000 78500 7645750 46000 437000 76580 727510
21 6WATER M GAL 98000 15000 147000 611000 597800 40380 395724
251SEEDING CLASS III MILE 300 11000000 330000 8100000 243000 10000000 300000
251 TEMPORARY COVER CROP MILE 300 550000 16500 1900000 57000 500000 15000
253 STRAW MULCH IACRE 2100 1540000 323400 1000000 210000 1400000 294000
255CONCRETE EROSION CONTROL BLANKET SY 29000 310000 899000 190000 551000 168590 488911
256RIPRAP GRADE II CY 88000 216000 1900800 92000 809600 99510 875688
261FIBER ROLLS 12IN LF 540000 7700 415800 3700 199800 7000 378000
261 REMOVE FIBER ROLLS 12IN LF 120000 1650 19800 2200 26400 1500 18000
302AGGREGATE SURFACE COURSE CL 13 TON 1302000 33000 6296600 291000 3775800 32040 6171608
6069FT X 8FT PRECAST RCB CULVERT LF 66000 800000 5280000 940000 6204000 964010 6230466
6069FT X 8FT PRECAST RCB END SECTION EA 2000 17780000 35560000 17000000 3400000 20698830 4139766
702MOBILIZATION L SUM 11000 28723500 2872350 49000000 4900000 15643190 15646319
704TRAFFIC CONTROL SIGNS UNIT 369000 3300 121770 31900 143910 3000 110700
704TYPE III BARRICADE EA 9000 110000 99000 130/000 1170/00 100000 90000
7O0GVERTICAL PANELS-BACK TO BACK EA 20000 8800 17600 10000 20000 8000 16000
709GEOSYNTHETIC MATERIAL TYPE R1 SY 272000 3300 89760 3500 95200 3500 95200
709GEOSYNTHETIC MATERIAL TYPE RR SY 96000 5000 48000 4100 39360 7690 73824
709GEOSYNTHETIC MATERIAL TYPE S2 SY 129000 5500 70950 5000 64500 2180 28122
714PIPE CONDUIT 24IN LF 128000 80000 1024000 80000 1024000 70250 899200
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 5200 22000 11440 261000 13520 20000 10400
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 3900 20000 7800 231000 8970 18000 70120
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 25000 13000 32500 15000 37500 11800 29500
TOTAL 28680000 31245870 31924892
NO LIMIT NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
1 1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

14

AWARD TO:

GLADEN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

3 OF

5

ABSTRACT OF BIDS RECEIVED

PROJECT NO.

BRO-0013(027>

NO. 3

BIDDER

EDWARD H SCHWARTZ CO
NSTRUCTION INC

BIDDER
ﬁéCHEL CONTRACTING I

BIDDER
CENTRAL SPECIALTIES
INC

COUNTY & DATE DUNN (025) NOV 13, 2015 09:30AM
LENGTH & TYPE 0.246 NEW ENGLAND, ND ST MICHAEL, MN ALEXANDRIA, MN
7 MI N OF HALLIDAY
COMPLETION TIME 20 DAYS GRADING, STRUCTURE, AND AGGREGATE SURF c.c. BOND RANK 06 c.c. BOND RANK 07 c.c. BOND RANK 08
s:ic ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103(CONTRACT BOND L SUM 1000 2325000 232500 2500000 250000 750000 75000
202REMOVAL OF STRUCTURE L SUM 1000 10000000 1000000, 25000i000 2500000 20000000 2000000
202REMOVE & SALVAGE CULVERT-ALL TYPES & SIZES LF 72000 10240 73728 40000 288000 15000 108000
203 COMMON EXCAVATION-TYPE C CY 6846000 4350 2978010 6000 4107600 2000 6161400
203 TOPSOIL CcY 1627000 5270 8574629 8000 1301600 8250 1342275
210BOX CULVERT EXCAVATION EA 1000 2512940 251294 100000000 1000000 5000000 500000
210FOUNDATION PREPARATION EA 1000 20000000 2000000, 300000000 3000000 5000000 500000
210FOUNDATION FILL CcY 95000 94200 894900 100000 950000 83000 788500
21 6WATER M GAL 98000 15000 147000 30000 294000 20000 196000
251SEEDING CLASS III MILE 300 7000000 210000 6000000 180000 6300000 189000
251 TEMPORARY COVER CROP MILE 300 1666670 50000 1500000 45000 1500000 45000
253 STRAW MULCH ACRE 2100 888890 186667 800000 168000 800000 168000
255 CONCRETE EROSION CONTROL BLANKET SY 29000 166670 483343 155000 449500 150000 435000
256RIPRAP GRADE 1I1I CY 88000 100000 880000 120000 1056000 85000 748000
261FIBER ROLLS 12IN LF 540000 3200 172800 3000 162000 2880 155520
26 1REMOVE FIBER ROLLS 12IN LF 120000 1950 23400 1700 20400 1750 21000
302AGGREGATE SURFACE COURSE CL 13 TON 1302000 494460 6637088 30000 3906000 40000 5208000
6069FT X 8FT PRECAST RCB CULVERT LF 66000 1060050 6996330 900000 5940000 980000 6468000
6069FT X 8FT PRECAST RCB END SECTION EA 2000 23328240 4665648 13500000 2700000 16500000 3300000
702MOBILIZATION L SUM 1000 30000000 3000000 42000000 4200000 57000000 5700000
704TRAFFIC CONTROL SIGNS UNIT 369000 3330 122877 4250 156825 3000 110700
704TYPE III BARRICADE EA 9000 111110 99999 160000 144000 100000 90000
704VERTICAL PANELS-BACK TO BACK EA 20000 8880 17760 30000 60000 8000 16000
709GEOSYNTHETIC MATERIAL TYPE R1 SY 272000 3000 81600 3500 95200 4000 108800
709GEOSYNTHETIC MATERIAL TYPE RR SY 96000 3000 28800 3000 28800 5000 48000
709GEOSYNTHETIC MATERIAL TYPE S2 SY 129000 3000 38700 2800 36120 5000 64500
714PIPE CONDUIT 24IN LF 128000 30410 389248 50000 640000 35000 448000
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 5200 22220 11554 35000 182000 200000 10400
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 31900 20000 7800 35000 13650 18000 7020
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 25000 13110 32775 20000 50000 11800 29500
TOTAL 32371250 33760895 350416/15
NO LIMIT NO LIMIT NO LIMIT

] ] ] ] ] ] ]

] ] ] ] ] ] ]

] ] ] ] ] ] ]

| | | | | | |
ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: GLADEN CONSTRUCTION INC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

15

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

16

DATE OF AWARD

SHEET NO 4 OF 5
proJEcT No. BRO-0013(027) NO. 3 BIDDER BIDDER BIDDER
VEIT & COMPANY INC BARANKO BROTHERS INC |JMAC RESOURCES INC
COUNTY & DATE DUNN (025) NOV 13, 2015 09:30AM
LENGTH & TYPE 0.246 ROGERS, MN DICKINSON, ND WILLISTON, ND
7 MI N OF HALLIDAY
COMPLETION TIME 20 DAYS GRADING, STRUCTURE, AND AGGREGATE SURF c.c. BOND RANK 09 c.c. BOND RANK 10 c.c. BOND RANK 11
s:ic ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 3200000 320000 2900000 290000 5704570 570457
202REMOVAL OF STRUCTURE L SUM 1000 10000000 1000000 17500i000 1750000 14363430 1436343
202REMOVE & SALVAGE CULVERT-ALL TYPES & SIZES LF 72000 20000 144000 36000 259200 12670 91224
203COMMON EXCAVATION-TYPE C CY 6866000 7500 5134500 91000 6161400 5800 3970680
203 TOPSOIL CY 1627000 10000 1627000 5000 813500 4850 789095
210BOX CULVERT EXCAVATION EA 1000 9000000 900000 19550000 1955000 4969020 496902
21 0FOUNDATION PREPARATION EA 10000 23000000 2300000 18800000 1880000 28858390 2885839
21 0FOUNDATION FILL CY 95000 150000 1425000 511000 484500 166670 1583365
21 6WATER M GAL 98000 75000 735000 25000 245000 22790 223342
251SEEDING CLASS III MILE 300 10000000 300000 13900000 417000 11811810 354354
251 TEMPORARY COVER CROP MILE 300 4300000 129000 10110/000 303300 4966330 148990
253 STRAW MULCH IACRE 2100 900000 189000 1720000 361200 10646950 219860
255CONCRETE EROSION CONTROL BLANKET SY 29000 150000 435000 255000 739500 368980 1070042
256RIPRAP GRADE II CY 88000 135000 1188000 155000 1364000 151670 13364696
261FIBER ROLLS 12IN LF 540000 4000 216000 4750 256500 4350 2346900
261 REMOVE FIBER ROLLS 12IN LF 120000 1000 12000 3250 39000 1680 20160
302AGGREGATE SURFACE COURSE CL 13 TON 1302000 51000 66460200 55500 7226100 52950 6894090
6069FT X 8FT PRECAST RCB CULVERT LF 66000 915000 6039000 810000 5346000 8824640 5824104
6069FT X 8FT PRECAST RCB END SECTION EA 2000 13000000 2600000, 13250000 2650000 17824420 3564884
702MOBILIZATION L SUM 10000 50000000 50000000 36500/000 3650000 91750650 9175065
704TRAFFIC CONTROL SIGNS UNIT 369000 3560 131364 3000 110700 4030 148707
704TYPE III BARRICADE EA 9000 118500 106650 120/000 1080i00 134220 120798
7O0GVERTICAL PANELS-BACK TO BACK EA 20000 9480 18960 251000 50000 10740 21480
709GEOSYNTHETIC MATERIAL TYPE R1 SY 272000 2610 65552 5000 136000 33460 90848
709GEOSYNTHETIC MATERIAL TYPE RR SY 96000 2210 21216 8000 76800 7030 67488
709GEOSYNTHETIC MATERIAL TYPE S2 SY 129000 7910 102039 8000 103200 7750 99975
714PIPE CONDUIT 24IN LF 128000 59200 757760 190/000 2632000 54710 700288
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 5200 23700 12324 30000 15600 261850 13962
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 3900 21330 8319 30000 11700 24160 9422
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 25000 13980 34950 13000 32500 15840 39600
TOTAL 37592834 39267700 42200960
NO LIMIT NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
| | | | | | |
ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: GLADEN CONSTRUCTION INC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

5 OF 5

ABSTRACT OF BIDS RECEIVED

BRO-0013(027>

PROJECT NO.

NO. 3

BIDDER
JERRY KRUSHENSKY CON
STRUCTION (DBA IN ND

BIDDER

BIDDER

COUNTY & DATE DUNN (025) NOV 13, 2015 09:30AM
LENGTH & TYPE 0.2466 BILLINGS, MT
7 MI N OF HALLIDAY

COMPLETION TIME 20 DAYS GRADING, STRUCTURE, AND AGGREGATE SURF c.c. BOND RANK 12 c.c. c.c.

ﬁic ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

103(CONTRACT BOND L SUM 1000 12000000 1200000 i i i i

202REMOVAL OF STRUCTURE L SUM 1000 50000000 5000000 i i i i

202REMOVE & SALVAGE CULVERT-ALL TYPES & SIZES LF 72000 40000 288000 ! ! ! !

203 COMMON EXCAVATION-TYPE C CY 6846000 16700 11432820

203 TOPSOIL CcY 1627000 12750 20744625

210BOX CULVERT EXCAVATION EA 1000 26000000 2600000

210FOUNDATION PREPARATION EA 1000 23000000 2300000

210FOUNDATION FILL CcY 95000 80000 760000

21 6WATER M GAL 98000 10000 980100

251SEEDING CLASS III MILE 300 15000000 450000

251 TEMPORARY COVER CROP MILE 300 11000000 330000

253 STRAW MULCH ACRE 2100 5000000 1050000

255 CONCRETE EROSION CONTROL BLANKET SY 29000 300000 870000

256RIPRAP GRADE 1I1I CY 88000 121000 1064800

261FIBER ROLLS 12IN LF 540000 6750 364500

26 1REMOVE FIBER ROLLS 12IN LF 120000 3500 42000

302AGGREGATE SURFACE COURSE CL 13 TON 1302000 44500 5793900

6069FT X 8FT PRECAST RCB CULVERT LF 66000 1712000 11299200

6069FT X 8FT PRECAST RCB END SECTION EA 2000 19000000 3800000

702MOBILIZATION L SUM 10000 65000000 6500000

704TRAFFIC CONTROL SIGNS UNIT 369000 8000 295200

704TYPE III BARRICADE EA 9000 300000 270000

704VERTICAL PANELS-BACK TO BACK EA 20000 14000 28000

709GEOSYNTHETIC MATERIAL TYPE R1 SY 272000 2000 244800

709GEOSYNTHETIC MATERIAL TYPE RR SY 96000 14000 134400

709GEOSYNTHETIC MATERIAL TYPE S2 SY 129000 14000 180600

714PIPE CONDUIT 24IN LF 128000 84000 1075200

754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 5200 30000 15600

754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 31900 25000 9750

754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 25000 14000 350000

TOTAL 59606195
NO LIMIT

] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
1 1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

17

AWARD TO:

GLADEN CONSTRUCTION

INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 1 OF 2
proJEcT No.  SC-2603(063) NO. 5 BIDDER BIDDER BIDDER
ENGINEERS ESTIMATE gITUMINOUS PAVING IN gﬁ§§N$AND & GRAVEL C
COUNTY & DATE MCINTOSH (051> NOV 13, 2015 09:30AM
LENGTH & TYPE 5.910 ORTONVILLE, MN FERGUS FALLS, MN
CMC 2603 FROM ND/SD BORDER, N 6 MILES
COMPLETION TIME 08/06/16 HOT MIX ASPHALT OVERLAY, ADA IMPROVEME c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 10000000 1000000 4000000 400000 1000000 100000
202REMOVAL OF CONCRETE SY 374000 20000 74648000 40000 1496000 25000 935000
202REMOVAL OF CURB & GUTTER LF 394000 20000 788000 10000 394000 25000 985000
203 COMMON EXCAVATION-SUBCUT 463000 20000 886000 30000 1329000 35000 1550500
21 6WATER M GAL 82000 25000 205000 40000 328000 10000 82000
302AGGREGATE BASE COURSE CL 5 TON 1132000 25000 2830000 25000 2830000 25600 2897920
411MILLING PAVEMENT SURFACE SY 9918000 1500 1487700 1250 1239750 3000 2975400
430SUPERPAVE FAA 43 TON 10649000 45000 47920500 44000 46855600 46500 49517850
430CORED SAMPLE EA 70000 80000 560000 25000 175000 45000 315000
430PG 58-28 ASPHALT CEMENT TON 692000 600000 41520000 520000 35984000 565000 39098000
702MOBILIZATION L SUM 1000 100000000 10000000 103000000 10300000 125000000 12500000
704FLAGGING MHR 250000 36000 900000 35000 875000 35000 875000
704TRAFFIC CONTROL SIGNS UNIT 1939000 3000 581700 31000 581700 2600 504140
704TYPE III BARRICADE EA 24000 150000 360000 115000 276000 90000 216000
704TUBULAR MARKERS EA 285000 10000 285000 15000 627500 8000 228000
704PILOT CAR HR 125000 40000 500000 50000 625000 45000 562500
706BITUMINOUS LABORATORY EA 1000 5000000 500000 6000000 600000 10000000 1000000
706 CONTRACTOR'S LABORATORY EA 1000 5000000 500000 6000/000 600000 10000000 1000000
709GEOSYNTHETIC MATERIAL TYPE R1 SY 300000 3000 90000 6000 1800/00 8500 255000
722ADJUST GATE VALVE BOX EA 1000 350000 35000 600000 60000 1200000 120000
748CURB & GUTTER-TYPE I LF 491000 30000 1473000 45000 2209500 75000 3682500
748CURB-TYPE I LF 28000 30000 84000 55000 154000 100000 280000
750SIDEWALK CONCRETE SY 379000 55000 2084500 90000 3411000 75000 2862500
750DETECTABLE WARNING PANELS SF 190000 40000 760000 700000 1330000 65000 1235000
760RUMBLE STRIPS - INTERSECTION EA 1000 3000000 300000 3500000 350000 3500000 350000
762SHORT TERM 4IN LINE-TYPE NR LF 62024000 150 930360 120 766288 150 930360
762PVMT MK PAINTED 4IN LINE LF 31012000 100 310120 120 3721449 110 341132
TOTAL 117638880 114127482 125378802
NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
1 1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

18

AWARD TO:

BITUMINOUS PAVING INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 2 OF 2
proJEcT No.  SC-2603(063) NO. 5 BIDDER BIDDER BIDDER
%EETRAL SPECIALTIES |STRATA CORPORATION
COUNTY & DATE MCINTOSH (051> NOV 13, 2015 09:30AM
LENGTH & TYPE 5.910 ALEXANDRIA, MN GRAND FORKS, ND
CMC 2603 FROM ND/SD BORDER, N 6 MILES

COMPLETION TIME 08/06/16 HOT MIX ASPHALT OVERLAY, ADA IMPROVEME c.c. BOND RANK 03 c.c. BOND RANK 04 c.c
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 3000000 300000 9100000 910000 i
202REMOVAL OF CONCRETE SY 374000 25000 935000 40000 1496000 i
202REMOVAL OF CURB & GUTTER LF 394000 15000 591000 221000 866800 !
203 COMMON EXCAVATION-SUBCUT 463000 15000 6646500 45000 1993500
21 6WATER M GAL 82000 15000 123000 35000 287000
302AGGREGATE BASE COURSE CL 5 TON 1132000 20000 2264000 281000 3169600
411MILLING PAVEMENT SURFACE SY 9918000 4910 6869738 2500 26479500
430SUPERPAVE FAA 43 TON 10649000 60360 66277364 44000 46855600
430CORED SAMPLE EA 70000 25000 175000 50000 350000
430PG 58-28 ASPHALT CEMENT TON 692000 450000 31140000 600000 41520000
702MOBILIZATION L SUM 1,000 100000000 10000000 246020000 24602000
704FLAGGING MHR 250000 22000 550000 45000 1125000
704TRAFFIC CONTROL SIGNS UNIT 1939000 1500 290850 21600 5064140
704TYPE III BARRICADE EA 24000 75000 180000 901000 216000
704TUBULAR MARKERS EA 285000 5000 142500 8000 228000
704PILOT CAR HR 125000 35000 437500 50000 625000
706BITUMINOUS LABORATORY EA 1,000 10000000 1000000 8000000 800000
706 CONTRACTOR'S LABORATORY EA 10000 10000000 1000000 8000/000 800000
709GEOSYNTHETIC MATERIAL TYPE R1 SY 300000 2500 75000 8000 260000
722ADJUST GATE VALVE BOX EA 1000 500000 50000 600000 60000
748CURB & GUTTER-TYPE I LF 491000 50000 2455000 45000 2209500
748CURB-TYPE I LF 28000 60000 168000 58000 1624/00
750SIDEWALK CONCRETE SY 379000 60000 2274000 981000 3714200
750DETECTABLE WARNING PANELS SF 190000 70000 1330000 80000 1520000
760RUMBLE STRIPS - INTERSECTION EA 1000 2800000 280000 3300000 330000
762SHORT TERM 4IN LINE-TYPE NR LF 62024000 110 682264 110 6822649
762PVMT MK PAINTED 4IN LINE LF 31012000 110 361132 110 361132

TOTAL 126595848 138087634

NO LIMIT NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:
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AWARD TO:

BITUMINOUS PAVING INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVED

SHEET NO 1 OF 4
proJicT No. BRC-2626(052) NO. 6B IDDER BIDDER BIDDER
ENGINEERS ESTIMATE EEEWEST CONTRACTING %héDEN CONSTRUCTION
COUNTY & DATE MCINTOSH (051> NOV 13, 2015 09:30AM
LENGTH & TYPE 0.114 MARSHALL, MN LAPORTE, MN
3.5 MI E OF ZEELAND
COMPLETION TIME 08/13/16 AGGREGATE SURFACE COURSE, STRUCTURE RE c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 5000000 500000 4000000 400000 4500000 450000
201 CLEARING & GRUBBING L SUM 1000 5000000 500000 4000000 400000 100000 10000
202REMOVAL OF STRUCTURE L SUM 10000 10000000 1000000 6500000 650000 13500000 1350000
203COMMON EXCAVATION-TYPE A CY 740000 10000 7640000 6650 477300 7500 555000
210BOX CULVERT EXCAVATION EA 10000 25000000 2500000 7500000 750000 5500000 550000
21 0FOUNDATION FILL CY 392000 60000 2352000 45000 1764000 45000 1764000
21 0FOUNDATION PREPARATION-BOX CULVERT EA 10000 50000000 5000000, 10000000 1000000 3500000 350000
21 6WATER M GAL 43000 20000 86000 201000 86000 25000 107500
251 TEMPORARY COVER CROP ACRE 500 2500000 125000 1500000 75000 5000000 250000
256RIPRAP GRADE II CY 138000 75000 1035000 65000 897000 75000 1035000
260SILT FENCE SUPPORTED LF 425000 3000 127500 4000 170000 4000 170000
260REMOVE SILT FENCE SUPPORTED LF 425000 500 21250 1200 51000 1000 42500
261FIBER ROLLS 12IN LF 1085000 3000 325500 3270 354795 4000 4346000
261REMOVE FIBER ROLLS 12IN LF 160000 500 8000 1000 16000 1000 16000
262FLOTATION SILT CURTAIN LF 150000 30000 450000 10000 150000 25000 375000
262REMOVE FLOTATION SILT CURTAIN LF 150000 5000 75000 4000 60000 5000 75000
302AGGREGATE SURFACE COURSE CL 13 CY 2642000 35000 867000 381000 919600 45000 1089000
606 12FT X 6FT PRECAST RCB CULVERT LF 60000 1200000 7200000 1000/000 6000000 1100000 6600000
606DBL 12FT X 6FT PRECAST RCB CULVERT LF 60000 2000000 12000000 2000/000 12000000 2143000 12858000
606DBL 12FT X 6FT PRECAST RCB END SECTION EA 2000 25000000 5000000, 25000/000 5000000 28365000 5673000
702MOBILIZATION L SUM 10000 30000000 30000000 20400/000 2040000 18000000 1800000
704TRAFFIC CONTROL SIGNS UNIT 468000 3000 140400 3000 1404/00 000 140400
704TYPE III BARRICADE EA 10000 150000 150000 100/000 1000j00 100000 100000
709GEOSYNTHETIC MATERIAL TYPE R1 SY 489000 4000 195600 3000 146700 4500 220050
709GEOSYNTHETIC MATERIAL TYPE RR SY 276000 4000 110400 3000 82800 4500 124200
7540BJECT MARKERS - TYPE III EA 4000 175000 70000 185/000 74000 185000 74000
900 TEMPORARY STREAM DIVERSION EA 10000 50000000 5000000 500000 50000 1000000 100000
TOTAL 48558650 33854595 36312650
NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
| | | | | | |
ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: MIDWEST CONTRACTING LLC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
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DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

2 oF 4

ABSTRACT OF BIDS RECEIVED

proJicT No. BRC-2626(052)

BIDDER
RILEY BROS CONSTRUCT
ION INC

BIDDER
CENTRAL SPECIALTIES
INC

BIDDER
VEIT & COMPANY INC

COUNTY & DATE MCINTOSH (051> NOV 13, 2015 09:30AM
LENGTH & TYPE 0.114 MORRIS, MN ALEXANDRIA, ROGERS, MN
3.5 MI E OF ZEELAND
COMPLETION TIME 08/13/16 AGGREGATE SURFACE COURSE, STRUCTURE RE c.c. BOND RANK 03 c.c. BOND c.c. BOND RANK 05
SPeC: ITEM DESCRIPTION UNIT BID PRICE AMOUNT BID PRICE BID PRICE AMOUNT
103CONTRACT BOND L SUM 1,000 5000000 500000 840000 84000 3070400 307040
201 CLEARING & GRUBBING L SUM 1000 1000000 100000 1000000 100000 3226980 322698
202REMOVAL OF STRUCTURE L SUM 1000 12000000 1200000 30000/000 3000000 31995000 3199500
203 COMMON EXCAVATION-TYPE A CcY 740000 5000 370000 11000 814000 5020 371480
210BOX CULVERT EXCAVATION EA 1000 10000000 1000000 85000000 850000 9693580 969358
21 0FOUNDATION FILL CcY 392000 60000 2352000 511000 1999200 631830 2502136
21 0FOUNDATION PREPARATION-BOX CULVERT EA 1000 10000000 1000000 1000000 100000 13629100 1362910
21 6WATER M GAL 43000 20000 86000 200000 86000 55480 238564
251 TEMPORARY COVER CROP IACRE 500 5000000 250000 5000000 250000 2725500 136275
256RIPRAP GRADE II CY 138000 60000 828000 65000 897000 1001450 1386210
260SILT FENCE SUPPORTED LF 425000 4000 170000 4000 170000 3560 1513/00
260REMOVE SILT FENCE SUPPORTED LF 425000 1000 42500 11000 42500 11190 50575
261FIBER ROLLS 12IN LF 1085000 4000 434000 4000 434000 4150 450275
261REMOVE FIBER ROLLS 12IN LF 160000 1000 16000 11000 16000 11190 19040
262FLOTATION SILT CURTAIN LF 1500000 25000 375000 250000 375000 20670 310050
262REMOVE FLOTATION SILT CURTAIN LF 1500000 5000 75000 5000 75000 5270 79050
302AGGREGATE SURFACE COURSE CL 13 CY 262000 45000 1089000 50000 1210000 59380 1436996
60612FT X 6FT PRECAST RCB CULVERT LF 60000 1100000 6600000 1050000 6300000 1033800 6202800
606DBL 12FT X 6FT PRECAST RCB CULVERT LF 60000 2300000 138000j00 2100000 12600000 1857820 11146920
606DBL 12FT X 6FT PRECAST RCB END SECTION EA 2000 20000000 4000000 21500000 4300000 21499810 4299962
702MOBILIZATION L SUM 1000 15000000 1500000 66020/000 6602000 47177140 4717714
704TRAFFIC CONTROL SIGNS UNIT 468000 3000 140400 2170 101554 2570 120276
704TYPE III BARRICADE EA 10000 100000 100000 78000 78000 92430 92430
709GEOSYNTHETIC MATERIAL TYPE Rl SY 489000 3000 146700 4000 1956000 2210 1080j69
709GEOSYNTHETIC MATERIAL TYPE RR SY 276000 3000 82800 4000 110400 2600 662460
7540BJECT MARKERS - TYPE III EA 4000 185000 74000 108i000 43200 127980 51192
900 TEMPORARY STREAM DIVERSION EA 11000 5000000 500000 1000000 100000 9077020 907702
TOTAL 36831400 40933454 41006762
NO LIMIT NO LIMIT NO LIMIT

1 1 1 1 1 1 1

1 1 1 1 1 1 1

1 1 1 1 1 1 1

I I I I I I I

1 1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

21

AWARD TO:

MIDWEST CONTRACTING LLC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVED

SHEET NO 3 OF 4
proJicT No. BRC-2626(052) NO. 6B IDDER BIDDER BIDDER
MEYER CONTRACTING IN WANZEK CONSTRUCTION |RACHEL CONTRACTING I
C DBA MEYER CON INC |INC NC
COUNTY & DATE MCINTOSH (051> NOV 13, 2015 09:30AM
LENGTH & TYPE 0.114 MAPLE GROVE, MN WEST FARGO, ND ST MICHAEL, MN
3.5 MI E OF ZEELAND
COMPLETION TIME 08/13/16 AGGREGATE SURFACE COURSE, STRUCTURE RE c.c. BOND RANK 06 c.c. BOND RANK 07 c.c. BOND RANK 08
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 3394860 33948 6| 5000000 500000 4000000 400000
201 CLEARING & GRUBBING L SUM 1000 9837050 983705 2400000 240000 5000000 500000
202REMOVAL OF STRUCTURE L SUM 1000 15642250 1564225 18000000 1800000 25000000 2500000
203COMMON EXCAVATION-TYPE A CY 740000 111970 885780 5900 436600 20000 1480000
210BOX CULVERT EXCAVATION EA 1000 28111580 2811158 4900000 490000 6000000 600000
21 0FOUNDATION FILL CY 392000 84690 3319848 711000 2783200 65000 25468000
21 0FOUNDATION PREPARATION-BOX CULVERT EA 1000 7522210 752221 12000000 1200000 13000000 1300000
21 6WATER M GAL 43000 36860 158498 54000 232200 40000 172000
251 TEMPORARY COVER CROP ACRE 500 1500000 75000 890000 44500 1600000 80000
256RIPRAP GRADE II CY 138000 138940 1917372 130000 1794000 120000 1656000
260SILT FENCE SUPPORTED LF 425000 3950 167875 4200 178500 4000 170000
260REMOVE SILT FENCE SUPPORTED LF 425000 1200 51000 1200 51000 1250 53125
261FIBER ROLLS 12IN LF 1085000 3270 354795 31600 390600 4000 434000
261REMOVE FIBER ROLLS 12IN LF 160000 1000 16000 1200 19200 1250 20000
262FLOTATION SILT CURTAIN LF 150000 21950 329250 200000 300000 22000 330000
262REMOVE FLOTATION SILT CURTAIN LF 150000 3950 59250 31600 54000 4000 60000
302AGGREGATE SURFACE COURSE CL 13 CY 2642000 103120 2495504 50000 1210000 60000 1452000
606 12FT X 6FT PRECAST RCB CULVERT LF 60000 1026670 61600120 990000 5940000 1300000 7800000
606DBL 12FT X 6FT PRECAST RCB CULVERT LF 60000 2111050 12666300 2400000 14400000 2400000 14400000
606DBL 12FT X 6FT PRECAST RCB END SECTION EA 2000 28900840 5780168 28000000 5600000 23500000 4700000
702MOBILIZATION L SUM 11000 21878890 2187889 50000000 5000000 100000000 10000000
704TRAFFIC CONTROL SIGNS UNIT 468000 2170 101556 31600 168480 1500 70200
704TYPE III BARRICADE EA 10000 78000 78000 120/000 1200i00 190000 190000
709GEOSYNTHETIC MATERIAL TYPE R1 SY 489000 4260 208314 2900 141810 4000 195600
709GEOSYNTHETIC MATERIAL TYPE RR SY 276000 4110 113436 3300 91080 3500 96600
7540BJECT MARKERS - TYPE III EA 4000 108000 43200 220000 88000 150000 60000
900 TEMPORARY STREAM DIVERSION EA 110000 10309640 1030964 43000000 4300000 25000000 2500000
TOTAL 46650814 47573170 53767525
NO LIMIT NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
| | | | | | |
ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: MIDWEST CONTRACTING LLC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
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DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO [

ABSTRACT OF BIDS RECEIVED

BRC-2624(052)>

PROJECT NO.

OF 4
NO. 6B IDDER
JERRY KRUSHENSKY CON
STRUCTION (DBA IN ND

BIDDER

BIDDER

COUNTY & DATE MCINTOSH (051> NOV 13, 2015 09:30AM
LENGTH & TYPE 0.114 BILLINGS, MT
3.5 MI E OF ZEELAND

COMPLETION TIME 08/13/16 AGGREGATE SURFACE COURSE, STRUCTURE RE c.c. BOND RANK 09 c.c. c.c.

ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

103(CONTRACT BOND L SUM 1000 12000000 1200000 i i i i

201CLEARING & GRUBBING L SUM 1000 23000000 2300000 i i i i

202REMOVAL OF STRUCTURE L SUM 1000 65000000 6500000 ! ! ! !

203 COMMON EXCAVATION-TYPE A CcY 740000 27830 2059420

210BOX CULVERT EXCAVATION EA 1000 20000000 2000000,

210FOUNDATION FILL CcY 392000 71000 2783200

210FOUNDATION PREPARATION-BOX CULVERT EA 1000 20000000 2000000

21 6WATER M GAL 43000 10000 43000

251 TEMPORARY COVER CROP ACRE 500 3000000 150000

256RIPRAP GRADE 1I1I CY 138000 79000 1090200

260SILT FENCE SUPPORTED LF 425000 2000 85000

260REMOVE SILT FENCE SUPPORTED LF 425000 1000 42500

261FIBER ROLLS 12IN LF 1085000 7000 759500

26 1REMOVE FIBER ROLLS 12IN LF 160000 4000 646000

262FLOTATION SILT CURTAIN LF 150000 8000 120000

262REMOVE FLOTATION SILT CURTAIN LF 150000 5000 75000

302AGGREGATE SURFACE COURSE CL 13 CY 242000 49650 1201530

606]12FT X 6FT PRECAST RCB CULVERT LF 60000 1333000 7998000

606DBL 12FT X 6FT PRECAST RCB CULVERT LF 60000 2666000 15996000

606DBL 12FT X 6FT PRECAST RCB END SECTION EA 2000 30000000 6000000,

702MOBILIZATION L SUM 1000 87000000 8700000

704TRAFFIC CONTROL SIGNS UNIT 468000 6000 280800

704TYPE III BARRICADE EA 10000 200000 200000

709GEOSYNTHETIC MATERIAL TYPE R1 SY 489000 2000 440100

709GEOSYNTHETIC MATERIAL TYPE RR SY 276000 10000 276000

7540BJECT MARKERS - TYPE III EA 4000 200000 800000

900 TEMPORARY STREAM DIVERSION EA 1000 2000000 200000

TOTAL 626646250
NO LIMIT

] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
1 1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

AWARD TO:

23

MIDWEST CONTRACTING

LLC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 1 OF 2
proJicT No. BRO-0031(055) NO. 7|8 IDDER BIDDER BIDDER
ENGINEERS ESTIMATE SWINGEN CONSTRUCTION |[INDUSTRIAL BUILDERS
COMPANY INC
COUNTY & DATE MOUNTRAIL (061) NOV 13, 2015 09:30AM
LENGTH & TYPE 0.098 GRAND FORKS, ND FARGO, ND
STRUCTURE #31-106-12.0 AT WHITE EARTH
COMPLETION TIME 10/01/16 REPLACEMENT OF BRIDGE STRUCTURE WITH 1 c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 7500000 750000 6500000 650000 9000000 900000
201 CLEARING & GRUBBING L SUM 1000 12000000 1200000 5300000 530000 5400000 540000
202REMOVAL OF STRUCTURE L SUM 10000 35000000 3500000 50000000 5000000 111000000 11100000
202REMOVAL OF PIPE ALL TYPES AND SIZES LF 44000 25000 110000 26300 115720 29250 128700
202REMOVAL OF FOUNDATIONS-ALL SIZES EA 1000 1000000 100000 1300000 130000 12000000 1200000
202REMOVAL OF TEMPORARY BYPASS EA 10000 90000000 9000000, 15800000 1580000 62100000 6210000
203 COMMON EXCAVATION-TYPE B CY 2079000 5250 1091475 8400 17646360 9050 1881495
203 TOPSOIL CY 1075000 5200 559000 7900 869250 4700 505250
203 BORROW-EXCAVATION CY 833000 9500 791350 26300 2190790 25500 21246150
210CLASS I EXCAVATION L SUM 1,000 10000000 1000000 5300000 530000 20000000 2000000
210CLASS 2 EXCAVATION L SUM 10000 15000000 1500000 5300000 530000 25000000 2500000
21 0CHANNEL EXCAVATION L SUM 10000 26000000 2600000 18400000 1840000 44000000 44600000
21 0FOUNDATION PREPARATION EA 10000 60000000 6000000 84700000 8470000 100000000 10000000
21 0FOUNDATION FILL TON 117000 22000 257400 43600 510120 48000 561600
21 6WATER M GAL 47000 25000 117500 281000 131600 51000 239700
251SEEDING CLASS II IACRE 2100 800000 168000 4746000 99540 1176000 266960
251 TEMPORARY COVER CROP IACRE 2100 300000 63000 184/000 38640 296000 62160
253 STRAW MULCH IACRE 2100 800000 168000 466000 93660 1271000 266910
255ECB TYPE 1 SY 44000 1500 6600 31100 13640 5250 23100
256RIPRAP GRADE II CY 1695000 75000 12712500 67500 114461250 95000 16102500
260SILT FENCE SUPPORTED LF 250000 3250 81250 4200 1050/00 4750 118750
260REMOVE SILT FENCE SUPPORTED LF 250000 700 17500 1000 25000 2300 57500
261FIBER ROLLS 12IN LF 620000 2800 173600 3300 2064600 3100 192200
261REMOVE FIBER ROLLS 12IN LF 300000 750 22500 1000 30000 1950 58500
262FLOTATION SILT CURTAIN LF 220000 101100 222200 26300 578600 17850 392700
262REMOVE FLOTATION SILT CURTAIN LF 220000 1750 38500 5300 1166/00 4200 92400
302AGGREGATE SURFACE COURSE CL 13 TON 757000 18750 1619375 17200 13020140 32600 2667820
602CLASS AAE-3 CONCRETE CY 127700 1200000 15324000 1398000 17852460 1200000 15324000
602CLASS AE-3 CONCRETE CY 114000 1070000 12198000 875000 9975000 1100000 12540000
602PENETRATING WATER REPELLENT TREATMENT SY 389000 6750 262575 51800 225620 4500 175050
604PRESTRESSED BOX BEAM-211IN LF 480000 230000 11040000 218000 10464000 230000 11040000
612REINFORCING STEEL-GRADE 60 LBS 8650000 1650 1427250 3970 36434050 3000 2595000
612REINFORCING STEEL-GRADE 60-EPOXY COATED LBS 32892000 1600 5262720 1700 5591640 2000 6578400
616STRUCTURAL STEEL M270-GRADE 36 LBS 1130000 12250 1384250 8300 937900 12000 1356000
622STEEL ENCASED CONC TEST PILING 12IN X .312 LF 328000 100000 3280000 52700 1728560 110000 3608000
622STEEL ENCASED CONC PILING 12IN X .312 LF 1318000 55000 72469000 45000 5931000 45000 5931000
702MOBILIZATION L SUM 1000 120000000 12000000 118000000 11800000 150000000 15000000
704TRAFFIC CONTROL SIGNS UNIT 862000 2650 206290 31100 261020 2100 176820
704TYPE III BARRICADE EA 8000 126000 100800 184/000 147200 105000 84000
704DELINEATOR DRUMS EA 24000 32690 78456 361800 88320 42000 100800
7O0GVERTICAL PANELS-BACK TO BACK EA 20000 19000 38000 361800 736000 15750 31500
704PORTABLE PRECAST CONCRETE MED BARRIER LF 40000 100000 400000 384000 1536000 105000 420000
708INLET PROTECTION-FIBER ROLL 12IN EA 3000 86000 25800 131/000 39300 63000 18900
708REMOVAL INLET PROTECTION-FIBER ROLL 12IN EA 1000 62250 G225 521000 52000 63000 6300
709GEOSYNTHETIC MATERIAL TYPE RR SY 2660000 3250 799500 3200 787200 4200 1033200
714PIPE CORR STEEL .064IN 18IN LF 148000 61000 902800 75200 1112960 50000 740000
714PIPE CORR STEEL .109IN 72IN LF 276000 225000 6210000 162000 4671200 292500 8073000
]
;

] ] ] ] ] ] ]

] ] ] ] ] ] ]

] ] ] ] ] ] ]

] ] ] ] ] ] ]

1 1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:
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AWARD TO:

SWINGEN CONSTRUCTION COMPANY

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION eer w2 v o ABSTRACT OF BIDS RECEIVED

prosecT No. BRO-0031(055) NO. 7|BIDDER BIDDER BIDDER
ENGINEERS ESTIMATE SWINGEN CONSTRUCTION |[INDUSTRIAL BUILDERS
COMPANY INC
COUNTY & DATE MOUNTRAIL (061) NOV 13, 2015 09:30AM
LENGTH & TYPE 0.098 GRAND FORKS, ND FARGO, ND
STRUCTURE #31-106-12.0 AT WHITE EARTH
COMPLETION TIME 10/01/16 REPLACEMENT OF BRIDGE STRUCTURE WITH 1 c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
714END SECT CORR STEEL .064IN 18IN EA 4000 250000 100000 534000 213600 185000 76000
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 12600 21000 26460 52000 65520 21,000 26460
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 33400 22000 73480 28000 935220 16000 53440
764W-BEAM GUARDRAIL LF 312500 55000 1718750 481600 1512500 48400 1512500
764W-BEAM GUARDRAIL END TERMINAL EA 2000 2725000 545000 2900000 580000 2830000 566000
TOTAL 124327106 117779780 151436765
NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
i i i i i i i
ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: SWINGEN CONSTRUCTION COMPANY WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
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DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




RILEY BROS CONSTRUCT

BIDDER
ION INC
MORRIS,

MN

RANK 02

c.c. BOND

AMOUNT
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ND DEPARTMENT OF TRANSPORTATION

BRO-0034(031>

PROJECT NO.

2015 09:30AM

NOV 13,

PEMBINA (067>

0.099
5 MI S AND 4 MI W OF PEMBINA

COUNTY & DATE

LENGTH & TYPE

28 DAYS AGGREGATE SURFACE COURSE, STRUCTURE RE

COMPLETION TIME

UNIT

ITEM DESCRIPTION

TYPE III

TOTAL

SPEC.
NO

T03CONTRACT BOND

60612FT X 14FT PRECAST RCB END SECTION

21 0FOUNDATION PREPARATION-BOX CULVERT
702MOBILIZATION

21 6WATER
60612FT X 14FT PRECAST RCB CULVERT

709GEOSYNTHETIC MATERIAL TYPE RR

709GEOSYNTHETIC MATERIAL TYPE Rl
7540BJECT MARKERS

201REMOVAL OF TREES & BRUSH
202REMOVAL OF STRUCTURE

203 COMMON EXCAVATION-TYPE B

203 TOPSOIL

210BOX CULVERT EXCAVATION

21 0FOUNDATION FILL

251 TEMPORARY COVER CROP

260SILT FENCE SUPPORTED
260REMOVE SILT FENCE SUPPORTED
261FIBER ROLLS 12IN

261REMOVE FIBER ROLLS 12IN
262FLOTATION SILT CURTAIN
262REMOVE FLOTATION SILT CURTAIN
302AGGREGATE SURFACE COURSE CL 13
704TRAFFIC CONTROL SIGNS

704TYPE III BARRICADE

900 TEMPORARY STREAM DIVERSION

203 BORROW-EXCAVATION
253 STRAW MULCH

251 SEEDING CLASS II
251WETLAND SEED
256RIPRAP GRADE II

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

MIDWEST CONTRACTING LLC

AWARD TO:

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

26

DEPARTMENT OF TRANSPORTATION DIRECTOR

DATE OF AWARD




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 2 OF 2
proJecT No. BRO-0034(031) NO. 8 BIDDER BIDDER BIDDER
ON THE LEVEL CONSTRU |[GLADEN CONSTRUCTION |MEYER CONTRACTING IN
CTION INC INC C DBA MEYER CON INC
COUNTY & DATE PEMBINA (067) NOV 13, 2015 09:30AM
LENGTH & TYPE 0.099 GRAFTON, ND LAPORTE, MN MAPLE GROVE, MN
5 MI S AND 4 MI W OF PEMBINA
COMPLETION TIME 28 DAYS AGGREGATE SURFACE COURSE, STRUCTURE RE c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ic ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 8000000 800000 4600000 460000 42064640 420464
201 REMOVAL OF TREES & BRUSH L SUM 1000 2000000 200000 2500000 250000 3322450 332245
202REMOVAL OF STRUCTURE L SUM 10000 18000000 1800000 6500000 650000 17436440 1763644
203 COMMON EXCAVATION-TYPE B CY 250000 10000 250000 18000 450000 12100 302500
203 TOPSOIL CY 260000 5000 130000 5000 130000 14590 379340
203 BORROW-EXCAVATION CY 710000 5000 355000 91000 639000 17070 1211970
210BOX CULVERT EXCAVATION EA 10000 25000000 2500000 12000000 1200000 29911760 2991176
21 0FOUNDATION FILL CY 382000 30000 1146000 8000 1833600 59350 2267170
21 0FOUNDATION PREPARATION-BOX CULVERT EA 10000 25000000 2500000 17500000 1750000 6305200 630520
21 6WATER M GAL 43000 1000 4300 0000 86000 36630 156669
251SEEDING CLASS II IACRE 1200 500000 10000 5000000 100000 5000000 100000
251WETLAND SEED IACRE 170 600000 4200 10000000 70000 6000000 42000
251 TEMPORARY COVER CROP IACRE 500 150000 7500 100000 5000 500000 25000
253 STRAW MULCH ACRE 1270 800000 21600 500000 13500 5000000 135000
256RIPRAP GRADE II CY 184000 40000 736000 64000 1177600 56930 1047512
260SILT FENCE SUPPORTED LF 150000 2000 30000 5000 75000 5000 75000
260REMOVE SILT FENCE SUPPORTED LF 1500000 1000 15000 1000 15000 2000 30000
261FIBER ROLLS 12IN LF 1400000 2500 350000 5000 700000 3000 420000
261REMOVE FIBER ROLLS 12IN LF 700000 1000 70000 1000 70000 1000 70000
262FLOTATION SILT CURTAIN LF 130000 8000 104000 251000 325000 20000 260000
262REMOVE FLOTATION SILT CURTAIN LF 130000 2000 26000 5000 65000 2000 26000
302AGGREGATE SURFACE COURSE CL 13 CY 206000 30000 618000 271600 568560 60760 1251656
606 12FT X 14FT PRECAST RCB CULVERT LF 168000 1500000 25200000 14621000 264225600 1579680 26538624
60612FT X 14FT PRECAST RCB END SECTION EA 2000 40000000 8000000f 51741000 10348200 55175030 11035006
702MOBILIZATION L SUM 110000 35000000 3500000, 43000/000 4300000 27802790 2780279
704TRAFFIC CONTROL SIGNS UNIT 398000 2000 79600 21000 79600 2000 79600
704TYPE III BARRICADE EA 10000 100000 100000 100/000 100000 100000 100000
709GEOSYNTHETIC MATERIAL TYPE R1 SY 470000 1500 70500 4500 211500 4260 199280
709GEOSYNTHETIC MATERIAL TYPE RR SY 367000 1510 55417 4500 165150 3620 132854
7540BJECT MARKERS - TYPE III EA 4000 75000 30000 751000 30000 75000 30000
900 TEMPORARY STREAM DIVERSION EA 10000 25000000 2500000, 12000/000 1200000 19269100 1926910
TOTAL 51213117 51293310 56740399
NO LIMIT NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
1 1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:
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AWARD TO:

MIDWEST CONTRACTING LLC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 1 OF
proJicT No. BRC-5006(063) NO. 9B IDDER BIDDER BIDDER
ENGINEERS ESTIMATE ON THE LEVEL CONSTRU |[MIDWEST CONTRACTING
CTION INC LLC
COUNTY & DATE WALSH (099) NOV 13, 2015 09:30AM
LENGTH & TYPE 0.073 GRAFTON, ND MARSHALL, MN
2 MI S AND 1 MI W OF HOOPLE
COMPLETION TIME 21 DAYS DOUBLE 16' X 12" X 50' c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 10000000 00 6000000 600000 4500000 450000
202REMOVE & SALVAGE CULVERT-ALL TYPES & SIZES LF 170000 27000 00 35000 595000 35000 595000
202REMOVAL OF PAVEMENT SY 1193000 8000 954400 4000 677200 3000 357900
202SAW BITUMINOUS SURFACING-FULL DEPTH LF 54000 6000 32400 31000 16200 3000 16200
203COMMON EXCAVATION-TYPE A CY 591000 10000 591000 2000 118200 7650 452115
203 TOPSOIL CY 156000 10000 156000 1000 15600 5650 88140
203 TOPSOIL-WETLAND CY 128000 15000 192000 1000 12800 10000 128000
210BOX CULVERT EXCAVATION EA 10000 15000000 15000000 15000000 1500000 7500000 750000
21 0FOUNDATION FILL TON 408000 25000 1020000 0000 816000 32000 1305600
21 0FOUNDATION PREPARATION-BOX CULVERT EA 10000 15000000 15000000 18000000 1800000 4500000 450000
21 6WATER M GAL 93000 30000 279000 1000 93100 10000 93000
251SEEDING CLASS II IACRE 274 5000000 137000 500000 13700 5500000 150700
251WETLAND SEED IACRE 303 5000000 151500 600000 18180 6500000 196950
251 TEMPORARY COVER CROP IACRE 577 3000000 173100 150000 8655 100000 57170
253 STRAW MULCH IACRE 577 5000000 288500 800000 46160 950000 564815
255TRM TYPE 2 SY 117000 15000 00 5000 58500 35000 409500
256RIPRAP GRADE II CY 75000 70000 100 35000 262500 52000 390000
256RIPRAP-SALVAGED CY 80000 35000 100 30000 2640000 23000 184000
260SILT FENCE SUPPORTED LF 163000 2000 00 21000 326000 3000 48900
260REMOVE SILT FENCE SUPPORTED LF 163000 2000 00 1000 16300 1000 16300
261FIBER ROLLS 12IN LF 1201000 5000 00 2500 300250 3500 420350
261REMOVE FIBER ROLLS 12IN LF 661000 2000 00 1000 661100 1000 66100
262FLOTATION SILT CURTAIN LF 163000 30000 489000 8i000 1304/00 20000 326000
262REMOVE FLOTATION SILT CURTAIN LF 163000 5000 81500 21000 32600 1000 16300
302AGGREGATE BASE COURSE CL 5 TON 661000 22000 1410200 15000 961500 18250 1169825
302SALVAGED AGGREGATE BASE COURSE TON 1726000 15000 2589000 251000 4315000 10000 1726000
430SUPERPAVE FAA 43 TON 290000 100000 2900000 135/000 3915000 132000 3828000
606DBL 16FT X 12FT PRECAST RCB CULVERT LF 50000 2500000 12500000 1200/000 6000000 2350000 11750000
606DBL 16FT X 12FT PRECAST RCB END SECTION EA 2000 35000000 7000000, 55000/000 11000000 43000000 8600000
702MOBILIZATION L SUM 10000 50000000 5000000, 20000/000 2000000 25300000 2530000
704FLAGGING MHR 80000 45000 360000 35000 280000 35000 280000
704TRAFFIC CONTROL SIGNS UNIT 1543000 3000 00 21000 308600 2800 432040
704TYPE III BARRICADE EA 7000 105000 00 100/000 70000 100000 70000
704TUBULAR MARKERS EA 15000 15000 00 8500 12750 10000 15000
709GEOSYNTHETIC MATERIAL TYPE R1 SY 661000 4000 00 21000 128200 3000 192300
709GEOSYNTHETIC MATERIAL TYPE RR SY 309000 4000 00 21000 61800 3000 92700
7540BJECT MARKERS - TYPE III EA 4000 150000 100 115/000 46000 185000 74000
762SHORT TERM 4IN LINE-TYPE NR LF 200000 1000 100 150 3000 8650 173000
762PVMT MK PAINTED 4IN LINE LF 100000 1000 100 100 1000 14850 148500
76 4SALVAGE GUARDRAIL LF 506000 5000 2 100 10000 506000 8000 404800
900 TEMPORARY STREAM DIVERSION EA 1000 100000000 100 /00| 10000/000 1000000 1500000 1500/00
TOTAL 538 00 37795095 38607805
NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
1 1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:
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ON THE LEVEL CONSTRUCTION INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

2 OF 3

ABSTRACT OF BIDS RECEIVED

BRC-5006(063>

PROJECT NO.

NO.

981

DDER
GLADEN CONSTRUCTION
INC

BIDDER
TRIPLE D CONSTRUCTIO
N & LEASING INC

BIDDER
MEYER CONTRACTING IN
C DBA MEYER CON INC

COUNTY & DATE WALSH (099) NOV 13, 2015 09:30AM
LENGTH & TYPE 0.073 LAPORTE, MN PLUMMER, MN MAPLE GROVE, MN
2 MI S AND 1 MI W OF HOOPLE
COMPLETION TIME 21 DAYS DOUBLE 16' X 12' X 50" RCBC c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103(CONTRACT BOND L SUM 1000 4000000 400000 7000000 700000 3768190 376819
202REMOVE & SALVAGE CULVERT-ALL TYPES & SIZES LF 170000 60000 1020000 45000 765000 39190 666230
202REMOVAL OF PAVEMENT SY 1193000 1500 178950 3000 357900 7420 885206
202SAW BITUMINOUS SURFACING-FULL DEPTH LF 54000 QUUU 21600 30000 162000 2940 15876
203 COMMON EXCAVATION-TYPE A CY 591000 13000 768300 181000 1063800 16530 976923
203 TOPSOIL CY 156000 5000 78000 25000 390000 26440 412464
203 TOPSOIL-WETLAND CcY 128000 15000 192000 30000 384000 1670 277376
210BOX CULVERT EXCAVATION EA 1000 10500000 1050000 75000000 750000 29877090 2987709
210FOUNDATION FILL TON 408000 14800 603840 32000 1305600 29260 1193808
210FOUNDATION PREPARATION-BOX CULVERT EA 1000 18000000 1800000 75000000 750000 7084080 708408
21 6WATER M GAL 93000 20000 186000 35000 325500 40080 372744
251SEEDING CLASS II ACRE 274 600000 16440 700000 19180 6088910 166836
251WETLAND SEED ACRE 303 1000000 30300 1200000 36360 6060000 183618
251 TEMPORARY COVER CROP ACRE 577 500000 28850 6000000 36620 994840 57402
253 STRAW MULCH ACRE 577 550000 31735 6501000 37508 1989650 114803
255TRM TYPE 2 SY 117000 6000 70200 7000 81900 12000 140400
256RIPRAP GRADE 1I1I CY 75000 65000 487500 95000 712500 680460 510300
256RIPRAP-SALVAGED CY 80000 45000 360000 45000 360000 51880 415040
260SILT FENCE SUPPORTED LF 163000 4000 65200 5000 81500 5000 81500
260REMOVE SILT FENCE SUPPORTED LF 163000 500 8150 11000 16300 1000 16300
261FIBER ROLLS 12IN LF 1201000 3000 360300 4000 4804600 3000 360300
26 1REMOVE FIBER ROLLS 12IN LF 661000 1000 66100 1500 99150 1000 66100
262FLOTATION SILT CURTAIN LF 163000 17000 277100 20000 326000 20000 326000
262REMOVE FLOTATION SILT CURTAIN LF 163000 1000 16300 2000 32600 2000 32600
302AGGREGATE BASE COURSE CL 5 TON 6461000 14800 948680 25000 1602500 22090 1415969
302SALVAGED AGGREGATE BASE COURSE TON 1726000 14800 2554480 5000 863000 7860 1353184
430 SUPERPAVE FAA 43 TON 290000 135000 3915000 195000 5655000 132000 3828000
606DBL 16FT X 12FT PRECAST RCB CULVERT LF 50000 2348000 11740000 2800000 14000000 2949960 147469800
606DBL 16FT X 12FT PRECAST RCB END SECTION EA 2000 47467000 96493400 400000000 8000000 53972920 10794584
702MOBILIZATION L SUM 1000 47500000 4750000 250000000 2500000 24900000 2490000
704FLAGGING MHR 80000 42000 336000 45000 360000 56000 448000
704TRAFFIC CONTROL SIGNS UNIT 1543000 2800 4320460 2000 308600 2040 314772
704TYPE III BARRICADE EA 7000 100000 70000 150000 105000 78000 54600
704TUBULAR MARKERS EA 15000 10000 15000 2751000 412500 8200 12300
709GEOSYNTHETIC MATERIAL TYPE R1 SY 6461000 4500 288450 5250 336525 3610 231401
709GEOSYNTHETIC MATERIAL TYPE RR SY 309000 4500 139050 4500 139050 5830 180147
7540BJECT MARKERS - TYPE III EA 4000 185000 74000 3501000 140000 115200 46080
762SHORT TERM 4IN LINE-TYPE NR LF 2000000 10000 200000 25000 500000 8650 173000
762PVMT MK PAINTED 4IN LINE LF 100000 16000 160000 25000 250000 14850 148500
76 4SALVAGE GUARDRAIL LF 506000 5000 253000 25000 1265000 5000 253000
900 TEMPORARY STREAM DIVERSION EA 1000 6000000 600000 200000000 2000000 19980730 1998073
TOTAL 44085965 47708990 49836172
NO LIMIT NO LIMIT NO LIMIT

] ] ] ] ] ] ]

] ] ] ] ] ] ]

] ] ] ] ] ] ]

] ] ] ] ] ] ]

1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:
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AWARD TO:

ON THE LEVEL CONSTRUCTION INC

WHEN PRELIMINARY

DATE OF AWARD

ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 3 OF 3
proJicT No. BRC-5006(063) NO. 9B IDDER BIDDER BIDDER
WANZEK CONSTRUCTION ([RILEY BROS CONSTRUCT |SWINGEN CONSTRUCTION
INC ION INC COMPANY
COUNTY & DATE WALSH (099) NOV 13, 2015 09:30AM
LENGTH & TYPE 0.073 WEST FARGO, ND MORRIS, MN GRAND FORKS, ND
2 MI S AND 1 MI W OF HOOPLE
COMPLETION TIME 21 DAYS DOUBLE 16' X 12" X 50" RCBC c.c. BOND RANK 06 c.c. BOND RANK 07 c.c. BOND RANK 08
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 5500000 550000 8000000 800000 3500000 350000
202REMOVE & SALVAGE CULVERT-ALL TYPES & SIZES LF 170000 39000 663000 60000 1020000 62500 1062500
202REMOVAL OF PAVEMENT SY 1193000 3600 429480 4000 677200 9400 1121420
202SAW BITUMINOUS SURFACING-FULL DEPTH LF 54000 20000 108000 5000 27000 11600 62640
203COMMON EXCAVATION-TYPE A CY 591000 14000 8274600 61000 354600 10500 620550
203 TOPSOIL CY 156000 13000 202800 61000 936000 6300 98280
203 TOPSOIL-WETLAND CY 128000 37000 473600 61000 76800 29200 373760
210BOX CULVERT EXCAVATION EA 10000 10000000 1000000 10000000 1000000 45000000 4500000
21 0FOUNDATION FILL TON 408000 34000 1387200 0000 1224000 33600 1370880
21 0FOUNDATION PREPARATION-BOX CULVERT EA 1000 7400000 740000 10000000 1000000 38600000 3860000
21 6WATER M GAL 93000 61000 567300 201000 186000 15000 139500
251SEEDING CLASS II IACRE 274 7000000 191800 5500000 150700 650000 17810
251WETLAND SEED IACRE 303 7000000 212100 6500000 196950 1100000 33330
251 TEMPORARY COVER CROP IACRE 577 1200000 69240 100000 5770 550000 31735
253 STRAW MULCH IACRE 577 26400000 138480 950000 54815 550000 31735
255TRM TYPE 2 SY 117000 14000 163800 35000 409500 6300 73710
256RIPRAP GRADE II CY 75000 55000 412500 700000 525000 57000 427500
256RIPRAP-SALVAGED CY 80000 42000 336000 30000 2640000 41000 328000
260SILT FENCE SUPPORTED LF 163000 5900 96170 3000 48900 4200 68460
260REMOVE SILT FENCE SUPPORTED LF 163000 1200 19560 1000 16300 500 8150
261FIBER ROLLS 12IN LF 1201000 3500 420350 3500 420350 3200 3846320
261REMOVE FIBER ROLLS 12IN LF 661000 1200 79320 1000 66100 1000 66100
262FLOTATION SILT CURTAIN LF 163000 24000 391200 36000 586800 17900 291770
262REMOVE FLOTATION SILT CURTAIN LF 163000 2600 39120 1000 16300 1000 16300
302AGGREGATE BASE COURSE CL 5 TON 661000 21000 13646100 25000 1602500 18200 1166620
302SALVAGED AGGREGATE BASE COURSE TON 1726000 12000 2071200 221000 3797200 12000 2071200
430SUPERPAVE FAA 43 TON 290000 160000 46460000 170/000 4930000 139000 4031000
606DBL 16FT X 12FT PRECAST RCB CULVERT LF 50000 2600000 13000000 3500000 17500000 2833000 14165000
606DBL 16FT X 12FT PRECAST RCB END SECTION EA 2000 43000000 86000000 60000000 12000000 48300000 9660000
702MOBILIZATION L SUM 110000 65000000 65000000 25000/000 2500000 80000000 8000000
704FLAGGING MHR 80000 57000 456000 60000 480000 40000 320000
704TRAFFIC CONTROL SIGNS UNIT 1543000 3300 509190 5000 771500 3000 462900
704TYPE III BARRICADE EA 7000 120000 84000 781000 54600 105000 73500
704TUBULAR MARKERS EA 15000 12000 18000 81200 12300 10500 15750
709GEOSYNTHETIC MATERIAL TYPE R1 SY 661000 4900 314090 3000 192300 4000 256400
709GEOSYNTHETIC MATERIAL TYPE RR SY 309000 5200 160680 3000 92700 4000 123600
7540BJECT MARKERS - TYPE III EA 4000 220000 88000 120/000 48000 195000 78000
762SHORT TERM 4IN LINE-TYPE NR LF 200000 10000 200000 8650 173000 9000 180000
762PVMT MK PAINTED 4IN LINE LF 100000 17000 170000 14850 148500 15600 156000
76 4SALVAGE GUARDRAIL LF 506000 11000 556600 5000 253000 11300 571780
900 TEMPORARY STREAM DIVERSION EA 10000 48000000 4800000 7000000 700000 30000000 3000000
TOTAL 53032280 564252285 59670200
NO LIMIT NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:
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AWARD TO:

ON THE LEVEL CONSTRUCTION INC

WHEN PRELIMINARY

DATE OF AWARD

ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVED

SHEET NO 1 OF IS
prosicT No. NH-1-021(016)103 NO. 11{B1DDER BIDDER BIDDER
ENGINEERS ESTIMATE IANDERSON WESTERN INC B?EEER STATES PAVING
COUNTY & DATE MORTON (059) NOV 13, 2015 09:30AM
LENGTH & TYPE 19.053 BISMARCK, ND FARGO, ND
JCT ND 31 E TO JCT ND 6
COMPLETION TIME 10/22/16 HMA, GRADING, BRIDGE DECK OVERLAY, BOX c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 51849630 5184963 51000000 5100000 36427500 36462750
201 CLEARING & GRUBBING L SUM 1000 6000000 600000 2500000 250000 10300000 1030000
202REMOVAL OF CONCRETE EA 1,000 25000000 2500000 28000000 2800000 28840000 2884000
202REMOVAL OF CONCRETE L SUM 10000 10000000 1000000f 10000000 1000000 10300000 1030000
202REMOVE & SALVAGE BASE & SURFACING TON 673000 9500 639350 8000 538400 9160 616468
202REMOVAL OF END SECTION-ALL TYPES & SIZES EA 2000 200000 40000 200000 40000 206000 41200
203 TOPSOIL-BORROW AREA CY 4124000 1550 639220 1000 6124600 3220 1327928
203 TOPSOIL CY 88734000 5000 46367000 4850 43035990 1970 17480598
203 TOPSOIL-WETLAND CY 151000 10500 158550 61000 90600 4820 72782
203 COMMON EXCAVATION-SUBCUT CY 734000 11600 851440 9500 697300 8960 657664
203 BORROW-EXCAVATION CY 168308000 7000 | 117815600 7550 | 127072540 8550 | 143903340
210BOX CULVERT EXCAVATION EA 10000 20000000 2000000, 20000000 2000000 20600000 2060000
21 0FOUNDATION FILL CY 50000 80000 400000 170000 850000 175100 875500
21 0FOUNDATION PREPARATION-BOX CULVERT EA 10000 30000000 3000000, 30000000 3000000 30900000 3090000
21 6WATER M GAL 3185000 15000 777500 201000 6370000 17770 5659745
251SEEDING CLASS II IACRE 147000 500000 7350000 335000 4924500 345050 5072235
251WETLAND SEED IACRE 200 900000 18000 1000/000 20000 1030000 20600
251 TEMPORARY COVER CROP IACRE 144000 190000 2736000 100/000 1440000 103000 1483200
252 S0D SY 7281000 8650 6298065 8000 5824800 8240 5999544
253 STRAW MULCH IACRE 285000 400000 11400000 325000 9262500 334750 9540375
253HYDRAULIC MULCH IACRE 200 100000 2000 6300000 126000 6489000 129780
255ECB TYPE 1 SY 2168000 3000 650400 21250 487800 2320 502976
256RIPRAP GRADE II CY 70000 65000 455000 115/000 805000 118450 829150
256RIPRAP-SALVAGED CY 31000 40000 124000 45000 139500 51500 159650
261FIBER ROLLS 12IN LF 170475000 2750 46880625 2620 41254950 2690 62668275
261REMOVE FIBER ROLLS 12IN LF 85861000 G50 3863745 400 36344660 410 3520301
265STABILIZED CONSTRUCTION ACCESS EA 1000 5500000 5500[00 2500/000 250000 2575000 257500
265REMOVE STABILIZED CONSTRUCTION ACCESS EA 1000 1100000 110000 2500/000 250000 2575000 257500
302AGGREGATE BASE COURSE CL 5 TON 50929000 21000 | 106950900 22700 [ 115608830 23270 | 118511783
G0LTACK COAT GAL 52870000 2250 11895750 2520 13323240 2560 13534720
G01PRIME COAT GAL 146482000 4000 5792800 3790 56488678 3710 5372822
411MILLING PAVEMENT SURFACE SY 2632000 1750 460600 G270 11238649 4890 1287048
420BLOTTER MATERIAL CL 44 TON 538000 40000 2152000 531800 2894460 63350 34608230
430SUPERPAVE FAA 42 TON 71559000 40250 | 288024975 65070 | 322516413 49600 | 354932640
430CORED SAMPLE EA 419000 15000 628500 15000 628500 18540 776826
430PG 58-28 ASPHALT CEMENT TON 4305000 550000 | 236775000 505990 | 217828695 513150 | 220911075
602CLASS AAE-3 CONCRETE CY 1300 1000000 130000 2000/000 260000 2060000 267800
602CLASS AE-3 CONCRETE-BOX CULVERT CY 85600 1600000 13696000 2000/000 17120000 2060000 17633600
612REINFORCING STEEL-GRADE 60-BOX CULVERT LBS 13204000 2200 2904880 3500 4621400 3610 64766664
62DOUBLE BOX BEAM RAIL RETROFIT-FREE STANDING LF 437200 120000 5266400 102000 46594660 105060 64593223
6500VERLAY CONCRETE CY 35400 1800000 6372000 4250000 15045000 6377500 15496350
650CLASS 1 REMOVAL SY 684000 40000 2736000 40000 2736000 41200 2818080
650CLASS 2 REMOVAL SY 137000 140000 1918000 122000 1671400 125660 1721542
650CLASS 2-A REMOVAL LF 247000 15000 370500 13000 321100 13390 330733
650CLASS 3 REMOVAL SY 35000 130000 455000 135/000 472500 139050 486675
650CLASS 4 REMOVAL SY 7000 140000 98000 200000 1400/00 206000 16464200
702MOBILIZATION L SUM 11000 725894860 72589486 509146000 50914600 533349830 53334983
] ]
| |

] ] ] ] ] ] ]

] ] ] ] ] ] ]

] ] ] ] ] ] ]

| | | | | | |
ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: ANDERSON WESTERN INC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
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DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

2

6

ABSTRACT OF BIDS RECEIVED

prosicT No. NH-1-021(016)103 NO. 11{B1DDER BIDDER BIDDER
ENGINEERS ESTIMATE IANDERSON WESTERN INC B?EEER STATES PAVING
COUNTY & DATE MORTON (059) NOV 13, 2015 09:30AM
LENGTH & TYPE 19.053 BISMARCK, FARGO, ND
JCT ND 31 E TO JCT ND 6

COMPLETION TIME 10/22/16 HMA, GRADING, BRIDGE DECK OVERLAY, BOX c.c. CHECK RANK 00 c.c. BOND c.c. BOND RANK 02
ﬁicw ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE BID PRICE AMOUNT
704FLAGGING MHR 2500000 35000 87500 45000 36500 9125000
704TRAFFIC CONTROL SIGNS UNIT 3056000 3500 10696 3650 3760 1149054
704LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL EA 2000 20000000 40000 9200000 11330000 2266000
704ATTENUATION DEVICE-TYPE B-65 EA 4000 4700000 18800 1600000 1648000 659200
704DELINEATOR DRUMS EA 112000 35000 3920 25000 25750 288400
704TUBULAR MARKERS EA 692000 13000 8996 3500 3610 249812
702PILOT CAR HR 750000 55000 41250 50000 47820 3586500
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED EA 33000 375000 12375 450000 8 463500 1529550
706AGGREGATE LABORATORY EA 1000 5500000 5500 5000000 0 14232750 1423275
706BITUMINOUS LABORATORY EA 1000 3500000 3500 5000000 0 5345810 534581
706 CONTRACTOR'S LABORATORY EA 1000 7100000 7100 6500000 5 5345810 534581
709GEOSYNTHETIC MATERIAL TYPE R1 SY 697000 2750 1916 3000 0 31090 215373
709GEOSYNTHETIC MATERIAL TYPE RR SY 227000 4000 908 9000 0 9270 210429
714PIPE CONC REINF 24IN CL III LF 658000 185000 21730 88000 193350 12722430
714PIPE CONC REINF 30IN CL III LF 196000 375000 73500 116000 233430 4575228
714PIPE CONC REINF 36IN CL III LF 78000 430000 33540 138000 262050 2043990
714PIPE CONC REINF 48IN CL III LF 16000 500000 8000 2200000 362250 579600
714PIPE CONC REINF 60IN CL III LF 8000 550000 4400 4851000 589960 471968
714PIPE CONC REINF 72IN CL III LF 16000 660000 10560 5651000 763710 1221936
714END SECT-CONC REINF 30IN EA 1000 1100000 1100 1325000 1545000 154500
714END SECT-CONC REINF 60IN EA 1000 2750000 2750 2500000 3090000 309000
714CATTLE PASS CONC INTERMED SECTION LF 62000 550000 34100 520000 690780 4282836
714REMOVE & RELAY CONC CATTLE PASS END SECTION EA 6000 1850000 11100 9951000 515000 309000
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES EA 97000 450000 43650 7951000 206000 1998200
720ALIGNMENT MONUMENTS EA 11000 400000 4400 790500 869 814220 895662
748CURB LF 3100 1500000 4650 1000000 310 1030000 319300
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 98000 30000 2940 20000 196 20600 201880
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 362000 29000 9918 21000 718 211630 739746
754REMOVE & RESET DELINEATORS EA 7000 100000 700 55000 38 56650 39655
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 1793000 20000 35860 201750 720 21370 3831641
754GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE) LF 121000 100000 12100 72000 871 74160 897334
754PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING SF 113000 29000 3277 32000 361 32960 372448
754REFERENCE MARKER-TYPE C EA 19000 180000 3420 1880000 357 193640 367916
754RESET SIGN PANEL EA 51000 100000 5100 100000 51 10300 52530
7540BJECT MARKERS - TYPE III EA 261000 140000 3640 140000 3640 144200 374920
7540BJECT MARKERS - CULVERTS EA 109000 75000 8175 48000 5232 496460 538896
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 36000 675000 24300 739860 787950 2836620
760RUMBLE STRIPS - ASPHALT CENTERLINE MILE 18000 800000 14400 799420 973350 1752030
762SHORT TERM 4IN LINE-TYPE NR LF 221346000 110 26348 120 100 2213460
762SHORT TERM 24IN LINE-TYPE NR LF 000 2000 2 7000 4120 18952
762PVMT MK PAINTED 4IN LINE L 308443000 070 21591 069 080 2467544
762PVMT MK PAINTED 24IN LINE LF 231000 4600 105 5000 4120 9476
764W-BEAM GUARDRAIL LF 529000 60000 31740 431150 446460 2350876
764W-BEAM GUARDRAIL END TERMINAL EA 1000 3500000 28000 24000000 2672000 1977600
764REMOVE W-BEAM GUARDRAIL & POSTS LF 1472000 10000 14720 4000 4120 606464
764RESET W-BEAM GUARDRAIL LF 5501000 19000 10450 181000 18540 1019700
764REMOVE END TREATMENT & TRANSITION EA 8000 550000 4400 200000 206000 164800

] ] ]

| | |
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:
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AWARD TO:

ANDERSON WESTERN INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 3 OF 6
prosicT No. NH-1-021(016)103 NO. 11{B1DDER BIDDER BIDDER
ENGINEERS ESTIMATE IANDERSON WESTERN INC B?EEER STATES PAVING
COUNTY & DATE MORTON (059) NOV 13, 2015 09:30AM
LENGTH & TYPE 19.053 BISMARCK, ND FARGO, ND
JCT ND 31 E TO JCT ND 6

COMPLETION TIME 10/22/16 HMA, GRADING, BRIDGE DECK OVERLAY, BOX c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ﬁ?' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
76 6RESET MAILBOX EA 1000 300000 30000 220000 22000 226600 22660
900 TEMPORARY STREAM DIVERSION EA 1000 19000000 1900000 25000i000 2500000 25750000 2575000
950EXPANSION JOINT MODIFICATION LF 62000 600000 3720000 675000 4185000 695250 4310550

TOTAL 1114780111 1113976181 1156320122

NO LIMIT NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:
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ANDERSON WESTERN INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

4 OF [

ABSTRACT OF BIDS RECEIVED

NH-1-021(016>103

PROJECT NO.

NO. 11

BIDDER
MAYO C?NETRUCTION co

BIDDER
CENTRAL SPECIALTIES
INC

BIDDER
KNIFE RIVER CORPORAT

MPANY ION - NORTH CENTRAL
COUNTY & DATE MORTON (059) NOV 13, 2015 09:30AM
LENGTH & TYPE 19.053 CAVALIER, ND ALEXANDRIA, MN SAUK RAPIDS, MN
JCT ND 31 E TO JCT ND 6
COMPLETION TIME 10/22/16 HMA, GRADING, BRIDGE DECK OVERLAY, BOX c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103(CONTRACT BOND L SUM 1000 47000000 47000000 30000000 3000000 60185000 6018500
201CLEARING & GRUBBING L SUM 1000 11000000 1100000 20000i000 2000000 27065000 2706500
202REMOVAL OF CONCRETE EA 1000 31000000 3100000 280000000 2800000 30312000 3031200
202REMOVAL OF CONCRETE L SUM 1000 11000000 1100000 10000000 1000000 10825000 1082500
202REMOVE & SALVAGE BASE & SURFACING TON 673000 23000 1547900 22280 1499444 92160 616468
202REMOVAL OF END SECTION-ALL TYPES & SIZES EA 2000 221000 46200 1000000 200000 269360 53872
203TOPSOIL-BORROW AREA CY 4124000 3500 1443400 4000 1649600 7000 2886800
203 TOPSOIL CY 88734000 2120 18811608 4000 35493600 4100 36380940
203 TOPSOIL-WETLAND CY 151000 5170 78067 100000 151000 24000 362400
203 COMMON EXCAVATION-SUBCUT CY 734000 9620 706108 11,000 807400 11000 807400
203BORROW-EXCAVATION CcY 168308000 8500 | 143061800 97790 | 166773532 9000 | 151477200
210BOX CULVERT EXCAVATION EA 1000 22000000 2200000 20000000 2000000 21652000 2165200
210FOUNDATION FILL CcY 50000 188000 940000 170000 850000 184000 920000
210FOUNDATION PREPARATION-BOX CULVERT EA 1000 33000000 3300000 30000000 3000000 32475000 3247500
21 6WATER M GAL 3185000 17000 5414500 15000 4777500 49000 15606500
251SEEDING CLASS II ACRE 147000 566000 8320200 335000 49246500 362000 5321400
251WETLAND SEED ACRE 200 885000 17700 1000000 20000 1082000 21640
251 TEMPORARY COVER CROP ACRE 144000 138000 1987200 100000 1440000 108000 1555200
252S0D SY 7281000 6000 4368600 8000 5824800 8650 6298065
253 STRAW MULCH ACRE 285000 453000 12910500 3251000 9262500 351000 10003500
253HYDRAULIC MULCH ACRE 200 13300000 266000 6300000 126000 6820000 136400
255ECB TYPE 1 SY 2168000 5300 1149040 2250 487800 2450 531160
256RIPRAP GRADE 1I1I CY 70000 127000 889000 115000 805000 125000 875000
256RIPRAP-SALVAGED CY 31000 120000 372000 100000 310000 48700 150970
261FIBER ROLLS 12IN LF 170475000 2710 46198725 2420 41254950 2640 45005400
26 1REMOVE FIBER ROLLS 12IN LF 85861000 200 1717220 400 34364640 4460 3777884
265 STABILIZED CONSTRUCTION ACCESS EA 1000 2500000 250000 50071000 500700 7036000 703600
265REMOVE STABILIZED CONSTRUCTION ACCESS EA 1000 2500000 250000 1000000 100000 1624000 162400
302AGGREGATE BASE COURSE CL 5 TON 50929000 26200 | 133433980 26620 | 125387198 22600 | 115099540
401 TACK COAT GAL 52870000 1600 8659200 2000 10574000 1990 10521130
401PRIME COAT GAL 14482000 3000 4364600 2000 2896400 3550 5141110
411MILLING PAVEMENT SURFACE SY 2632000 2000 2368800 15120 39795849 5200 1368640
420BLOTTER MATERIAL CL 44 TON 538000 100000 5380000 25000 1345000 60000 3228000
430 SUPERPAVE FAA 42 TON 71559000 51150 | 366024285 50770 | 363305043 53200 | 380693880
430[CORED SAMPLE EA 419000 23000 963700 25000 1047500 20550 8610145
430PG 58-28 ASPHALT CEMENT TON 4305000 480000 | 206640000 500000 | 215250000 560000 | 241080000
602CLASS AAE-3 CONCRETE CY 1300 2200000 286000 2000000 260000 2165000 281450
602CLASS AE-3 CONCRETE-BOX CULVERT CcY 85600 2200000 18832000 2000000 17120000 2165000 18532400
612REINFORCING STEEL-GRADE 60-B0OX CULVERT LBS 13204000 3800 5017520 3500 4621400 3800 5017520
624DOUBLE BOX BEAM RAIL RETROFIT-FREE STANDING LF 437200 112000 4896640 1080000 4721760 110400 4826688
6500VERLAY CONCRETE CcY 35400 4700000 16638000 4250000 15045000 4601000 16287540
650CLASS 1 REMOVAL SY 684000 45000 3078000 40000 2736000 43000 2941200
650CLASS 2 REMOVAL SY 137000 135000 1849500 1221000 1671400 132000 1808400
650[CLASS 2-A REMOVAL LF 247000 15000 370500 131000 321100 14000 345800
650CLASS 3 REMOVAL SY 35000 150000 525000 135000 472500 146000 511000
650CLASS 4 REMOVAL SY 7000 225000 157500 2000000 140000 216000 151200
702MOBILIZATION L SUM 10000 740000000 74000000 750000000 75000000 715000000 71500000
] ] ]
| | |
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:
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AWARD TO:

ANDERSON WESTERN INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVED

SHEET NO 5 OF IS
prosicT No. NH-1-021(016)103 NO. 11{B1DDER BIDDER BIDDER
MAYO CONSTRUCTION CO |CENTRAL SPECIALTIES |KNIFE RIVER CORPORAT
MPANY INC INC ION - NORTH CENTRAL
COUNTY & DATE MORTON (059) NOV 13, 2015 09:30AM
LENGTH & TYPE 19.053 CAVALIER, ND ALEXANDRIA, MN SAUK RAPIDS, MN
JCT ND 31 E TO JCT ND 6

COMPLETION TIME 10/22/16 HMA, GRADING, BRIDGE DECK OVERLAY, BOX c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ﬁ°| ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
704FLAGGING MHR 2500000 35000 8750000 22000 5500000 43100 10775000
7O04TRAFFIC CONTROL SIGNS UNIT 3056000 3650 1115440 3650 1115440 2700 825120
704LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL EA 2000 10000000 2000000 9200000 1840000 12990000 2598000
704ATTENUATION DEVICE-TYPE B-65 EA 4000 1770000 708000 1600000 6460000 5413000 2165200
704DELINEATOR DRUMS EA 112000 28000 313600 25000 280000 31250 350000
704TUBULAR MARKERS EA 692000 4000 276800 3500 262200 6650 460180
702PILOT CAR HR 750000 55000 4125000 35000 2625000 54000 4050000
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED EA 33000 500000 1650000 450000 1485000 487000 1607100
706AGGREGATE LABORATORY EA 1000 9000000 900000 5000000 500000 10133000 1013300
706BITUMINOUS LABORATORY EA 1000 5500000 550000 10000000 1000000 54465000 544500
706 CONTRACTOR'S LABORATORY EA 1000 5500000 550000 10000000 1000000 10133000 1013300
709GEOSYNTHETIC MATERIAL TYPE R1 SY 697000 3300 230010 4000 278800 2500 174250
709GEOSYNTHETIC MATERIAL TYPE RR SY 227000 10000 227000 9000 204300 7350 166845
714PIPE CONC REINF 24IN CL III LF 658000 207000 13620600 225300 14824740 34646000 22766800
714PIPE CONC REINF 30IN CL III LF 196000 250000 4900000 263950 4781420 380000 76468000
714PIPE CONC REINF 36IN CL III LF 78000 281000 2191800 2791450 2179710 454000 35461200
714PIPE CONC REINF 48IN CL III LF 16000 389000 6224600 417800 668480 7647000 1195200
714PIPE CONC REINF 60IN CL III LF 8000 633000 506400 579700 4663760 812000 649600
714PIPE CONC REINF 72IN CL III LF 16000 820000 1312000 7591450 1215120 1028000 1644800
714END SECT-CONC REINF 30IN EA 1000 1659000 165900 2414350 261435 2436000 243600
71GEND SECT-CONC REINF 60IN EA 1000 3319000 331900 4705350 470535 3518000 351800
714CATTLE PASS CONC INTERMED SECTION LF 62000 741000 4594200 595750 3693650 893000 5536600
714REMOVE & RELAY CONC CATTLE PASS END SECTION EA 6000 553000 331800 2490850 1494510 2706000 1623600
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES EA 97000 221000 21463700 1393850 13520345 810000 7857000
720ALIGNMENT MONUMENTS EA 11000 874000 961400 409090 469999 855000 940500
748 CURB LF 3100 1106000 362860 1000/000 310000 1083000 335730
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 98000 22000 215600 20000 196000 23000 225400
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 342000 23000 786600 211000 718200 23000 786600
754REMOVE & RESET DELINEATORS EA 7000 60000 42000 55000 38500 65000 45500
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 1793000 23000 4123900 20750 3720475 17000 3048100
754GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE) LF 121000 79000 955900 721000 871200 80000 968000
754PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING SF 113000 35000 395500 321000 361600 25000 282500
754REFERENCE MARKER-TYPE C EA 191000 207000 393300 188/000 357200 200000 380000
754RESET SIGN PANEL EA 51000 11000 56100 10000 51000 100000 510000
7540BJECT MARKERS - TYPE III EA 26000 154000 400400 140/000 364000 175000 455000
7540BJECT MARKERS - CULVERTS EA 109000 53000 577700 48000 523200 65000 708500
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 36000 929000 334646400 765000 2754000 1052840 3790224
760RUMBLE STRIPS - ASPHALT CENTERLINE MILE 18000 1128000 2030400 945000 1701000 1097890 1976202
762SHORT TERM 4IN LINE-TYPE NR LF 221346000 110 2434806 100 2213460 130 2877498
762SHORT TERM 24IN LINE-TYPE NR LF 46000 44600 20240 4000 18400 4850 22310
762PVMT MK PAINTED 4IN LINE 308443000 080 2467544 080 264675449 080 2667544
762PVMT MK PAINTED 24IN LINE LF 23000 8100 18630 4000 92000 5650 12995
764W-BEAM GUARDRAIL LF 529000 47000 2486300 45000 2380500 43150 2282635
764W-BEAM GUARDRAIL END TERMINAL EA 000 2655000 2124000 2100/000 1680000 2400000 192000
76 4REMOVE W-BEAM GUARDRAIL & POSTS LF 1472000 44600 667680 1500 220800 4000 588800
764RESET W-BEAM GUARDRAIL LF 550000 20000 1100000 10000 550000 18000 90000
764REMOVE END TREATMENT & TRANSITION EA 8000 221000 176800 150/000 1200/00 200000 160000
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: ANDERSON WESTERN INC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
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DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO 6

OF 6

ABSTRACT OF BIDS RECEIVED

NH-1-021(016>103

PROJECT NO.

NO. 11{B1DDER

MAYO CONSTRUCTION CO
INC

BIDDER
CENTRAL SPECIALTIES
INC

BIDDER
KNIFE RIVER CORPORAT

MPANY ION - NORTH CENTRAL
COUNTY & DATE MORTON (059) NOV 13, 2015 09:30AM
LENGTH & TYPE 19.053 CAVALIER, ND ALEXANDRIA, MN SAUK RAPIDS, MN
JCT ND 31 E TO JCT ND 6

COMPLETION TIME 10/22/16 HMA, GRADING, BRIDGE DECK OVERLAY, BOX c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
ﬁi?' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
766RESET MAILBOX EA 1000 263000 26300 220000 22000 250000 25000
900 TEMPORARY STREAM DIVERSION EA 1000 28000000 2800000 25000000 2500000 28000000 2800000
950EXPANSION JOINT MODIFICATION LF 62000 747000 4631400 675000 4185000 750000 4650000

TOTAL 1205183303 1227634374 1293952175

NO LIMIT NO LIMIT NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:
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ANDERSON WESTERN INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

1

ABSTRACT OF BIDS RECEIVED

prosicT No.  NHU-CNOC-1-981(109>119 NO. 1 6/B1DDER BIDDER BIDDER
ENGINEERS ESTIMATE WEISZ & SONS INC Ngg;gﬁﬁv IMPROVEMENT
COUNTY & DATE BURLEIGH (015> NOV 13, 2015 09:30AM
LENGTH & TYPE 0.724 BISMARCK, FARGO, ND
HWY 10 & 66TH STREET INTERSECTION
COMPLETION TIME 10/01/16 ROADWAY REGRADING, AGGREGATE BASE, HOT c.c. CHECK c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE BID PRICE AMOUNT BID PRICE AMOUNT
103(CONTRACT BOND L SUM 1000 22500000 00 23000000 2300000 6665000 666500
201 CLEARING & GRUBBING L SUM 1000 15000000 00 13000000 1300000 3726000 372600
202REMOVE & SALVAGE BITUMINOUS SURFACING SY 7327000 7000 00 6700 4909090 7900 5788330
202SAW BITUMINOUS SURFACING-FULL DEPTH LF 2335000 3500 50 5250 1225874 1800 420300
202REMOVAL OF CULVERTS-ALL TYPES & SIZES LF 101000 25000 00 20000 202000 25800 260580
203 COMMON EXCAVATION-TYPE A CY 11579000 6000 00 7000 8105300 6900 7989510
203 TOPSOIL CY 3961000 4500 50 6000 2376600 12300 4872030
203BORROW-EXCAVATION CcY 8354000 10000 00 14200 11862680 12900 10776660
21 6WATER M GAL 551000 25000 00 35000 1928500 44800 2468480
251 SEEDING CLASS II ACRE 4910 500000 00 675000 331425 672000 329952
251 TEMPORARY COVER CROP ACRE 4910 150000 50 50000 24550 56000 27496
253 STRAW MULCH ACRE 9820 400000 00 550000 540100 560000 549920
256RIPRAP GRADE I1I TON 221000 35000 00 65000 1436500 89600 1980160
260 SILT FENCE UNSUPPORTED LF 1482000 3500 00 2800 414960 2700 400140
260REMOVE SILT FENCE UNSUPPORTED LF 1482000 2500 00 900 133380 900 133380
261FIBER ROLLS 12IN LF 1494000 3000 00 3500 522900 3700 552780
26 1REMOVE FIBER ROLLS 12IN LF 1494000 2000 10 0) 900 134460 900 134460
302AGGREGATE BASE COURSE CL 5 TON 16082000 30000 10 0) 23500 37792700 28100 45190420
401 TACK COAT GAL 2483000 3000 00 2200 5646260 2000 496600
411MILLING PAVEMENT SURFACE - 2 INCH SY 1851000 4000 00 6700 1240170 6600 1221660
430 SUPERPAVE FAA 45 TON 7286000 55000 10 0) 72000 52459200 68800 50127680
430COMMERCIAL GRADE HOT MIX ASPHALT TON 125000 100000 000 165000 2062500 150100 1876250
430[CORED SAMPLE EA 16000 25000 000 190000 304000 166100 265760
430PG 64-34 ASPHALT CEMENT TON 438000 700000 000 6501000 28670000 636000 27856800
550B8IN NON-REINF CONCRETE PVMT CL AE-COLORED & TEXT |[SY 456000 110000 000 112500 5130000 109200 4979520
H50B8IN NON-REINF CONCRETE PAVEMENT CL AE S 862000 70000 000 56000 4827200 531800 4637560
702MOBILIZATION L SUM 10000 112500000 000 65000000 6500000 299000000 29900000
704FLAGGING MHR 400000 40000 000 38000 1520000 8700 1548000
704TRAFFIC CONTROL SIGNS UNIT 1469000 2500 250 3500 514150 3400 499460
704TYPE III BARRICADE EA 6000 125000 000 175000 105000 168000 100800
704DELINEATOR DRUMS EA 332000 35000 000 35000 1162000 33600 1115520
706BITUMINOUS LABORATORY EA 1000 6000000 000 13000000 1300000 8205000 820500
706 CONTRACTOR'S LABORATORY EA 1000 7000000 000 7500000 750000 3100000 310000
709GEOSYNTHETIC MATERIAL TYPE RR SY 196000 4000 400 4000 78400 4500 88200
714PIPE CONDUIT 15IN-APPROACH LF 54000 75000 000 74000 399600 150000 810000
714PIPE CONDUIT 24IN LF 154000 175000 000 1981000 3049200 183000 2818200
714PIPE CONDUIT 36IN LF 26000 275000 000 2451000 637000 269000 699400
714PIPE CONDUIT 48IN LF 26000 450000 000 3400000 884000 336000 873600
714PIPE CONDUIT 60IN LF 53000 500000 000 3081000 1632400 252000 1335600
714PIPE POLYETHYLENE CORR PERF 4IN DRAIN LF 381000 12500 250 43000 1638300 39200 1493520
714UNDERDRAIN PIPE PVC NON-PERFORATED 4IN LF 72000 15000 000 281000 201600 39200 282240
748CURB & GUTTER MOUNTABLE-TYPE I LF 3034000 20000 000 18750 5688750 19100 5796940
748CURB & GUTTER-TYPE I LF 349000 20000 000 18750 654375 18900 659610
48CURB LF 445000 50000 000 201750 923375 211100 938950
750PIGMENTED IMPRINTED CONCRETE SY 1671000 80000 000 78000 13033800 75600 12632760
752FENCE TEMPORARY INSTALL & REMOVE LF 1507000 10000 000 3500 527450 4500 678150
752FENCE REMOVE & RESET LF 1757000 10000 000 5000 878500 6200 1089340
] ]
| |
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

37

AWARD TO:

WEISZ & SONS INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

prosicT No.  NHU-CNOC-1-981(109>119

BIDDER
ENGINEERS ESTIMATE

BIDDER
WEISZ & SONS INC

BIDDER
NORTHERN IMPROVEMENT
COMPANY

COUNTY & DATE BURLEIGH (015> NOV 13, 2015 09:30AM
LENGTH & TYPE 0.724 BISMARCK, ND FARGO, ND
HWY 10 & 66TH STREET INTERSECTION

COMPLETION TIME 10/01/16 ROADWAY REGRADING, AGGREGATE BASE, c.c. CHECK c.c. BOND RANK 01 c.c. BOND RANK 02
ﬁic' ITEM DESCRIPTION BID PRICE BID PRICE AMOUNT BID PRICE AMOUNT
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING 0 22500 729000 20000 668000 20300 657720
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING 0 27500 280500 25000 255000 24600 250920
754FLEXIBLE DELINEATORS-TYPE D 0 60000 216000 60000 216000 60500 217800
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE 0 22500 2225250 18750 1854374 19100 1888990
754RESET SIGN PANEL 0 125000 62500 25000 12500 16800 8400
7540BJECT MARKERS - CULVERTS 0 60000 42000 85000 59500 87400 61180
762PVMT MK PAINTED-MESSAGE 0 3500 170800 6200 02560 6200 302560
762SHORT TERM 4IN LINE-TYPE NR 0 200 263600 300 3954600 200 263600
762PVMT MK PAINTED 4IN LINE 0 150 261030 250 435050 200 348040
762PVMT MK PAINTED 8IN LINE 0 250 2150 600 125160 600 125160
766MAILBOX-ALL TYPES 0 275000 0000 2500000 100000 218000 87200
770LIGHTING SYSTEM 0 000000 0000 126000000 12600000 143640000 14364000
970LANDSCAPING APPURTENANCES 0 000000 0000, 27500000 2750000 24640000 24646000

TOTAL 3680 232411795 259883888

NO LIMIT NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:

38

WEISZ & SONS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 1 OF 4
progecT No.  SS-BRS-2-011(035)083 NO. 17|B1DDER BIDDER BIDDER
ENGINEERS ESTIMATE DUININCK INC %NEUSTRIAL BUILDERS
COUNTY & DATE DICKEY (021> NOV 13, 2015 09:30AM
LENGTH & TYPE 0.000 PRINSBURG, MN FARGO, ND
6 MI E OF ELLENDALE & 1 MI W OF LUDDEN
COMPLETION TIME 10/22/16 STRUCTURAL AND INCIDENTALS c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 15000000 15000000 14000000 1400000 18000000 1800000
202REMOVAL OF STRUCTURE L SUM 1000 100000000 10000000 56520000 5652000 70000000 7000000
202REMOVAL OF CONCRETE L SUM 10000 85000000 8500000 133450000 13345000 400000000 40000000
202REMOVAL OF BITUMINOUS SURFACING SY 886000 5500 487300 17000 1506200 10000 886000
202REMOVAL OF TEMPORARY BYPASS EA 10000 20000000 2000000, 85000000 8500000 25000000 2500000
203 TOPSOIL CY 2566000 4000 1026400 4500 1154700 4700 1206020
203 TOPSOIL-WETLAND CY 156000 8500 132600 200000 312000 21000 327600
203 BORROW-EXCAVATION CY 22144000 15000 33216000 7710 170730249 8100 17936640
210CLASS 1 EXCAVATION L SUM 1,000 15000000 15000000 24000000 26400000 20000000 2000000
210CLASS 2 EXCAVATION L SUM 10000 20000000 2000000, 32000000 3200000 20000000 2000000
21 0CHANNEL EXCAVATION L SUM 10000 20000000 2000000, 56335000 5633500 80000000 8000000
21 0FOUNDATION PREPARATION 10000 20000000 2000000 135000000 13500000 140000000 14000000
21 6WATER M GAL 270000 10000 270000 18000 486000 18500 499500
251SEEDING CLASS II IACRE 4500 600000 270000 460000 207000 480000 216000
251 TEMPORARY COVER CROP IACRE 4500 250000 112500 150000 67500 155000 69750
253 STRAW MULCH ACRE 6500 450000 292500 400000 260000 415000 269750
256RIPRAP GRADE II CY 4115000 60000 26690000 65500 26953250 70000 28805000
261FIBER ROLLS 12IN LF 9620000 3000 2886000 2900 2789800 3050 2934100
261REMOVE FIBER ROLLS 12IN LF 4865000 1000 486500 500 263250 500 243250
262FLOTATION SILT CURTAIN LF 1330000 13000 1729000 12000 1596000 13000 1729000
262REMOVE FLOTATION SILT CURTAIN LF 1330000 1000 133000 1000 1330/00 1000 133000
B302TRAFFIC SERVICE AGGREGATE TON 1700000 20000 3400000 421000 7140000 18000 3060000
302AGGREGATE BASE COURSE CL 5 TON 17640000 25000 4350000 30000 5220000 31000 5394000
430COMMERCIAL GRADE HOT MIX ASPHALT TON 423000 80000 3384000 170/000 7191000 210000 8883000
602CLASS AAE-3 CONCRETE CY 352900 1100000 38819000 996000 35148840 1400000 494606000
602CLASS AE-3 CONCRETE CY 134200 900000 12078000 788000 10574960 950000 12749000
602CONCRETE BRIDGE APPROACH SLAB SY 171200 300000 5136000 595000 10186400 300000 5136000
602PENETRATING WATER REPELLENT TREATMENT SY 1120000 4000 4468000 4000 468000 3500 392000
604PRESTRESSED I-BEAM-27IN LF 575000 265000 15237500 350000 20125000 270000 15525000
612REINFORCING STEEL-GRADE 60 LBS 11223000 1850 2076255 1250 1402875 2000 22646600
612REINFORCING STEEL-GRADE 60-EPOXY COATED LBS 72756000 1250 9094500 1450 10549620 1600 11640960
616STRUCTURAL STEEL LBS 956000 15000 1434000 10500 1003800 12000 1147200
622STEEL PILING HP 10 X 42 LF 925000 40000 3700000 38000 3515000 33000 3052500
622STEEL PILING HP 12 X 53 LF 1110000 50000 5550000 46000 5106000 38000 4218000
622REMOVE SHEET PILING LF 722000 1500 108300 35000 2527000 0,000 146446000
702MOBILIZATION L SUM 1000 200000000 20000000 3000000000 30000000 300000000 30000000
704FLAGGING MHR 3680000 35000 12880000 5000 1840000 20000 7360000
7O04TRAFFIC CONTROL SIGNS UNIT 4566000 3000 1369800 21250 1027350 1600 730560
704LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL EA 10000 15000000 15000000 18000000 1800000 20003000 2000300
704ATTENUATION DEVICE-TYPE B-65 EA 2000 3300000 660000 2390000 478000 3675000 735000
704TYPE III BARRICADE EA 8000 135000 108000 851920 68736 131000 104800
704DELINEATOR DRUMS EA 90000 35000 315000 161450 148050 16000 144000
7O04VERTICAL PANELS-BACK TO BACK EA 50000 18250 91250 16160 80800 27000 135000
7040BLITERATION OF PAVEMENT MARKING SF 2600000 650 156000 2760 6624600 1300 312000
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED EA 36000 300000 1080000 475000 1710000 250000 900000
706AGGREGATE LABORATORY EA 1000 8000000 800000, 14000000 1400000 10000000 1000000
709GEOSYNTHETIC MATERIAL TYPE RR SY 7175000 3000 2152500 4150 2977625 4660 3185700
] ]
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

39

AWARD TO:

DUININCK INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 2 OF 4
progecT No.  SS-BRS-2-011(035)083 NO. 17|B1DDER BIDDER BIDDER
ENGINEERS ESTIMATE DUININCK INC %NEUSTRIAL BUILDERS
COUNTY & DATE DICKEY (021> NOV 13, 2015 09:30AM
LENGTH & TYPE 0.000 PRINSBURG, MN FARGO, ND
6 MI E OF ELLENDALE & 1 MI W OF LUDDEN

COMPLETION TIME 10/22/16 STRUCTURAL AND INCIDENTALS c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
714PIPE CONDUIT 24IN-APPROACH LF 56000 60000 336000 47000 263200 50000 280000
714PIPE CONDUIT 60IN LF 440000 150000 6600000 84,000 3696000 100000 4400000
748CURB & GUTTER-TYPE 1 SPECIAL LF 160000 75000 1200000 481000 768000 75000 1200000
762SHORT TERM 4IN LINE-TYPE R LF 7000000 1000 700000 1200 840000 11600 1120000
762SHORT TERM 24IN LINE-TYPE R LF 60000 9000 54000 10230 61380 9450 56700
762PVMT MK PAINTED 4IN LINE LF 11975000 150 179625 210 251475 230 275425
764W-BEAM GUARDRAIL LF 278000 65000 1807000 710000 1973800 75000 2085000
76 4REMOVE W-BEAM GUARDRAIL & POSTS LF 1703000 5250 894075 1500 255450 2000 340600
764RESET W-BEAM GUARDRAIL LF 750000 15500 1162500 11000 825000 12000 900000
764RESET W-BEAM GUARDRAIL END TERMINAL EA 8000 1250000 1000000 600000 480000 630000 504000
76 4REMOVE END TREATMENT & TRANSITION EA 8000 325000 260000 150000 120000 200000 160000
930BRIDGE BENCH MARKS SET 1,000 5000000 500000 3500000 350000 2400000 240000
930ABUTMENT UNDERDRAIN SYSTEM EA 2000 10000000 2000000 2000000 400000 15000000 3000000

TOTAL 257853105 279027985 318016955

NO LIMIT NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

40

AWARD TO:

DUININCK INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 3 OF 4
progecT No.  SS-BRS-2-011(035)083 NO. 17|B1DDER BIDDER BIDDER
SWINGEN CONSTRUCTION
COMPANY
COUNTY & DATE DICKEY (021> NOV 13, 2015 09:30AM
LENGTH & TYPE 0.000 GRAND FORKS, ND
6 MI E OF ELLENDALE & 1 MI W OF LUDDEN
COMPLETION TIME 10/22/16 STRUCTURAL AND INCIDENTALS c.c. BOND RANK 03 c.c. c.c.
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 15000000 1500000 i i i i
202REMOVAL OF STRUCTURE L SUM 1000 71000000 7100000 i i i i
202REMOVAL OF CONCRETE L SUM 10000 85000000 8500000 ! ! ! !
202REMOVAL OF BITUMINOUS SURFACING SY 886000 20000 1772000
202REMOVAL OF TEMPORARY BYPASS EA 10000 90000000 9000000
203 TOPSOIL CY 2566000 4700 1206020
203 TOPSOIL-WETLAND CY 156000 21000 327600
203 BORROW-EXCAVATION CY 22144000 8100 17936640
210CLASS 1 EXCAVATION L SUM 1000 7000000 700000
210CLASS 2 EXCAVATION L SUM 1000 7000000 700000
21 0CHANNEL EXCAVATION L SUM 1,000 50000000 5000000
21 0FOUNDATION PREPARATION 1000 165000000 16500000
21 6WATER M GAL 270000 18900 510300
251SEEDING CLASS II IACRE 4500 483000 217350
251 TEMPORARY COVER CROP IACRE 4500 158000 71100
253 STRAW MULCH ACRE 6500 420000 273000
256RIPRAP GRADE II CY 4115000 65700 27035550
261FIBER ROLLS 12IN LF 9620000 3000 2886000
261REMOVE FIBER ROLLS 12IN LF 4865000 530 257845
262FLOTATION SILT CURTAIN LF 1330000 12600 1675800
262REMOVE FLOTATION SILT CURTAIN LF 1330000 1000 133000
B302TRAFFIC SERVICE AGGREGATE TON 1700000 25300 4301000
302AGGREGATE BASE COURSE CL 5 TON 17640000 31500 5481000
430COMMERCIAL GRADE HOT MIX ASPHALT TON 423000 226000 9559800
602CLASS AAE-3 CONCRETE CY 352900 1913000 67509770
602CLASS AE-3 CONCRETE CY 134200 915000 12279300
602CONCRETE BRIDGE APPROACH SLAB SY 171200 324000 55646880
602PENETRATING WATER REPELLENT TREATMENT SY 1120000 4000 468000
604PRESTRESSED I-BEAM-27IN LF 575000 252000 14490000
612REINFORCING STEEL-GRADE 60 LBS 11223000 3400 3815820
612REINFORCING STEEL-GRADE 60-EPOXY COATED LBS 72756000 1250 9094500
616STRUCTURAL STEEL LBS 956000 9200 879520
622STEEL PILING HP 10 X 42 LF 925000 35600 3293000
622STEEL PILING HP 12 X 53 LF 1110000 44000 4884000
622REMOVE SHEET PILING LF 722000 39300 2837460
702MOBILIZATION L SUM 11000 400000000 40000000
704FLAGGING MHR 3680000 34000 12512000
7O04TRAFFIC CONTROL SIGNS UNIT 4566000 2300 1050180
704LANE CLOSURE-SIGNAL CONTROL/FLAGGING CONTROL EA 1000 8300000 830000
704ATTENUATION DEVICE-TYPE B-65 EA 2000 2500000 500000
704TYPE III BARRICADE EA 8000 91000 72800
704DELINEATOR DRUMS EA 90000 17300 155700
7O04VERTICAL PANELS-BACK TO BACK EA 50000 17000 85000
7040BLITERATION OF PAVEMENT MARKING SF 2600000 3000 720000
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED EA 36000 379000 1364400
706AGGREGATE LABORATORY EA 1000 3500000 350000
709GEOSYNTHETIC MATERIAL TYPE RR SY 7175000 4400 3157000
]
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

61

AWARD TO:

DUININCK INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

4

OF 4

ABSTRACT OF BIDS RECEIVED

PROJECT NO.

SS-BRS-2-011(035>083

NO. 17

BIDDER

SWINGEN CONSTRUCTION
COMPANY

BIDDER

BIDDER

COUNTY & DATE DICKEY (021> NOV 13, 2015 09:30AM
LENGTH & TYPE 0.000 GRAND FORKS, ND
6 MI E OF ELLENDALE & 1 MI W OF LUDDEN

COMPLETION TIME 10/22/16 STRUCTURAL AND INCIDENTALS c.c. BOND RANK 03 c.c. c.c.
ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
714PIPE CONDUIT 24IN-APPROACH LF 56000 493500 276080 i i i i
714PIPE CONDUIT 60IN LF 440000 88200 3880800 i i i i
748CURB & GUTTER-TYPE 1 SPECIAL LF 160000 89700 1435200 ! ! ! !
762SHORT TERM 4IN LINE-TYPE R LF 7000000 1260 882000
762SHORT TERM 24IN LINE-TYPE R LF 60000 10700 66200
762PVMT MK PAINTED 4IN LINE LF 11975000 210 251475
764W-BEAM GUARDRAIL LF 278000 74500 2071100
764REMOVE W-BEAM GUARDRAIL & POSTS LF 1703000 1600 272480
764RESET W-BEAM GUARDRAIL LF 750000 11500 862500
764RESET W-BEAM GUARDRAIL END TERMINAL EA 8000 630000 504000
764REMOVE END TREATMENT & TRANSITION EA 8000 158000 126400
930BRIDGE BENCH MARKS SET 1000 10100000 1010000
930ABUTMENT UNDERDRAIN SYSTEM EA 2000 11300000 2260000

TOTAL 322615570

NO LIMIT

ACT

ION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:

62

DUININCK INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

1

OF 3

ABSTRACT OF BIDS RECEIVED

progicT No. NH-3-052(046)185 NO. 21|B1DDER BIDDER BIDDER
ENGINEERS ESTIMATE MAYO CONSTRUCTION CO [KNIFE RIVER MATERIAL
MPANY INC S
COUNTY & DATE WELLS (103) 2015 09:30AM
LENGTH & TYPE 13.138 CAVALIER, ND BEMIDJI, MN
FESSENDEN S TO W JCT ND 200

COMPLETION TIME 10/15/16 SHOULDER REHABILITATION c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103(CONTRACT BOND L SUM i 13300000 1330000 5909000 590900 6000000 600000
202REMOVAL OF BITUMINOUS SURFACING Y 22979000 10000 22979000 3340 7674986 2750 6319225
230SHOULDER PREPARATION MILE 26276 320000 840832 289810 761508 515000 1353214
302AGGREGATE BASE COURSE CL 5 TON 248000 261490 656952 267460 663152 35000 868000
401 TACK COAT GAL 11890000 2250 2675250 2070 2461230 2250 2675250
411MILLING PAVEMENT SURFACE SY 267000 1860 49662 11630 310521 2000 240300
430 SUPERPAVE FAA 43 TON 21661000 40000 86644000 34700 75163670 32750 70939775
430PG 58-28 ASPHALT CEMENT TON 1230000 550000 67650000 503000 61869000 533000 65559000
702MOBILIZATION L SUM 1000 93514720 9351472 46700000 4670000 96000000 9600000
704FLAGGING MHR 200000 34000 680000 35000 700000 32000 6460000
704TRAFFIC CONTROL SIGNS UNIT 2278000 2620 596836 1750 398650 1750 398650
704PILOT CAR HR 100000 39200 392000 55000 550000 38000 380000
706BITUMINOUS LABORATORY EA 1000 5000000 500000 3500000 350000 2500000 250000
706 CONTRACTOR'S LABORATORY EA 1000 5000000 500000 3500000 350000 2500000 250000
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 26276 582000 1529263 912000 2396371 765000 2010114
762PVMT MK PAINTED 4IN LINE LF 1654660000 080 1323680 060 992760 070 1158220
762PVMT MK PAINTED 24IN LINE LF 27000 4630 11961 3200 8640 5740 15498

TOTAL 197710908 15991138H 163257246

NO LIMIT NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY

DATE OF AWARD

ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

2 OF 3

ABSTRACT OF BIDS RECEIVED

progicT No. NH-3-052(046)185 NO. 2 1|B1DDER BIDDER BIDDER
gITUMINOUS PAVING IN |[STRATA CORPORATION B?EEER STATES PAVING
COUNTY & DATE WELLS (103) 2015 09:30AM
LENGTH & TYPE 13.138 ORTONVILLE, MN GRAND FORKS, ND FARGO, ND
FESSENDEN S TO W JCT ND 200

COMPLETION TIME 10/15/16 SHOULDER REHABILITATION c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103(CONTRACT BOND L SUM 1000 7000000 7000000 13500000 1350000 6586570 658657
202REMOVAL OF BITUMINOUS SURFACING Y 22979000 3750 8617125 3250 7468175 4550 10455445
230SHOULDER PREPARATION MILE 26276 450000 1182420 400000 1051040 1308420 3438004
302AGGREGATE BASE COURSE CL 5 TON 248000 40000 992000 30000 744000 38520 955296
401 TACK COAT GAL 11890000 2500 2972500 3500 4161500 3450 4102050
411MILLING PAVEMENT SURFACE SY 267000 35000 934500 37000 987900 29580 789786
430 SUPERPAVE FAA 43 TON 21661000 35000 75813500 28000 60650800 36280 78586108
430PG 58-28 ASPHALT CEMENT TON 1230000 525000 64575000 5901000 72570000 523430 66381890
702MOBILIZATION L SUM 10000 115000000 11500000 190523000 19052300 116631080 11663108
704FLAGGING MHR 200000 35000 700000 40000 800000 42660 849200
704TRAFFIC CONTROL SIGNS UNIT 2278000 2000 455600 1750 398650 1820 414596
704PILOT CAR HR 100000 45000 450000 50000 500000 55560 555600
706BITUMINOUS LABORATORY EA 1000 7500000 750000 8000000 800000 3857840 385784
706 CONTRACTOR'S LABORATORY EA 1000 7500000 750000 8000000 800000 3857840 385784
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 26276 840000 2207184 765000 2010114 795600 2090519
762PVMT MK PAINTED 4IN LINE LF 1654660000 070 1158220 060 992760 070 1158220
762PVMT MK PAINTED 24IN LINE LF 27000 3500 9450 3000 8100 5970 16119

TOTAL 173767499 174345339 180886166

NO LIMIT NO LIMIT NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

AWARD TO:

MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

3 OF 3

ABSTRACT OF BIDS RECEIVED

progicT No. NH-3-052(046)185 NO. 2 1|B1DDER BIDDER BIDDER
%EETRAL SPECIALTIES [HARDRIVES INC
COUNTY & DATE WELLS (103) 2015 09:30AM
LENGTH & TYPE 13.138 ALEXANDRIA, MN ROGERS, MN
FESSENDEN S TO W JCT ND 200

COMPLETION TIME 10/15/16 SHOULDER REHABILITATION c.c. BOND RANK 06 c.c. BOND RANK 07 c.c
ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103(CONTRACT BOND L SUM 1000 5000000 500000 9500000 950000 i i
202REMOVAL OF BITUMINOUS SURFACING Y 22979000 4000 9191600 225 5170275 i i
230SHOULDER PREPARATION MILE 26276 200000 525520 2681000 704197 ! !
302AGGREGATE BASE COURSE CL 5 TON 248000 30000 744000 50330 12481849
401 TACK COAT GAL 11890000 2000 2378000 2000 2378000
411MILLING PAVEMENT SURFACE SY 267000 5000 133500 22070 589269
430 SUPERPAVE FAA 43 TON 21661000 42290 91604369 44000 95308400
430PG 58-28 ASPHALT CEMENT TON 1230000 500000 61500000 514370 63267510
702MOBILIZATION L SUM 1000 152024920 15202492 165000000 16500000
704FLAGGING MHR 200000 4000 480000 0000 800000
704TRAFFIC CONTROL SIGNS UNIT 2278000 1750 398650 1960 446688
704PILOT CAR HR 100000 35000 350000 50000 500000
706BITUMINOUS LABORATORY EA 1000 10000000 1000000 5300000 530000
706 CONTRACTOR'S LABORATORY EA 1000 10000000 1000000 5300000 530000
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 26276 765000 2010114 757000 1989093
762PVMT MK PAINTED 4IN LINE LF 1654660000 056 926576 090 1489140
762PVMT MK PAINTED 24IN LINE LF 27000 3000 8100 4950 133685

TOTAL 187952921 192613921

NO LIMIT NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

AWARD TO:

MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

1 OF 3

ABSTRACT OF BIDS RECEIVED

progicT No.  SOIB-6-002(113)186

COUNTY & DATE

MCHENRY (049>
57

LENGTH & TYPE 15.0

2015 09:30AM
2°MI W JCT ND 14 TO 1.5 MI E OF TOWNER

BIDDER
ENGINEERS ESTIMATE

BIDDER
MAYO CONSTRUCTION CO
MPANY INC

CAVALIER, ND

BIDDER
CENTRAL SPECIALTIES
INC

ALEXANDRIA, MN

COMPLETION TIME 10/08/16 HMA c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
SPeC: ITEM DESCRIPTION UNIT BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103JCONTRACT BOND L SUM 110000 16400000 1640000 9210000 921000 5000000 500000
21 6WATER M GAL 300000 10000 300000 27000 810000 15000 450000
230SHOULDER PREPARATION MILE 301100 312890 961799 296650 892917 300000 903000
302AGGREGATE SURFACE COURSE CL 13 TON 104000 19030 197912 392210 4077849 40000 416000
401 TACK COAT GAL 16927000 2690 4216823 2010 3402327 1500 2539050
411MILLING PAVEMENT SURFACE TON 10992000 20000 21984000 121120 133223049 11000 12091200
430RAP - SUPERPAVE FAA 45 TON 35586000 40510 | 144158886 30200 | 107469720 30000 | 106758000
430CORED SAMPLE EA 158000 25000 395000 30000 474000 25000 395000
430PATCHING TON 91000 110000 1001000 235550 2143505 150000 13650/00
430PG 64-28 ASPHALT CEMENT TON 1601000 550000 88055000 595000 95259500 600000 96060000
702MOBILIZATION L SUM 11000 136370490 136370149 99800000 9980000 211700000 21170000
704FLAGGING MHR 400000 34940 13976/00 34000 1360000 18000 720000
704TRAFFIC CONTROL SIGNS UNIT 2988000 2610 779868 2000 597600 2140 639432
704TYPE III BARRICADE EA 30000 135410 406230 75000 225000 85350 256050
704DELINEATOR DRUMS EA 60000 35960 215760 271000 162000 22480 134880
704TUBULAR MARKERS EA 675000 9010 608175 9000 607500 8750 5906125
7O04SEQUENCING ARROW PANEL-TYPE C EA 2000 1971170 3946234 1500000 300000 1100000 220000
706BITUMINOUS LABORATORY EA 11000 6000000 600000 4500000 450000 5000000 500000
706 CONTRACTOR'S LABORATORY EA 11000 6000000 600000 4500000 450000 5000000 500000
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 28600 544770 15580i62 902000 2579720 765000 2187900
762EPOXY PVMT MK MESSAGE SF 224000 10390 232736 91440 211454 8790 196896
762EPOXY PVMT MK 4IN LINE LF 9000 290 5211561 280 5031852 261 4690405
762EPOXY PVMT MK 8IN LINE LF 90000 840 83160 800 79200 750 74250
762EPOXY PVMT MK 24IN LINE LF 116000 14360 166576 11000 127600 10250 118900
762SHORT TERM 4IN LINE-TYPE NR LF 19968000 120 239616 320 638976 300 5990140
TOTAL 289019027 267903961 256075628
NO LIMIT NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

2 OF 3

ABSTRACT OF BIDS RECEIVED

PROJECT NO.

SOIB-4-002(113>186

NO. 24

BIDDER
ENIFE RIVER MATERIAL

BIDDER
B?EEER STATES PAVING

BIDDER
STRATA CORPORATION

COUNTY & DATE MCHENRY (049) NOV 13, 2015 09:30AM
LENGTH & TYPE 15.057 BEMIDJI, MN FARGO, ND GRAND FORKS, ND
2 MI W JCT ND 14 TO 1.5 MI E OF TOWNER

COMPLETION TIME 10/08/16 HMA c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103(CONTRACT BOND L SUM 1000 9000000 900000 9638710 963871 21900000 2190000
21 6WATER M GAL 300000 22000 660000 17430 522900 35000 1050000
230SHOULDER PREPARATION MILE 30100 365000 1098650 1131390 3405484 350000 1053500
302AGGREGATE SURFACE COURSE CL 13 TON 104000 65000 676000 59810 622029 30000 312000
401 TACK COAT GAL 16927000 2250 3808575 2850 4826195 3500 5926450
411MILLING PAVEMENT SURFACE TON 10992000 7900 8683680 12550 13794960 14500 15938400
430RAP - SUPERPAVE FAA 45 TON 35586000 31400 | 1117400460 29320 | 1064338152 28350 | 100886310
430CORED SAMPLE EA 158000 15000 237000 18540 292932 45000 711000
430PATCHING TON 91000 195000 1774500 361570 3290287 165000 1501500
430PG 646-28 ASPHALT CEMENT TON 1601000 625000 | 100062500 6611010 | 102625701 685000 | 109668500
702MOBILIZATION L SUM 10000 151500000 15150000 145969170 14596917 241075000 24107500
704FLAGGING MHR 400000 32000 1280000 42060 1682400 40000 1600000
704TRAFFIC CONTROL SIGNS UNIT 2988000 1000 298800 1030 3077649 1,000 298800
704TYPE III BARRICADE EA 30000 100000 300000 103000 309000 100000 300000
704DELINEATOR DRUMS EA 60000 45000 270000 46350 278100 45000 270000
704TUBULAR MARKERS EA 675000 6000 405000 61180 417150 6000 405000
704SEQUENCING ARROW PANEL-TYPE C EA 2000 2000000 400000 2060000 412000 2000000 400000
706BITUMINOUS LABORATORY EA 1000 3500000 350000 36642460 364642449 8000000 800000
706 CONTRACTOR'S LABORATORY EA 1000 3500000 350000 3662460 364462449 8000000 800000
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 28600 765000 2187900 787950 2253537 765000 2187900
762EPOXY PVMT MK MESSAGE SF 224000 8790 196896 7060 1581449 8790 196896
762EPOXY PVMT MK 4IN LINE LF 179709000 260 4672434 270 4852143 261 4690405
762EPOXY PVMT MK 8IN LINE LF 990000 750 76250 570 56430 750 74250
762EPOXY PVMT MK 24IN LINE LF 116000 10250 118900 15380 178408 10250 118900
762SHORT TERM 4IN LINE-TYPE NR LF 19968000 300 599040 330 6589449 300 599040

TOTAL 256294165 261509931 276084351

NO LIMIT NO LIMIT NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

AWARD TO:

67

MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY

DATE OF AWARD

ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 3 OF 3
progicT No.  SOIB-6-002(113)186 NO. 24 BIDDER BIDDER BIDDER
HARDRIVES INC MINN-DAK ASPHALT INC
COUNTY & DATE MCHENRY (049) 2015 09:30AM
LENGTH & TYPE 15.057 ROGERS, MN THIEF RIVER FALLS, MN
2 MI W JCT ND 14 TO 1.5 MI E OF TOWNER

COMPLETION TIME 10/08/16 HMA c.c. BOND RANK 06 c.c. BOND RANK 07 c.c.
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 8150000 815000 REJECTED i i i
21 6WATER M GAL 300000 27670 830100 i i i i
230SHOULDER PREPARATION MILE 30100 394000 1185940 ! ! ! !
302AGGREGATE SURFACE COURSE CL 13 TON 104000 91000 9664600
G0LTACK COAT GAL 16927000 2950 4993465
411MILLING PAVEMENT SURFACE TON 10992000 111900 13080480
430RAP - SUPERPAVE FAA 45 TON 35586000 35150 | 125084790
430CORED SAMPLE EA 158000 27170 629286
430PATCHING TON 91000 184000 1674400
G30PG 64-28 ASPHALT CEMENT TON 1601000 650000 | 104065000
702MOBILIZATION L SUM 1000 217000000 21700000
704FLAGGING MHR 400000 45110 1804400
704TRAFFIC CONTROL SIGNS UNIT 2988000 1070 319716
704TYPE III BARRICADE EA 30000 106670 320010
704DELINEATOR DRUMS EA 60000 48000 288000
704TUBULAR MARKERS EA 675000 6400 432000
704SEQUENCING ARROW PANEL-TYPE C EA 2000 2133000 426600
706BITUMINOUS LABORATORY EA 1000 5596000 5596/00
706 CONTRACTOR'S LABORATORY EA 1000 7281000 728100
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 28600 816000 2333760
762EPOXY PVMT MK MESSAGE SF 224000 7310 163744
762EPOXY PVMT MK 4IN LINE LF 179709000 280 5031852
762EPOXY PVMT MK 8IN LINE LF 990000 590 58410
762EPOXY PVMT MK 24IN LINE LF 116000 15930 184788
762SHORT TERM 4IN LINE-TYPE NR LF 19968000 3460 678912

TOTAL 288134753

NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 1 OF 4
prosicT No.  SOIB-6-052(076)058 NO. 25 BI1DDER BIDDER BIDDER
SOIB-4-052(070)058 ENGINEERS ESTIMATE néﬁhYCONSTRUCTION CO |GRATECH COMPANY LLC
COUNTY & DATE WARD (101> NOV 13, 2015 09:30AM
LENGTH & TYPE 0.100 MINNEAPOLIS, MN BERTHOLD, ND
NEAR DONNYBROOK
COMPLETION TIME 35 DAYS SLIDE REPAIR c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 3800000 380000 2130000 213000 3200000 320000
201 CLEARING & GRUBBING L SUM 1000 12000000 1200000 2000000 900000 27219160 2721916
202REMOVE EXISTING FENCE LF 621000 1480 91908 5750 357075 4080 253368
203COMMON EXCAVATION-TYPE A CY 5261000 8000 4208800 4850 2551585 9740 5124214
203 TOPSOIL CY 174000 7000 121800 281800 501120 7880 137112
203 COMMON EXCAVATION-WASTE CY 22326000 6200 13842120 7800 1764164280 8470 18910122
203 TOPSOIL-IMPORTED CY 1042000 18500 1927700 7950 828390 18030 1878726
203 BORROW-EXCAVATION CY 373000 13000 486900 7400 276020 11650 6346545
21 6WATER M GAL 62000 31000 192200 200000 124000 37740 233988
251SEEDING CLASS II IACRE 1986 2200000 636920 1050000 208530 1020000 202572
251 TEMPORARY COVER CROP IACRE 1986 500000 99300 527000 104662 510000 101286
253HYDRAULIC MULCH IACRE 3972 4000000 1588800 2960000 1175712 2856000 1134403
255ECB TYPE 1 SY 17000 40000 68000 10600 18020 10200 17340
258 CONCRETE SLOPE PROTECTION SY 32000 155000 496000 148000 473600 155190 496608
261FIBER ROLLS 12IN LF 89466000 3500 3131100 31000 2683800 2910 2603286
261REMOVE FIBER ROLLS 12IN LF 1083000 800 86640 790 85557 1030 111549
265STABILIZED CONSTRUCTION ACCESS EA 1000 3500000 350000 3780000 378000 8218970 821897
302DRAINAGE AGGREGATE TON 175000 5000 787500 73000 1277500 39520 691600
702MOBILIZATION L SUM 1000 18707420 18707420 40000000 4000000 10960000 1096000
7O04TRAFFIC CONTROL SIGNS UNIT 815000 6000 489000 31150 256725 2550 207825
704DELINEATOR DRUMS EA 8000 35000 28000 55500 464600 51000 40800
704TUBULAR MARKERS EA 29000 19000 55100 15900 46110 15300 46370
706AGGREGATE LABORATORY EA 1000 9035000 903500 5000{000 500000 2055000 205500
708INLET PROTECTION-SPECIAL EA 1000 400000 40000 400000 40000 357000 35700
709GEOSYNTHETIC MATERIAL TYPE G SY 3910000 3000 1173000 21850 1114350 4330 1693030
714PIPE CONC REINF 18IN CL III-STORM DRAIN LF 18000 200000 360000 302000 5643600 376850 678330
714HEADWALL -PRECAST CONCRETE 6IN EA 4000 650000 260000 706000 282400 487450 194980
714PIPE POLYETHYLENE CORR PERF 6IN DRAIN LF 240000 10000 240000 317700 760800 30170 724080
714UNDERDRAIN PIPE PVC NON-PERFORATED 6IN LF 40000 14000 56000 701900 283600 35390 141560
752FENCE BARBED WIRE 3 STRAND LF 924000 10500 970200 7500 693000 5100 671240
TOTAL 35939230 38135834 61727947
NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
1 1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

49

AWARD TO:

PARK CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

2

OF

4

ABSTRACT OF BIDS RECEIVED

SOIB-4-052(074)058
SOIB-4-052(070>058

PROJECT NO.

NO.

25

BIDDER
ﬁéCHEL CONTRACTING I

BIDDER
STRATA CORPORATION

BIDDER
VEIT & COMPANY INC

COUNTY & DATE WARD (101> NOV 13, 2015 09:30AM
LENGTH & TYPE 0.100 ST MICHAEL, MN GRAND FORKS, ND ROGERS, MN
NEAR DONNYBROOK

COMPLETION TIME 35 DAYS SLIDE REPAIR c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103(CONTRACT BOND L SUM 1000 3650000 365000 3600000 360000 3500000 350000
201CLEARING & GRUBBING L SUM 1000 10000000 1000000 2000000 900000 14500000 1450000
202REMOVE EXISTING FENCE LF 6211000 2500 155250 5750 357075 2300 142830
203 COMMON EXCAVATION-TYPE A CY 5261000 16000 8617600 9500 4997950 6000 3156600
203 TOPSOIL CY 174000 8000 139200 11,000 191400 3750 65250
203 COMMON EXCAVATION-WASTE CY 22326000 6500 14511900 5900 13172340 10950 26446970
203 TOPSOIL-IMPORTED CY 1042000 15000 1563000 141000 1458800 201250 2110050
203BORROW-EXCAVATION CcY 373000 5000 186500 121000 447600 7800 290940
21 6WATER M GAL 62000 30000 186000 35000 217000 31300 194060
251 SEEDING CLASS II ACRE 19864 1200000 238320 1000000 198600 1150000 228390
251 TEMPORARY COVER CROP ACRE 19864 600000 119160 500000 99300 575000 114195
253HYDRAULIC MULCH ACRE 31972 3000000 1191600 2800000 1112160 3200000 1271040
255ECB TYPE 1 SY 17000 15000 25500 100000 17000 11500 19550
258CONCRETE SLOPE PROTECTION SY 32000 80000 256000 350000 1120000 250000 800000
261FIBER ROLLS 12IN LF 8946000 3000 2683800 2850 25649610 31250 2907450
26 1REMOVE FIBER ROLLS 12IN LF 1083000 800 86640 750 81225 850 92055
R265STABILIZED CONSTRUCTION ACCESS EA 1000 2500000 250000 2000000 200000 3100000 310000
302DRAINAGE AGGREGATE TON 175000 60000 1050000 0000 1225000 55000 962500
702MOBILIZATION L SUM 1000 77252300 7725230 1113400000 11134000 20000000 2000000
704TRAFFIC CONTROL SIGNS UNIT 815000 1000 81500 2000 163000 2300 187450
704DELINEATOR DRUMS EA 8000 20000 16000 35000 28000 401250 32200
704TUBULAR MARKERS EA 29000 5000 14500 100000 29000 11500 33350
706AGGREGATE LABORATORY EA 1000 3000000 300000 3000000 300000 10000000 1000000
708INLET PROTECTION-SPECIAL EA 1000 200000 200000 2000000 20000 215000 21500
709 GEOSYNTHETIC MATERIAL TYPE G SY 3910000 2500 977500 3800 1485800 3050 1192550
714PIPE CONC REINF 18IN CL III-STORM DRAIN LF 18000 155000 279000 180000 324000 235000 423000
714HEADWALL -PRECAST CONCRETE 6IN EA 4000 710000 284000 8501000 340000 700000 280000
714PIPE POLYETHYLENE CORR PERF 6IN DRAIN LF 240000 35000 840000 20000 480000 25150 603600
714UNDERDRAIN PIPE PVC NON-PERFORATED 6IN LF 40000 43000 172000 30000 120000 37000 148000
752FENCE BARBED WIRE 3 STRAND LF 924000 3000 277200 7500 693000 5500 508200

TOTAL 43612400 43821860 45341730

NO LIMIT NO LIM NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

50

AWARD TO:

PARK CONSTRUCTION COMPANY

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

3 oF 4

ABSTRACT OF BIDS RECEIVED

SOIB-4-052(074)058
SOIB-4-052(070>058

PROJECT NO.

NO.

25

BIDDER
WEﬁgLEN CONSTRUCTION

BIDDER
¥QEZEK CONSTRUCTION

BIDDER
WAGNER CONSTRUCTION
INC DBA WAGNER PLACE

COUNTY & DATE WARD (101> NOV 13, 2015 09:30AM
LENGTH & TYPE 0.100 SPOKANE, WA WEST FARGO, ND INTERNATIONAL FALLS,
NEAR DONNYBROOK
COMPLETION TIME 35 DAYS SLIDE REPAIR c.c. BOND RANK 06 c.c. BOND RANK 07 c.c. BOND RANK 08
ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103(CONTRACT BOND L SUM 1000 10200000 1020000 5300000 530000 5000000 500000
201CLEARING & GRUBBING L SUM 1000 6990000 699000 17000000 1700000 6000000 600000
202REMOVE EXISTING FENCE LF 6211000 3130 194373 2900 180090 6000 372600
203 COMMON EXCAVATION-TYPE A CY 5261000 11400 5997540 100000 5261000 20000 10522000
203 TOPSOIL CY 174000 20690 360006 16000 2784600 10000 174000
203 COMMON EXCAVATION-WASTE CY 22326000 7150 15963090 7300 16297980 12500 27907500
203 TOPSOIL-IMPORTED CY 1042000 39860 4153412 33000 3438600 22000 2292400
203BORROW-EXCAVATION CcY 373000 9890 368897 40000 1492000 16750 626775
21 6WATER M GAL 62000 182420 1131004 57000 353400 20000 124000
251 SEEDING CLASS II ACRE 19864 1191500 236632 1200000 238320 1050000 208530
251 TEMPORARY COVER CROP ACRE 19864 596000 118366 620000 123132 525000 104265
253HYDRAULIC MULCH ACRE 31972 3336500 1325258 3500000 1390200 3000000 1191600
255ECB TYPE 1 SY 17000 12000 20400 121000 20400 10500 17850
258CONCRETE SLOPE PROTECTION SY 32000 224310 717792 340000 1088000 78750 252000
261FIBER ROLLS 12IN LF 8946000 3620 3059532 3600 3220560 3000 2683800
26 1REMOVE FIBER ROLLS 12IN LF 1083000 900 97470 900 97470 800 86640
R265STABILIZED CONSTRUCTION ACCESS EA 1000 5371000 537100 9000000 900000 1350000 135000
302DRAINAGE AGGREGATE TON 175000 60790 1063825 120000 2100000 30000 525000
702MOBILIZATION L SUM 1000 65099000 6509900 410000000 4100000 47000000 4700000
704TRAFFIC CONTROL SIGNS UNIT 815000 3140 255910 2500 203750 2100 171150
704DELINEATOR DRUMS EA 8000 117000 93600 44000 35200 36750 29400
704TUBULAR MARKERS EA 29000 32690 94801 121000 34800 10500 30450
706AGGREGATE LABORATORY EA 1000 6000000 600000 31000000 310000 5000000 500000
708INLET PROTECTION-SPECIAL EA 1000 240000 24000 2000000 200000 210000 21000
709 GEOSYNTHETIC MATERIAL TYPE G SY 3910000 3600 1407600 9200 3597200 2750 1075250
714PIPE CONC REINF 18IN CL III-STORM DRAIN LF 18000 2091220 376596 2100000 378000 245000 441000
714HEADWALL -PRECAST CONCRETE 6IN EA 4000 1496750 598700 1100000 440000 600000 240000
714PIPE POLYETHYLENE CORR PERF 6IN DRAIN LF 240000 29000 696000 34000 816000 9000 216000
714UNDERDRAIN PIPE PVC NON-PERFORATED 6IN LF 40000 49950 199800 40000 160000 11000 44000
752FENCE BARBED WIRE 3 STRAND LF 924000 5190 479556 8900 822360 8000 739200
TOTAL 48600160 498068672 56529410
NO LIMIT NO LIMIT NO LIMIT

] ] ] ] ] ] ]

] ] ] ] ] ] ]

] ] ] ] ] ] ]

] ] ] ] ] ] ]

1 1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

51

AWARD TO:

PARK CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO [ OF [
prosicT No.  SOIB-6-052(076)058 NO. 25 BI1DDER BIDDER BIDDER
SOIB-4-052(070)058 QUAM CONSTRUCTION CO [MEYER CONTRACTING IN
MPANY INC C DBA MEYER CON INC
COUNTY & DATE WARD (101> NOV 13, 2015 09:30AM
LENGTH & TYPE 0.100 WILLMAR, MN MAPLE GROVE, MN
NEAR DONNYBROOK
COMPLETION TIME 35 DAYS SLIDE REPAIR c.c. BOND RANK 09 c.c. BOND RANK 10 c.c
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 5000000 500000 3649870 366987 i
201 CLEARING & GRUBBING L SUM 1000 2800000 280000 975720 97572 i
202REMOVE EXISTING FENCE LF 621000 1900 55890 3460 2164864 !
203COMMON EXCAVATION-TYPE A CY 5261000 91460 4808554 20800 10942880
203 TOPSOIL CY 174000 8500 147900 16110 2803149
203 COMMON EXCAVATION-WASTE CY 22326000 15810 35297406 15670 34984842
203 TOPSOIL-IMPORTED CY 1042000 20000 2084000 16960 1767232
203 BORROW-EXCAVATION CY 373000 17250 663625 24190 902287
21 6WATER M GAL 62000 35000 217000 581650 363630
251SEEDING CLASS II IACRE 1986 1495000 296907 1002010 198999
251 TEMPORARY COVER CROP IACRE 1986 340000 67524 501010 99501
253HYDRAULIC MULCH IACRE 3972 4500000 1787400 2798590 1111600
255ECB TYPE 1 SY 17000 17750 30175 10000 17000
258 CONCRETE SLOPE PROTECTION SY 32000 102000 326400 151850 485920
261FIBER ROLLS 12IN LF 89466000 3600 3220560 2850 2549610
261REMOVE FIBER ROLLS 12IN LF 1083000 800 86640 750 812125
265STABILIZED CONSTRUCTION ACCESS EA 1000 6000000 600000 6678110 667811
302DRAINAGE AGGREGATE TON 175000 54000 965000 57100 999250
702MOBILIZATION L SUM 1000 55000000 55000000 31836920 3183692
7O04TRAFFIC CONTROL SIGNS UNIT 815000 2380 193970 21000 163000
704DELINEATOR DRUMS EA 8000 41660 33328 35000 28000
704TUBULAR MARKERS EA 29000 111900 34510 10000 29000
706AGGREGATE LABORATORY EA 10000 10000000 1000000 100/000 10000
708INLET PROTECTION-SPECIAL EA 1000 4000000 400000 200000 20000
709GEOSYNTHETIC MATERIAL TYPE G SY 3910000 3000 1173000 5170 2021470
714PIPE CONC REINF 18IN CL III-STORM DRAIN LF 18000 290000 522000 201660 362988
714HEADWALL -PRECAST CONCRETE 6IN EA 4000 1980000 792000 727650 291060
714PIPE POLYETHYLENE CORR PERF 6IN DRAIN LF 240000 60000 1440000 10300 2647200
714UNDERDRAIN PIPE PVC NON-PERFORATED 6IN LF 40000 128000 512000 10480 419220
752FENCE BARBED WIRE 3 STRAND LF 924000 2800 258720 15000 1386000
TOTAL 63254309 63673854
NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
1 1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

52

AWARD TO:

PARK CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVED

SHEET NO 1 OF 3
proJecT No.  SOIB-5-085(063)041 NO. 28/ BIDDER BIDDER BIDDER
ENGINEERS ESTIMATE ANDERSON WESTERN INC [KNIFE RIVER CORPORAT
ION - NORTH CENTRAL
COUNTY & DATE SLOPE (087) NOV 13, 2015 09:30AM
LENGTH & TYPE 9.973 BISMARCK, ND SAUK RAPIDS, MN
AMIDON TO RP 51.098
COMPLETION TIME 10/15/16 HOT MIX ASPHALT c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 15800000 1580000 9000000 900000 4600000 460000
G0LTACK COAT GAL 11078000 2500 2769500 2610 2891358 2000 2215600
411MILLING PAVEMENT SURFACE SY 4361000 1500 654150 5200 2267720 4500 1962450
430SUPERPAVE FAA 45 TON 23719000 70000 | 166033000 401650 96617734 65020 | 106782938
430CORED SAMPLE EA 116000 25000 290000 200000 232000 30000 348000
430PG 58-28 ASPHALT CEMENT TON 1426000 550000 7846430000 520140 741719649 510000 72726000
702MOBILIZATION L SUM 1,000 100000000 10000000 68146000 6816600 49500000 4950000
704FLAGGING MHR 400000 35000 1400000 40000 1600000 45000 1800000
7O04TRAFFIC CONTROL SIGNS UNIT 1618000 2750 466950 1500 262700 1500 262700
704TUBULAR MARKERS EA 200000 10000 200000 4500 90000 4500 90000
704PILOT CAR HR 100000 40000 400000 50000 500000 50000 500000
706BITUMINOUS LABORATORY EA 1000 5000000 500000 6500000 650000 3760000 376000
706 CONTRACTOR'S LABORATORY EA 1000 5000000 500000 5000000 500000 3760000 376000
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 17762 550000 975810 910900 1616119 765000 1357263
760RUMBLE STRIPS - ASPHALT CENTERLINE MILE 8871 600000 532260 1101700 977318 945000 838310
762EPOXY PVMT MK 4IN LINE LF 128352000 300 3850560 262 3362822 260 3337152
762SHORT TERM 4IN LINE-TYPE NR LF 69111000 120 829332 164G 1133420 160 1105776
TOTAL 269389562 196367754 1996468189
NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
| | | | | | |
ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: ANDERSON WESTERN INC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
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DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 2 OF 3

proJecT No.  SOIB-5-085(063)041 NO. 28/ BIDDER BIDDER BIDDER

NORTHERN IMPROVEMENT |[MAYO CONSTRUCTION CO |BORDER STATES PAVING

COMPANY MPANY INC INC
COUNTY & DATE SLOPE (087) NOV 13, 2015 09:30AM
LENGTH & TYPE 9.973 FARGO, ND CAVALIER, ND FARGO, ND

AMIDON TO RP 51.098
COMPLETION TIME 10/15/16 HOT MIX ASPHALT c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 5991000 599100 8750000 875000 7568610 756861
G0LTACK COAT GAL 11078000 1950 2160210 2100 2326380 2960 3279088
411MILLING PAVEMENT SURFACE SY 4361000 3500 1526350 6000 2616600 37460 1631014
430SUPERPAVE FAA 45 TON 23719000 66750 | 1108863125 50000 | 118595000 44700 | 106023930
430CORED SAMPLE EA 116000 25000 290000 30000 348000 18720 217152
430PG 58-28 ASPHALT CEMENT TON 1426000 500000 71300000 400000 57040000 527710 75251446
702MOBILIZATION L SUM 10000 25263000 2526300 167000000 16700000 134960420 136496042
704FLAGGING MHR 400000 35000 1400000 281000 1120000 2680 1699200
7O04TRAFFIC CONTROL SIGNS UNIT 1618000 1600 258880 1500 262700 1560 252408
704TUBULAR MARKERS EA 200000 4600 92000 4500 90000 4680 93600
704PILOT CAR HR 100000 45000 450000 52000 520000 53890 538900
706BITUMINOUS LABORATORY EA 1000 3100000 310000 4000000 400000 2711320 271132
706 CONTRACTOR'S LABORATORY EA 1000 3100000 310000 4000000 400000 2711320 271132
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 17762 800000 1419360 800000 1419360 795600 1411554
760RUMBLE STRIPS - ASPHALT CENTERLINE MILE 8871 1000000 887100 1000000 887100 982800 871842
762EPOXY PVMT MK 4IN LINE LF 128352000 300 3850560 270 34655049 270 3665504
762SHORT TERM 4IN LINE-TYPE NR LF 69111000 200 1382220 170 1174887 170 1174887
TOTAL 199648405 208220531 210705692
NO LIMIT NO LIMIT NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

54

AWARD TO:

ANDERSON WESTERN INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVED

SHEET NO 3 OF 3
proJecT No.  SOIB-5-085(063)041 NO. 28/ BIDDER BIDDER BIDDER
EITUMINOUS PAVING IN %EETRAL SPECIALTIES EENTURY COMPANIES 1IN
COUNTY & DATE SLOPE (087) NOV 13, 2015 09:30AM
LENGTH & TYPE 9.973 ORTONVILLE, MN ALEXANDRIA, MN LEWISTOWN, MT
AMIDON TO RP 51.098
COMPLETION TIME 10/15/16 HOT MIX ASPHALT c.c. BOND RANK 06 c.c. BOND RANK 07 c.c. BOND RANK 08
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 9000000 900000 4000000 400000 11625000 1162500
G0LTACK COAT GAL 11078000 2500 2769500 2000 2215600 2 2769500
411MILLING PAVEMENT SURFACE SY 4361000 2500 1090250 31000 1308300 4000 1766400
430SUPERPAVE FAA 45 TON 23719000 48000 | 113851200 53720 | 127418468 65300 | 107447070
430CORED SAMPLE EA 116000 30000 348000 200000 232000 50000 580000
430PG 58-28 ASPHALT CEMENT TON 1426000 530000 75578000 450000 64170000 500000 71300000
702MOBILIZATION L SUM 1000 113000000 11300000 150000000 15000000 348975000 34897500
704FLAGGING MHR 400000 35000 1400000 2000 480000 50000 2000000
7O04TRAFFIC CONTROL SIGNS UNIT 1618000 2000 323600 1500 262700 2800 453040
704TUBULAR MARKERS EA 200000 10000 200000 4500 90000 15000 300000
704PILOT CAR HR 100000 45000 450000 30000 300000 60000 600000
706BITUMINOUS LABORATORY EA 1000 9000000 900000 7500000 750000 12500000 1250000
706 CONTRACTOR'S LABORATORY EA 1000 9000000 900000 7500000 750000 24550000 2655000
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 17762 850000 1508070 765000 1357263 400000 709680
760RUMBLE STRIPS - ASPHALT CENTERLINE MILE 8871 1040000 922584 945000 838310 400000 354840
762EPOXY PVMT MK 4IN LINE LF 128352000 300 3850560 271 3678339 300 3850560
762SHORT TERM 4IN LINE-TYPE NR LF 69111000 200 1382220 180 1263998 200 1382220
TOTAL 217673984 220274978 233256310
NO LIMIT NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
| | | | | | |
ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: ANDERSON WESTERN INC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
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DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 1 OF 1
proJicT No.  SER-5-094(109)031 NO. 29|BIDDER BIDDER BIDDER
ENGINEERS ESTIMATE Ngg;gﬁﬁv IMPROVEMENT EITUMINOUS PAVING IN
COUNTY & DATE BILLINGS (007> NOV 13, 2015 09:30AM
LENGTH & TYPE 1.459 FARGO, ND ORTONVILLE, MN
RP 31 NEAR PAINTED CANYON-WB
COMPLETION TIME 35 DAYS 3" MILL & 3" HMA OVERLAY, SHOULDER REP c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 4600000 460000 2100000 210000 4000000 400000
202REMOVAL OF BITUMINOUS SURFACING TON 1045000 25000 2612500 25000 2612500 25000 2612500
203 TOPSOIL CY 215000 15000 322500 55000 1182500 60000 1290000
203 COMMON EXCAVATION-WASTE CY 307000 35000 1074500 40000 1228000 30000 921000
203 GUARDRAIL EMBANKMENT EA 1000 4500000 450000 17000000 1700000 10000000 1000000
21 6WATER M GAL 80000 30000 260000 45000 360000 5000 600000
251SEEDING CLASS II IACRE 400 4500000 180000 1100000 44000 3000000 120000
251 TEMPORARY COVER CROP IACRE 400 1500000 60000 500000 20000 2000000 80000
255ECB TYPE 2 SY 1934000 7000 1353800 31000 580200 5000 967000
261FIBER ROLLS 12IN LF 1100000 4500 495000 4000 4460000 5000 550000
261 REMOVE FIBER ROLLS 12IN LF 1100000 1000 110000 750 82500 2000 220000
302SALVAGED BASE COURSE TON 1515000 30000 45465000 601000 9090000 50000 7575000
411MILLING PAVEMENT SURFACE SY 7950000 4000 3180000 G250 3378750 4000 3180000
430SUPERPAVE FAA 45 TON 1396000 80000 11168000 135000 18846000 150000 20940000
430CORED SAMPLE EA 9000 75000 67500 40000 36000 50000 45000
G30PG 64-28 ASPHALT CEMENT TON 83800 650000 54467000 550000 4609000 800000 6704000
702MOBILIZATION L SUM 1,000 100000000 10000000 59262500 5926250 94000000 9400000
704FLAGGING MHR 200000 40000 800000 50000 1000000 40000 800000
704TRAFFIC CONTROL SIGNS UNIT 3042000 3000 912600 21200 669240 2000 608400
704ATTENUATION DEVICE-TYPE B-75 EA 2000 4500000 900000 5500/000 1100000 3600000 720000
704TYPE III BARRICADE EA 13000 200000 260000 137500 178750 85000 110500
704DELINEATOR DRUMS EA 155000 40000 620000 27500 626250 25000 387500
704TUBULAR MARKERS EA 232000 20000 4646000 11000 255200 6000 139200
704FLEXIBLE DELINEATORS EA 137000 70000 959000 55000 753500 35000 479500
704SEQUENCING ARROW PANEL-TYPE C EA 4000 2500000 1000000 1320000 528000 500000 200000
7040BLITERATION OF PAVEMENT MARKING SF 1469000 3000 460700 4600 666360 2000 293800
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED EA 80000 400000 3200000 425000 3400000 1000000 8000000
706BITUMINOUS LABORATORY EA 1000 4500000 450000 500000 50000 8000000 800000
706 CONTRACTOR'S LABORATORY EA 1000 4500000 4500[00 500000 50000 8000000 800000
760RUMBLE STRIPS - ASPHALT SHOULDER MILE G55 2500000 113750 25000/000 1137500 25000000 1137500
762EPOXY PVMT MK 4IN LINE LF 4875000 500 263750 21250 1096875 2600 1170000
762RAISED PAVEMENT MARKERS EA 3948000 1500 592200 21250 888300 2250 888300
762SHORT TERM 4IN LINE-TYPE NR LF 5800000 200 116000 600 348000 700 406000
762PVMT MK PAINTED 4IN LINE LF 39000000 100 390000 250 975000 250 975000
76 4REMOVE W-BEAM GUARDRAIL & POSTS LF 789000 4750 3764775 11000 867900 12000 966800
764RESET W-BEAM GUARDRAIL LF 789000 27500 2169750 45000 3550500 45000 3550500
764RESET W-BEAM GUARDRAIL END TERMINAL EA 1000 2000000 200000 1500/000 150000 1500000 150000
76 4REMOVE END TREATMENT & TRANSITION EA 1000 325000 32500 900000 90000 1000000 100000
772FLASHING BEACON-POST MOUNTED EA 2000 3500000 700000 3500/000 700000 600000 120000
TOTAL 57154825 69207075 79387500
NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
| | | | | | |

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:
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AWARD TO:

NORTHERN IMPROVEMENT COMPANY

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 1 OF IS
progecT No. SOIB-5-094(080)051 NO. 30/81DDER BIDDER BIDDER
SOIB-5-094(097)042 ENGINEERS ESTIMATE NORTHERN IMPROVEMENT |[CENTRAL SPECIALTIES
SOIB-5-094(096)042 COMPANY INC
COUNTY & DATE STARK (089) NOV 13, 2015 09:30AM
LENGTH & TYPE 23.293 FARGO, ND ALEXANDRIA, MN
I-94 ZENITH SEPARATION & SOUTH HEART INT

COMPLETION TIME 10/29/16 STRUCTURE REPLACEMENT, AGGREGATE BASE, c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 55900000 55900000 50550000 5055000 40000000 4000000
202REMOVAL OF STRUCTURE EA 2000 60000000 12000000 47200i000 9640000 45600000 9120000
202REMOVAL OF STRUCTURE L SUM 10000 55000000 5500000, 85400000 8540000 82500000 8250000
202REMOVAL OF BITUMINOUS SURFACING TON 7880000 8000 6304000 7,000 5516000 17500 13790000
202REMOVAL OF PAVEMENT TON 10568000 15000 15852000 19000 20079200 18000 19022400
202REMOVAL OF END SECTION-ALL TYPES & SIZES EA 3000 375000 112500 260000 78000 200000 60000
202REMOVAL OF PIPE ALL TYPES AND SIZES LF 132000 20000 2646000 231000 303600 24000 316800
202REMOVE EXISTING FENCE LF 614000 2000 122800 800 49120 750 46050
203COMMON EXCAVATION-TYPE A CY 5488000 4000 2195200 5750 3155600 8000 4390400
203 TOPSOIL-BORROW AREA CY 5007000 2000 1001400 7250 3630075 6000 3004200
203 TOPSOIL CY 13549000 4000 5419600 72250 9823025 6000 8129400
203 BORROW-EXCAVATION CY 65613000 7000 45789100 8500 55601050 13500 88307550
203 GUARDRAIL EMBANKMENT EA 2000 1200000 260000 5175000 1035000 500000 100000
210CLASS 1 EXCAVATION L SUM 10000 60000000 6000000, 25000000 2500000 24200000 2620000
21 0FOUNDATION PREPARATION 3000 85000000 255000000 37000000 11100000 35800000 10740000
21 6WATER M GAL 1012000 20000 2024000 30000 3036000 25000 2530000
230FORESLOPE RESHAPING STA 8520 500000 426000 1035000 881820 600000 511200
234HYDRATED LIME TON 728000 275000 20020000 185/000 13468000 202130 14715064
251SEEDING CLASS II IACRE 30000 500000 1500000 405000 1215000 392000 1176000
251 TEMPORARY COVER CROP IACRE 30000 100000 300000 152000 456000 147000 4461000
253 STRAW MULCH IACRE 59000 400000 2360000 320000 1888000 308000 1817200
255ECB TYPE 2 SY 302000 3000 90600 3000 90600 2900 87580
255TRM TYPE 2 SY 787000 10000 787000 6000 672200 5800 456460
261FIBER ROLLS 12IN LF 17521000 3000 5256300 21600 4555460 2680 4365208
261REMOVE FIBER ROLLS 12IN LF 10130000 1000 1013000 700 709100 680 688840
265STABILIZED CONSTRUCTION ACCESS EA 2000 3000000 600000 13000000 2600000 5000000 1000000
265REMOVE STABILIZED CONSTRUCTION ACCESS EA 2000 500000 100000 6500000 1300000 2000000 400000
302AGGREGATE BASE COURSE CL 5 TON 26237000 26000 68216200 251000 65592500 27000 70839900
G0LTACK COAT GAL 56530000 2250 12719250 21000 11306000 1500 8679500
G01PRIME COAT GAL 9330000 5000 4665000 51250 4898250 3500 3265500
G11MILLING PAVEMENT SURFACE TON 27650000 30000 82950000 13000 35945000 14000 38710000
411MILLING PAVEMENT SURFACE SY 579000 10000 579000 71000 405300 10000 579000
430SUPERPAVE FAA 45 TON 5890000 55000 32395000 931000 54777000 80000 47120000
430RAP - SUPERPAVE FAA 45 TON 90721000 41000 | 371956100 391000 | 353811900 37860 | 343669706
430COMMERCIAL GRADE HOT MIX ASPHALT TON 1872000 200000 37440000 229000 42868800 229000 42868800
430CORED SAMPLE EA 542000 25000 1355000 261000 1409200 20000 1084000
430PG 64-28 ASPHALT CEMENT TON 4067800 650000 | 264407000 581000 | 236339180 615000 | 250169700
H5508IN REINF CONCRETE PAVEMENT CL AE SY 132000 100000 1320000 160000 2112000 155000 20466000
5509IN NON-REINF CONCRETE PVMT CL AE-DOWELED SY 9600000 100000 96000000 741000 71040000 71500 68640000
570FULL DEPTH REPAIR-END PREP-MECH SPLICE EA 396000 900000 35640000 390000 156444000 375000 14850000
H570FULL DEPTH REPAIR-END PREPARATION EA 669000 500000 32450000 105/000 6814500 100000 64690000
570CONCRETE PAVEMENT REPAIR-FULL DEPTH-CONTINUOUS SY 4631000 175000 81042500 170/000 78727000 165000 764611500
602CLASS AAE-3 CONCRETE CY 839600 1000000 83960000 1280/000 | 107468800 1239000 | 104026440
602CLASS AE-3 CONCRETE CY 458100 1100000 50391000 1275000 58407750 1237000 56666970
602CONCRETE BRIDGE APPROACH SLAB SY 380800 350000 13328000 350000 13328000 341000 12985280
602PILE SUPPORTED APPROACH SLAB SY 571200 400000 22848000 390000 22276800 377000 21534240
602JERSEY BARRIER FORMED OR SLIP FORMED LF 228000 640000 14592000 420000 9576000 404000 9211200

] ] ] ]

| | | |
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

AWARD TO:
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NORTHERN IMPROVEMENT COMPANY

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

2

ABSTRACT OF BIDS RECEIVED

progecT No. SOIB-5-094(080)051

BIDDER
ENGINEERS ESTIMATE

BIDDER

BIDDER
SOIB-5-094(097)042 NORTHERN IMPROVEMENT |[CENTRAL SPECIALTIES
SOIB-5-094(096)042 COMPANY INC
COUNTY & DATE STARK (089) NOV 13, 2015 09:30AM
LENGTH & TYPE 23.293 FARGO, ALEXANDRIA, MN
I-96 ZENITH SEPARATION & SOUTH HEART INT
COMPLETION TIME 10/29/16 STRUCTURE REPLACEMENT, AGGREGATE BASE, c.c. CHECK c.c. BOND RANK 01 c.c. BOND RANK 02
ﬁic' ITEM DESCRIPTION BID PRICE BID PRICE AMOUNT BID PRICE AMOUNT
602PENETRATING WATER REPELLENT TREATMENT 00| 5000 00 3800 920740 3700 896510
604PRESTRESSED BOX BEAM-211IN 000 250000 000 210i000 28035000 200000 26700000
604PRESTRESSED I-BEAM-631IN 4000 300000 000 2751000 43560000 265000 41976000
612REINFORCING STEEL-GRADE 60 8000 2000 600 2600 15739880 2500 15134500
612REINFORCING STEEL-GRADE 60-EPOXY COATED 5000 1500 7250 1150 20966225 1140 20783910
622STEEL PILING HP 10 X 42 5000 40000 20000 38000 6099000 37100 5954550
622STEEL PILING HP 12 X 53 0000 50000 00000 49000 10388000 47300 10027600
622STEEL PILING HP 14 X 73 0000 60000 4860000 66000 5346000 64100 5192100
622STEEL PILING HP 14 X 102 5000 80000 3960000 82000 4059000 79000 3910500
62GCONNECTION PLATE MODIFICATION 2000 1500000 300000 10775000 2155000 11600000 2320000
702MOBILIZATION 10000 821500000 82150000 579285000 579285001750000000 | 175000000
704FLAGGING 500000 40000 14000000 43000 15050000 28000 9800000
704TRAFFIC CONTROL SIGNS 539000 2500 3134750 2600 3260140 2500 3134750
704ATTENUATION DEVICE-TYPE B-75 6000 4000000 2400000 62000000 3720000 6000000 3600000
704TYPE I BARRICADE 60000 75000 450000 31000 186000 30000 180000
704TYPE III BARRICADE 79000 125000 987500 105000 829500 100000 790000
704DELINEATOR DRUMS 274000 40000 1096000 26000 712600 25000 685000
704TUBULAR MARKERS 1703000 10000 1703000 5250 894075 5000 851500
704FLEXIBLE DELINEATORS 46000 50000 230000 77000 354200 75000 345000
704STACKABLE VERTICAL PANELS 67000 50000 335000 47000 314900 45000 301500
704VERTICAL PANELS-BACK TO BACK 112000 25000 280000 47000 5264600 45000 504000
704SEQUENCING ARROW PANEL-TYPE C 6000 2500000 1500000 1555000 933000 1500000 900000
7040BLITERATION OF PAVEMENT MARKING 2306000 2000 461200 2600 599560 2500 576500
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED 319000 300000 9570000, 5751000 18342500 500000 15950000
706FIELD OFFICE 1000 15000000 1500000, 15000000 1500000 20000000 2000000
706AGGREGATE LABORATORY 1000 5000000 500000 7500000 750000 8000000 800000
706BITUMINOUS LABORATORY 1000 5000000 500000 7500000 750000 8000000 800000
706 CONTRACTOR'S LABORATORY 1000 5000000 500000 7500000 750000 8000000 800000
708RIPRAP-LOOSE ROCK 9000 55050 49545 155000 139500 100000 90000
709GEOSYNTHETIC MATERIAL TYPE R1 700000 8000 560000 4250 297500 3000 210000
710REMOVAL OF TEMP CONNECTION 2000 65000000 13000000/ 130000000 26000000 80000000 16000000
714PIPE CONC REINF 18IN CL III 10000 130000 130000 4000000 400000 250000 250000
714PIPE CONC REINF 24IN CL III 72000 275000 1980000 195000 1404000 200000 1440000
714PIPE CONC REINF 30IN CL III 24000 250000 600000 205000 492000 250000 600000
714END SECT-TRAVERSABLE REINF. CONC.18IN 1000 1250000 125000 5151000 51500 750000 75000
714END SECT-CONC REINF 30IN 1000 1100000 110000 5151000 51500 1300000 130000
714PIPE CONDUIT 24IN 142000 200000 2840000 155000 2201000 350000 4970000
714PIPE CORR STEEL .064IN 18IN 16000 125000 200000 3100000 496000 160000 256000
714END SECT CORR STEEL .064IN 24IN 2000 36612640 692468 6201000 124000 450000 90000
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES 6000 550000 330000 7000000 420000 400000 240000
748CURB & GUTTER-TYPE 1 SPECIAL 2000000 75000 1500000 85000 1700000 82000 1640000
752FENCE BARBED WIRE 4 STRAND-WOOD POST 569000 4000 227600 2750 156475 2550 145095
52FENCE TERMINAL-WOOD POSTS 4000 300000 120000 155000 62000 150000 60000
752CORNER ASSEMBLY-WOOD POST 4000 700000 280000 2651000 106000 255000 102000
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING 254000 28000 711200 23000 584200 22000 558800
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING 196000 27000 529200 20000 392000 19000 372400
754REMOVE & RESET DELINEATORS 3000 125000 37500 43000 12900 42000 12600
]

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:
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NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 3 OF IS
progecT No. SOIB-5-094(080)051 NO. 30/81DDER BIDDER BIDDER
SOIB-5-094(097)042 ENGINEERS ESTIMATE NORTHERN IMPROVEMENT |[CENTRAL SPECIALTIES
SOIB-5-094(096)042 COMPANY INC
COUNTY & DATE STARK (089) NOV 13, 2015 09:30AM
LENGTH & TYPE 23.293 FARGO, ND ALEXANDRIA, MN
I-94 ZENITH SEPARATION & SOUTH HEART INT
COMPLETION TIME 10/29/16 STRUCTURE REPLACEMENT, AGGREGATE BASE, c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
754DI AMOND GRADE DELINEATORS-TYPE A EA 7000 76000 53200 50000 35000 48000 33600
754DI AMOND GRADE DELINEATORS-TYPE B EA 10000 60000 60000 54,000 54000 52000 52000
754DI AMOND GRADE DELINEATORS-TYPE D EA 18000 72000 129600 67000 120600 65000 117000
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 669000 22000 1427800 211000 1362900 20000 1298000
754GALV STEEL POST-STANDARD PIPE LF 171000 55000 960500 431000 735300 42000 718200
754GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE) LF 114000 85000 969000 77000 877800 75000 855000
754PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING SF 99000 26000 257400 331000 326700 32000 316800
754RESET SIGN PANEL EA 3000 125000 37500 15500 4650 15000 4500
754RESET SIGN SUPPORT EA 1000 175000 17500 77000 7700 75000 7500
7540BJECT MARKERS - TYPE 1 EA 1000 150000 15000 170000 17000 165000 16500
7540BJECT MARKERS - CULVERTS EA 9000 60000 54000 66000 594100 64000 57600
754CLASS AE CONCRETE-SIGN FOUNDATIONS CY 3700 2500000 925000 2150000 795500 2100000 777000
754REMOVE SIGN FOUNDATION EA 16000 800000 1280000 415000 6646000 400000 640000
760RUMBLE STRIPS - CONCRETE SHOULDER MILE 1100 7000000 770000 1950000 214500 1850000 203500
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 43300 514000 2225620 800000 3464000 780000 3377400
762EPOXY PVMT MK MESSAGE SF 208000 15000 312000 16000 332800 15000 312000
762EPOXY PVMT MK 4IN LINE LF 35385000 2000 7077000 550 1966175 500 1769250
762EPOXY PVMT MK 8IN LINE LF 1501000 2000 300200 1500 225150 1460 219146
762EPOXY PVMT MK 24IN LINE LF 211000 16000 337600 18500 390350 18000 379800
762RAISED PAVEMENT MARKERS EA 5652000 2000 1130400 21050 1158660 2000 1130400
762SHORT TERM 4IN LINE-TYPE NR LF 333430000 150 5001450 110 3667730 100 3334300
762SHORT TERM 8IN LINE-TYPE NR LF 11640000 300 369200 350 407400 300 349200
762SHORT TERM 24IN LINE-TYPE NR LF 654000 5000 327000 4100 268140 4000 261600
762PVMT MK PAINTED 4IN LINE LF 286563000 100 2865630 100 2865630 080 2292504
762PVMT MK PAINTED 8IN LINE LF 3880000 250 97000 350 135800 300 116400
762PVMT MK PAINTED 24IN LINE LF 120000 5000 60000 3300 39600 3250 39000
764W-BEAM GUARDRAIL LF 594000 65000 3861000 56000 3326400 54000 3207600
764W-BEAM GUARDRAIL END TERMINAL EA 6000 3125000 1875000 2900000 1740000 2800000 1680000
76 4REMOVE W-BEAM GUARDRAIL & POSTS LF 2140000 5250 1123500 21050 438700 2000 428000
764RESET W-BEAM GUARDRAIL LF 1000000 19000 1900000 11500 1150000 11000 1100000
764RESET W-BEAM GUARDRAIL END TERMINAL EA 8000 1350000 1080000 725000 580000 700000 560000
76 4REMOVE END TREATMENT & TRANSITION EA 12000 375000 450000 205000 266000 200000 240000
76 4BARREL ATTENUATION DEVICE-TYPE B-75 EA 2000 8250000 16500000 11500000 2300000 11000000 2200000
772FLASHING BEACON-POST MOUNTED EA 2000 3500000 700000 3100000 620000 3000000 600000
910REPAIR AND SEALING CULVERT JOINT EA 78000 800000 62460000 1550000 12090000 1480000 11544000
930ROADWAY CANOPY L SuU 1000 120000000 12000000 43000000 4300000 41500000 4150000
930AGGREGATE SLOPE PROTECTION SY 1555000 80000 12440000 100/000 15550000 82000 12751000
930ABUTMENT UNDERDRAIN SYSTEM EA 6000 15000000 9000000, 16500000 9900000 16100000 9660000
990PIPE CLEANOUT EA 8000 1000000 800000 2400000 1920000 2350000 1880000
TOTAL 18647158743 1713224010 1825147703
NO LIMIT NO LIMIT
] ] ] ] ] ] ]
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:
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AWARD TO:

NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 4 OF IS
progecT No. SOIB-5-094(080)051 NO. 30/81DDER BIDDER BIDDER
SOIB-5-094(097)042 MAYO CONSTRUCTION CO |[NELCON INC BORDER STATES PAVING
SOIB-5-094(096)042 MPANY INC INC
COUNTY & DATE STARK (089) NOV 13, 2015 09:30AM
LENGTH & TYPE 23.293 CAVALIER, ND KALISPELL, MT FARGO, ND
I-94 ZENITH SEPARATION & SOUTH HEART INT

COMPLETION TIME 10/29/16 STRUCTURE REPLACEMENT, AGGREGATE BASE, c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 75000000 75000000 90000000 9000000 57521540 5752154
202REMOVAL OF STRUCTURE EA 2000 50500000 10100000 110000i000 22000000 51064000 10212800
202REMOVAL OF STRUCTURE L SUM 10000 91500000 9150000 170000000 17000000 91000000 9100000
202REMOVAL OF BITUMINOUS SURFACING TON 7880000 9400 7407200 11000 8668000 12630 9794840
202REMOVAL OF PAVEMENT TON 10568000 25000 26620000 11000 11624800 24520 25912736
202REMOVAL OF END SECTION-ALL TYPES & SIZES EA 3000 242000 72600 365000 109500 260000 78000
202REMOVAL OF PIPE ALL TYPES AND SIZES LF 132000 35000 462000 411000 541200 22880 302016
202REMOVE EXISTING FENCE LF 614000 2200 135080 1000 614600 780 47892
203COMMON EXCAVATION-TYPE A CY 5488000 9600 5268480 14000 7683200 5720 3139136
203 TOPSOIL-BORROW AREA CY 5007000 4500 2253150 3500 1752450 7280 36465096
203 TOPSOIL CY 13549000 5500 7451950 5500 7451950 7280 9863672
203 BORROW-EXCAVATION CY 65613000 14000 91578200 10000 65613000 8580 56124354
203 GUARDRAIL EMBANKMENT EA 2000 587000 117400 1400000 280000 8840000 1768000
210CLASS 1 EXCAVATION L SUM 10000 27000000 2700000 75000000 7500000 39954230 3995423
21 0FOUNDATION PREPARATION A 3000 40000000 12000000 20000000 6000000 37232000 11169600
21 6WATER M GAL 1012000 51500 5211800 45000 4554000 31100 3167320
230FORESLOPE RESHAPING STA 8520 697000 593844 650000 553800 1040000 886080
234HYDRATED LIME TON 728000 264000 19219200 180/000 13104000 1911830 13965224
251SEEDING CLASS II IACRE 30000 561000 1683000 370000 1110000 384800 1154400
251 TEMPORARY COVER CROP IACRE 30000 157000 471000 125000 375000 130000 390000
253 STRAW MULCH IACRE 59000 334000 1970600 390000 2301000 405600 2393040
255ECB TYPE 2 SY 302000 3300 99660 21800 84560 2910 87882
255TRM TYPE 2 SY 787000 4700 369890 4500 354150 4680 368316
261FIBER ROLLS 12IN LF 17521000 2800 4905880 21450 42926145 2550 4667855
261REMOVE FIBER ROLLS 12IN LF 10130000 1800 1823400 500 506500 520 526760
265STABILIZED CONSTRUCTION ACCESS EA 2000 13000000 2600000 3305740 661148 13000000 2600000
265REMOVE STABILIZED CONSTRUCTION ACCESS EA 2000 5900000 1180000 1766360 369272 8840000 1768000
302AGGREGATE BASE COURSE CL 5 TON 26237000 34500 90517650 311000 81334700 33330 87667921
G0LTACK COAT GAL 56530000 2200 12636600 21000 11306000 3020 17072060
G01PRIME COAT GAL 9330000 2000 1866000 2750 2565750 3870 3610710
G11MILLING PAVEMENT SURFACE TON 27650000 6500 17972500 14500 40092500 18090 50018850
411MILLING PAVEMENT SURFACE SY 579000 19500 1129050 20000 1158000 21880 1266852
430SUPERPAVE FAA 45 TON 5890000 52500 30922500 541000 31806000 95000 55955000
430RAP - SUPERPAVE FAA 45 TON 90721000 41000 | 371956100 391000 | 353811900 41200 | 373770520
430COMMERCIAL GRADE HOT MIX ASPHALT TON 1872000 159000 29764800 200000 37440000 230000 43056000
430CORED SAMPLE EA 542000 26500 16436300 36000 19512000 18720 1014624
430PG 64-28 ASPHALT CEMENT TON 4067800 645000 | 262373100 575000 | 233898500 608950 | 247708681
H5508IN REINF CONCRETE PAVEMENT CL AE SY 132000 172000 2270400 155000 2046000 1611200 2127840
5509IN NON-REINF CONCRETE PVMT CL AE-DOWELED SY 9600000 79500 76320000 741600 716424000 74360 71385600
570FULL DEPTH REPAIR-END PREP-MECH SPLICE EA 396000 417000 16513200 375000 14850000 390000 15444000
H570FULL DEPTH REPAIR-END PREPARATION EA 669000 111000 7203900 100/000 646490000 104000 6769600
570CONCRETE PAVEMENT REPAIR-FULL DEPTH-CONTINUOUS SY 4631000 183000 86767300 165/000 7646411500 1711600 79667960
602CLASS AAE-3 CONCRETE CY 839600 1400000 | 117544000 1425000 | 119643000 1288560 | 108187498
602CLASS AE-3 CONCRETE CY 458100 1400000 66134000 1550/000 71005500 1286480 58933649
602CONCRETE BRIDGE APPROACH SLAB SY 380800 379000 14632320 410000 15612800 354640 13504691
602PILE SUPPORTED APPROACH SLAB SY 571200 419000 23933280 575000 32844000 392080 22395610
602JERSEY BARRIER FORMED OR SLIP FORMED LF 228000 449000 10237200 616000 14044800 420160 9579648
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:
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NORTHERN IMPROVEMENT COMPANY

DATE OF AWARD

WHEN PRE

LIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 5 OF IS
progecT No. SOIB-5-094(080)051 NO. 30/81DDER BIDDER BIDDER
SOIB-5-094(097)042 MAYO CONSTRUCTION CO |[NELCON INC BORDER STATES PAVING
SOIB-5-094(096)042 MPANY INC INC
COUNTY & DATE STARK (089) NOV 13, 2015 09:30AM
LENGTH & TYPE 23.293 CAVALIER, ND KALISPELL, MT FARGO, ND
I-94 ZENITH SEPARATION & SOUTH HEART INT
COMPLETION TIME 10/29/16 STRUCTURE REPLACEMENT, AGGREGATE BASE, c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
602PENETRATING WATER REPELLENT TREATMENT SY 2623000 %100 993430 7500 1817250 3850 932855
604PRESTRESSED BOX BEAM-21IN LF 1335000 222000 29637000 250i000 33375000 208000 27768000
604PRESTRESSED I-BEAM-631IN LF 1584000 295000 46728000 350000 55440000 275600 43655040
612REINFORCING STEEL-GRADE 60 LBS 60538000 2800 16950640 1500 9080700 2600 15739880
612REINFORCING STEEL-GRADE 60-EPOXY COATED LBS 182315000 1300 23700950 1250 22789374 1190 21695485
622STEEL PILING HP 10 X 42 LF 1605000 41000 6580500 37000 5938500 38580 6192090
622STEEL PILING HP 12 X 53 LF 2120000 52500 11130000 42000 8904000 49190 10428280
622STEEL PILING HP 14 X 73 LF 810000 71500 5791500 55000 4455000 66660 5399460
622STEEL PILING HP 14 X 102 LF 495000 88000 4356000 72000 3564000 82160 4066920
62GCONNECTION PLATE MODIFICATION EA 2000 1300000 260000 1200000 2640000 12064000 2612800
702MOBILIZATION L SUM 10001185000000 | 1185000001962936020 | 1962936041326470330 | 132647033
704FLAGGING MHR 3500000 41000 14350000 2000 14700000 42460 15484000
704TRAFFIC CONTROL SIGNS UNIT 12539000 2800 3510920 1500 1880850 2600 3260140
704ATTENUATION DEVICE-TYPE B-75 EA 6000 6700000 4020000 2753000 1651800 62460000 37464000
704TYPE I BARRICADE EA 60000 33500 201000 50000 300000 31200 187200
704TYPE III BARRICADE EA 79000 111000 876900 700000 553000 104000 821600
704DELINEATOR DRUMS EA 274000 28000 767200 25000 685000 26000 712400
704TUBULAR MARKERS EA 1703000 5600 953680 4000 681200 5200 885560
704FLEXIBLE DELINEATORS EA 46000 83500 384100 53750 267250 78000 358800
704STACKABLE VERTICAL PANELS EA 67000 50000 335000 251000 167500 46800 313560
7O04VERTICAL PANELS-BACK TO BACK EA 112000 50000 560000 15000 1680/00 46800 526160
704SEQUENCING ARROW PANEL-TYPE C EA 6000 1700000 1020000 1200/000 720000 1560000 936000
7040BLITERATION OF PAVEMENT MARKING SF 2306000 2800 665680 1610 371264 2600 599560
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED EA 319000 489000 15599100 400000 12760000 1560000 49764000
706FIELD OFFICE EA 11000 15500000 15500000 15000000 1500000 26099500 2609950
706AGGREGATE LABORATORY EA 10000 18000000 1800000 15000000 1500000 18468010 1866801
706BITUMINOUS LABORATORY EA 1000 5800000 580000 90000000 9000000 8082920 808292
706 CONTRACTOR'S LABORATORY EA 1000 5800000 5800/00 3000/000 300000 8082920 808292
708RIPRAP-LOOSE ROCK CY 9000 169000 152100 200000 1800/00 260000 234000
709GEOSYNTHETIC MATERIAL TYPE R1 SY 700000 4900 343000 21000 1400/00 5200 364000
710REMOVAL OF TEMP CONNECTION EA 2000 78000000 15600000 5000{000 1000000 130330720 26066194
714PIPE CONC REINF 18IN CL III LF 10000 122000 122000 350000 350000 405600 405600
714PIPE CONC REINF 24IN CL III LF 72000 87000 626400 225000 1620000 197600 1422720
714PIPE CONC REINF 30IN CL III LF 24000 270000 668000 180/000 432000 208000 499200
714END SECT-TRAVERSABLE REINF. CONC.18IN EA 1000 852000 85200 1000/000 1000j00 520000 52000
71GEND SECT-CONC REINF 30IN EA 1000 1400000 140000 1000/000 1000/00 520000 52000
714PIPE CONDUIT 24IN LF 142000 537000 7625400 125/000 1775000 156000 2215200
714PIPE CORR STEEL .064IN 18IN LF 16000 83500 133600 225000 360000 312000 499200
714END SECT CORR STEEL .064IN 24IN EA 2000 238000 47600 750000 150000 624000 124800
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES EA 6000 220000 132000 610000 366000 702000 621200
748CURB & GUTTER-TYPE 1 SPECIAL LF 200000 91000 1820000 107000 2140000 85280 1705600
752FENCE BARBED WIRE 4 STRAND-WOOD POST LF 569000 16000 910400 10000 569000 2650 150785
752FENCE TERMINAL-WOOD POSTS EA 4000 1100000 460000 400000 1600/00 156000 62400
752CORNER ASSEMBLY-WOOD POST EA 4000 1400000 560000 500000 200000 265200 106080
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 254000 24500 622300 221000 558800 22880 581152
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 196000 21000 411600 19000 372400 19760 387296
754REMOVE & RESET DELINEATORS EA 3000 46500 13950 421000 12600 43680 13104
]
;
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:
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AWARD TO:

NORTHERN IMPROVEMENT COMPANY

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVED

SHEET NO IS OF IS
progecT No. SOIB-5-094(080)051 NO. 30/81DDER BIDDER BIDDER
SOIB-5-094(097)042 MAYO CONSTRUCTION CO |[NELCON INC BORDER STATES PAVING
SOIB-5-094(096)042 MPANY INC INC
COUNTY & DATE STARK (089) NOV 13, 2015 09:30AM
LENGTH & TYPE 23.293 CAVALIER, ND KALISPELL, MT FARGO, ND
I-94 ZENITH SEPARATION & SOUTH HEART INT
COMPLETION TIME 10/29/16 STRUCTURE REPLACEMENT, AGGREGATE BASE, c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
754DI AMOND GRADE DELINEATORS-TYPE A EA 7000 53500 37650 48000 33600 49920 364944
754DI AMOND GRADE DELINEATORS-TYPE B EA 10000 58000 580i00 52000 52000 54080 54080
754DI AMOND GRADE DELINEATORS-TYPE D EA 18000 72500 130500 65000 117000 67600 121680
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 669000 22000 1427800 201000 1298000 20800 1349920
754GALV STEEL POST-STANDARD PIPE LF 171000 46500 795150 42000 718200 43680 766928
754GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE) LF 114000 83500 951900 75000 855000 78000 889200
754PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING SF 99000 35500 351450 32000 316800 33280 329472
754RESET SIGN PANEL EA 3000 16500 4950 15000 4500 15600 4680
754RESET SIGN SUPPORT EA 1000 83500 8350 75000 7500 78000 7800
7540BJECT MARKERS - TYPE 1 EA 1000 183000 18300 165000 16500 171600 17160
7540BJECT MARKERS - CULVERTS EA 9000 71000 63900 64000 57600 66560 59904
754CLASS AE CONCRETE-SIGN FOUNDATIONS CY 3700 2300000 851000 2100000 777000 2184000 808080
754REMOVE SIGN FOUNDATION EA 16000 445000 712000 400000 6460000 416000 665600
760RUMBLE STRIPS - CONCRETE SHOULDER MILE 1100 2100000 231000 1335000 146850 1924000 211640
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 43300 867000 3754110 235000 1017550 811200 3512496
762EPOXY PVMT MK MESSAGE SF 208000 16500 3643200 11640 262112 15600 3246480
762EPOXY PVMT MK 4IN LINE LF 35385000 550 1966175 490 1733864 520 1840020
762EPOXY PVMT MK 8IN LINE LF 1501000 1600 260160 1110 166611 1520 228152
762EPOXY PVMT MK 24IN LINE LF 211000 20000 622000 13540 285699 18720 3946992
762RAISED PAVEMENT MARKERS EA 5652000 2200 1263440 1750 989100 2080 1175616
762SHORT TERM 4IN LINE-TYPE NR LF 333430000 100 33343100 050 1667150 100 3334300
762SHORT TERM 8IN LINE-TYPE NR LF 11640000 350 407400 430 00520 310 360840
762SHORT TERM 24IN LINE-TYPE NR LF 654000 44600 287760 1000 65400 4160 272064
762PVMT MK PAINTED 4IN LINE LF 286563000 100 2865630 100 2865630 080 2292504
762PVMT MK PAINTED 8IN LINE LF 3880000 350 135800 320 124160 310 120280
762PVMT MK PAINTED 24IN LINE LF 120000 3600 43200 4520 54240 3380 40560
764W-BEAM GUARDRAIL LF 594000 60000 3564000 541000 3207600 56160 3335904
764W-BEAM GUARDRAIL END TERMINAL EA 6000 3100000 1860000 2800000 1680000 2912000 17647200
76 4REMOVE W-BEAM GUARDRAIL & POSTS LF 2140000 2200 470800 21000 428000 2080 445120
764RESET W-BEAM GUARDRAIL LF 1000000 12000 1200000 11000 1100000 11440 1144000
764RESET W-BEAM GUARDRAIL END TERMINAL EA 8000 778000 622400 700000 560000 728000 582400
76 4REMOVE END TREATMENT & TRANSITION EA 12000 222000 266400 200000 2640000 208000 249600
76 4BARREL ATTENUATION DEVICE-TYPE B-75 EA 2000 16500000 33000000 12000/000 26400000 11440000 2288000
772FLASHING BEACON-POST MOUNTED EA 2000 3300000 660000 20000000 4000000 3120000 6246000
910REPAIR AND SEALING CULVERT JOINT EA 78000 1600000 12480000 150/000 1170000 1539200 12005760
930ROADWAY CANOPY L SuU 1000 46000000 46000000 50000/000 5000000 43160000 4316000
930AGGREGATE SLOPE PROTECTION SY 1555000 91000 14150500 150/000 23325000 121180 18843490
930ABUTMENT UNDERDRAIN SYSTEM EA 6000 18000000 10800000 20000000 12000000 16744000 10046400
990PIPE CLEANOUT EA 8000 2600000 2080000 3000/000 2400000 24464000 1955200
]
]
TOTAL 1879968709 1885000000 1918103015
]
]
NO LIMIT NO LIMIT ! NO LIMIT
]
]
]
]
]
]
]
]
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:
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AWARD TO:

NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 1 oF 12
progecT No.  SOIB-5-200(024)075 NO. 31|B1DDER BIDDER BIDDER
ENGINEERS ESTIMATE BARANKO BROTHERS INC ?ﬁETIN CONSTRUCTION
COUNTY & DATE DUNN (025> AND MCKENZIE (0 NOV 13, 2015 09:30AM
LENGTH & TYPE 20.070 DICKINSON, ND GLADSTONE, ND
JCT US 85 TO JCT ND 22 - KILLDEER
COMPLETION TIME 10/21/17 FULL DEPTH RECLAMATION, GRADING, HMA, c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 450000000 45000000 261498840 261498849 193650000 19365000
103ESCROW OF BID DOCUMENTATION L SUM 1000 5000000 500000 5367450 536745 1800000 180000
201 CLEARING & GRUBBING L SUM 1,000 150000000 15000000 85414260 8541424 175000000 17500000
202REMOVAL OF STRUCTURE L SUM 10000 25000000 2500000 107348960 10734894 31000000 3100000
202REMOVE & SALVAGE BITUMINOUS SURFACING TON 126637000 15000 | 189955500 77780 98523584 6200 78514940
202REMOVAL OF END SECTION-ALL TYPES & SIZES EA 93000 250000 2325000 2991440 2786792 720000 6696000
202REMOVAL OF PIPE ALL TYPES AND SIZES LF 4156000 25000 10390000 231610 9812314 16300 6776280
202REMOVE EXISTING FENCE LF 69668000 1750 12191900 430 29957249 420 2926056
202REMOVAL OF TEMPORARY BYPASS EA 4000 7500000 3000000 15685170 6274068 19000000 7600000
202PLUG CATTLE PASS L SuU 10000 25000000 2500000 22661820 2266182 9260000 926000
203COMMON EXCAVATION-TYPE A CY 1115851000 4000 | 446360400 3400 | 379389340 3250 | 362651575
203 TOPSOIL-WASTE AREA CY 23808000 3000 7162400 1760 6162592 2600 6190080
203 TOPSOIL-BORROW AREA CY 12369000 3000 3710700 1770 2189313 2500 3092250
203 TOPSOIL CY 174597000 4000 69838800 3700 64600890 3360 58664592
203 TOPSOIL-WETLAND CY 2320000 15000 3480000 2250 522000 8800 20461600
203 COMMON EXCAVATION-SUBCUT CY 1473000 10000 1473000 3220 476304 11400 1679220
203 BORROW-EXCAVATION CY 4684633000 6000 | 269059800 6200 | 188341860 3500 | 156951550
210CLASS 2 EXCAVATION-BOX CULVERT EA 10000 20000000 2000000, 16102340 16102349 19600000 1960000
21 0CHANNEL EXCAVATION CY 2100000 15000 3150000 71670 1610700 8200 1722000
21 0FOUNDATION PREPARATION EA 10000 50000000 50000000 69776830 6977683 37580000 3758000
21 0FOUNDATION FILL CY 1220000 75000 9150000 911250 11132500 49000 5978000
21 6WATER M GAL| 35630000 18000 66134000 17050 60769150 10000 35630000
230SHOULDER PREPARATION MILE 20000 400000 800000 536740 1073480 420000 840000
230SUBGRADE PREPARATION-TYPE C-12IN STA 318000 500000 15900000 287950 9156810 495000 15741000
251SEEDING CLASS I1I IACRE 377000 500000 18850000 461200 16633240 400000 15080000
251SEEDING CLASS III IACRE 26000 600000 1560000 667710 17360144 367500 955500
251WETLAND SEED IACRE 4000 750000 300000 858790 343514 470000 188000
251 TEMPORARY COVER CROP IACRE 366000 150000 5490000 154580 5657628 185000 6771000
253 STRAW MULCH IACRE 778000 350000 27230000 280670 21836124 395000 30731000
253 BONDED FIBER MATRIX IACRE 109000 750000 8175000 4457930 48591437 3675000 40057500
255ECB TYPE 3 SY 4988000 3000 1496400 12880 664245449 3400 1695920
255TRM TYPE 2 SY 294000 6000 176400 4290 1261124 4700 1381180
256RIPRAP GRADE I CY 70000 80000 5600[00 118/080 826560 118000 826000
256RIPRAP GRADE II CY 211000 85000 1793500 96610 2038471 120000 2532000
256RIPRAP GRADE III CY 3642000 100000 3420000 107350 3671370 93000 3180600
260SILT FENCE SUPPORTED LF 3764000 3000 1123200 31130 1171872 3150 1179360
260REMOVE SILT FENCE SUPPORTED LF 3764000 1000 3744600 1550 580320 370 138528
261FIBER ROLLS 12IN LF 102488000 2750 28184200 2620 24802094 3000 30746400
261REMOVE FIBER ROLLS 12IN LF 51244000 500 2562200 860 46069849 370 1896028
261FIBER ROLLS 20IN LF 227340000 3000 68202000 2950 67065300 3300 75022200
261REMOVE FIBER ROLLS 20IN LF 113870000 500 5693500 1130 12867310 530 6035110
265STABILIZED CONSTRUCTION ACCESS EA 11000 2500000 2750000 3757210 4132931 3240000 3564000
265REMOVE STABILIZED CONSTRUCTION ACCESS EA 111000 1000000 1100000 1610230 1771253 500000 550000
302SALVAGED BASE COURSE TON 576823000 28000 |1615104400 15470 | 892345181 20000 (1153646000
306AGGREGATE CL 3M TON 81831000 30000 | 245493000 261010 | 1966476231 23150 | 189438765
306REMOVE AND RELAY BLENDED BASE COURSE TON 3112000 3000 9336/00 6190 1926328 10500 3267600
306FULL DEPTH RECLAMATION SY 308053000 1750 53909275 3000 924615900 1680 51752904
]
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:
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AWARD TO:

BARANKO BROTHERS INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVED

SHEET NO 2 oF 12
progecT No.  SOIB-5-200(024)075 NO. 31|B1DDER BIDDER BIDDER
ENGINEERS ESTIMATE BARANKO BROTHERS INC ?ﬁETIN CONSTRUCTION
COUNTY & DATE DUNN (025> AND MCKENZIE (0 NOV 13, 2015 09:30AM
LENGTH & TYPE 20.070 DICKINSON, ND GLADSTONE, ND
JCT US 85 TO JCT ND 22 - KILLDEER

COMPLETION TIME 10/21/17 FULL DEPTH RECLAMATION, GRADING, HMA, c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
G01TACK COAT GAL 110877000 2250 26967325 2150 25838555 2100 232846170
G01PRIME COAT GAL 143977000 4000 57590800 3730 53703421 3780 56623306
G01BLOTTER MATERIAL CL 44 TON 4319000 45000 19435500 37570 16226483 52500 22674750
430SUPERPAVE FAA 45 TON 210890000 45000 | 949005000 57810 (1219155090 56500 (1191528500
430CORED SAMPLE EA 1068000 30000 3204000 20180 2155224 20000 2136000
430PG 58-28 ASPHALT CEMENT TON 9145000 550000 | 502975000 375720 | 3435959140 368000 | 336536000
G30PG 64-34 ASPHALT CEMENT TON 3513000 750000 | 263475000 536740 | 188556762 525000 | 184432500
602CLASS AE-3 CONCRETE-BOX CULVERT CY 624000 1750000 | 109200000 1433110 896260649 1270000 79248000
612REINFORCING STEEL-GRADE 60-BOX CULVERT LBS 92040000 3250 29913000 21150 19788600 3700 34054800
702MOBILIZATION L SUM 1:0003899000000 | 3899000/001305592690 | 1305592/691686105620 | 168610562
704FLAGGING MHR 5000000 40000 20000000 2940 21470000 40000 20000000
704TRAFFIC CONTROL SIGNS UNIT 9936000 5000 4968000 4290 42625449 3400 3378240
704TYPE III BARRICADE EA 74000 150000 1110000 161020 1191548 120000 888000
704DELINEATOR DRUMS EA 165000 50000 825000 32200 531300 34000 561000
704TUBULAR MARKERS EA 30000 25000 75000 19320 57960 16000 48000
704STACKABLE VERTICAL PANELS EA 2745000 60000 16470000 531670 14732415 44000 12078000
7O04VERTICAL PANELS-BACK TO BACK EA 57000 75000 427500 531670 305919 14000 79800
7040BLITERATION OF PAVEMENT MARKING SF 540000 2500 135000 3220 173880 3700 199800
702PRECAST CONCRETE MED BARRIER-STATE FURNISHED EA 64000 350000 22460000 3331460 21341649 330000 2112000
704PORTABLE CHANGEABLE MESSAGE SIGN EA 2000 15000000 30000000 10734900 2146980 18900000 3780000
706FIELD OFFICE EA 1000 25000000 2500000, 18249330 1824933 18000000 1800000
706AGGREGATE LABORATORY EA 10000 10000000 1000000 17175830 1717583 26000000 2600000
706BITUMINOUS LABORATORY EA 10000 10000000 1000000 8909960 890994 8715000 871500
706 CONTRACTOR'S LABORATORY EA 10000 10000000 1000000 8909960 890994 8715000 871500
709GEOSYNTHETIC MATERIAL TYPE R1 SY 6872000 3500 2405200 3180 2185294 3100 2130320
709GEOSYNTHETIC MATERIAL TYPE RR SY 970000 5000 485000 3970 385090 3650 354050
714PIPE CONC REINF 24IN CL III LF 98000 200000 1960000 223540 2190692 158000 1548400
714PIPE CONC REINF 30IN CL III LF 48000 240000 1152000 182940 878112 164000 787200
714PIPE CONC REINF 30IN CL IV LF 110000 250000 2750000 190800 2098800 174000 1914000
714PIPE CONC REINF 30IN CL V LF 276000 300000 8280000 2091130 5771988 192000 5299200
714PIPE CONC REINF 36IN CL III LF 80000 300000 2400000 1961460 1571520 215000 1720000
714PIPE CONC REINF 36IN CL V LF 112000 350000 3920000 226740 2539488 245000 27464000
714PIPE CONC REINF 42IN CL III LF 70000 350000 2450000 230060 1610420 252000 1764000
714PIPE CONC REINF 42IN CL IV LF 48000 400000 1920000 262340 1163232 266000 1276800
714PIPE CONC REINF 42IN CL V LF 90000 500000 4500000 269980 264298120 266000 2394000
714PIPE CONC REINF 48IN CL III LF 138000 450000 6210000 2731430 37733349 258000 3560400
714PIPE CONC REINF 48IN CL V LF 132000 500000 6600000 339270 46783649 328000 6329600
714PIPE CONC REINF 72IN CL III LF 110000 600000 6600000 476290 5239190 586000 66466000
714PIPE CONC REINF 72IN CL V LF 110000 700000 7700000 556270 6118970 610000 6710000
714PIPE CONC REINF 84IN CL IV LF 82000 800000 6560000 606220 495460049 935000 7667000
714PIPE CONC REINF 84IN CL V LF 112000 900000 10080000 650210 7282352 925000 10360000
714END SECT-TRAVERSABLE REINF. CONC.24IN EA 4000 1000000 400000 799630 319852 1000000 400000
714END SECT-CONC REINF 30IN EA 11000 1000000 1100000 1066360 1172996 1275000 1402500
714END SECT-CONC REINF 36IN EA 3000 1200000 360000 1440650 632135 1667000 500100
714END SECT-TRAVERSABLE REINF. CONC.36IN EA 2000 1500000 300000 16433320 2866649 1660000 332000
71GEND SECT-CONC REINF 42IN EA 7000 1500000 1050000 1680650 1176455 1760000 1232000
714END SECT-CONC REINF 48IN EA 8000 2500000 2000000 1844570 1475654 2253000 1802400
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: BARANKO BROTHERS INC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
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DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

3

ABSTRACT OF BIDS RECEIVED

PROJECT NO.

COUNTY & DATE
LENGTH & TYPE

SOIB-5-200(024>075

20

JCT US 85 TO JCT ND 22 - KILLDEER

DUNE76025) AND MCKENZIE (0 NOV 13,

2015 09:30AM

NO.

BIDDER
ENGINEERS ESTIMATE

BIDDER
BARANKO BROTHERS INC

DICKINSON, ND

BIDDER
?ﬁETIN CONSTRUCTION

GLADSTONE, ND

COMPLETION TIME 10/21/17 FULL DEPTH RECLAMATION, GRADING, HMA, c.c. CHECK c.c. BOND RANK 01 c.c. BOND RANK 02
ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE BID PRICE AMOUNT BID PRICE AMOUNT
714END SECT-CONC REINF 72IN EA 6000 4000000 0 3066250 1839750 3700000 2220000
714END SECT-CONC REINF 84IN EA 4000 5000000 0000 3841540 1536614 4950000 1980000
7149FT STR PLATE PIPE .138IN LF 124000 1000000 00000 912470 11314628 1210000 15004000
71410FT 6IN STR PLATE PIPE .168IN LF 218000 25000000 00000 1089590 23753062 1430000 31174000
71411FT 6IN STR PLATE PIPE .218IN LF 154000 25000000 00000 1363330 20995282 18001000 27720000
71411FT X 7FT STR PLATE PIPE ARCH .188IN LF 98000 2500000 00000 1127160 11046168 1650000 16170000
714PIPE CONDUIT 24IN-APPROACH LF 2596000 60000 76000 42880 11131648 50000 12980000
714PIPE CONDUIT 30IN LF 184000 225000 140000 261990 4820614 230000 4232000
714PIPE CONDUIT 30IN-APPROACH LF 1244000 75000 92330000 49810 61963649 56000 6966400
714PIPE CONDUIT 36IN LF 546000 250000 13650000 2646650 13357890 225000 12285000
714PIPE CONDUIT 42IN LF 124000 275000 3410000 269090 3336714 280000 3472000
714PIPE CONDUIT 36IN-JACKED OR BORED LF 524000 600000 31440000 507530 26594572 420000 22008000
714PIPE CONDUIT 48IN-APPROACH LF 74000 150000 1110000 801420 595108 81000 599400
714PIPE CONDUIT 30IN-JACKED OR BORED LF 390000 500000 19500000 379370 14795430 350000 13650000
714PIPE CONDUIT 42IN-JACKED OR BORED LF 150000 700000 10500000 562960 86464400 525000 7875000
714PIPE CONDUIT ARCH 51IN X 31IN LF 240000 250000 6000000 3861690 2280560 330000 7920000
714CATTLE PASS CONC INTERMED SECTION LF 590000 650000 38350000 562090 33163310 708000 41772000
714END SECTION CONC CATTLE PASS EA 14000 3500000 4900000 52201160 73082249 3670000 5138000
714PLUG PIPE-ALL TYPES & SIZES EA 12000 8000000 2600000 3009230 3611074 2830000 3396000
720RIGHT OF WAY MARKERS EA 682000 175000 11935000 101980 6955034 152000 10366400
720ALIGNMENT MONUMENTS EA 86000 250000 2150000 305940 2631084 300000 2580000
720IRON PIN R/W MONUMENTS EA 183000 150000 2745000 9211250 16698775 20000 1647000
720IRON PIN REFERENCE MONUMENTS EA 497000 150000 7455000 21250 4535125 20000 4673000
752FENCE SMOOTH WIRE 4 STRAND LF 442000 4000 176800 2090 92378 2050 20610
752FENCE BARBED WIRE 4 STRAND-STEEL POST LF 75121000 3000 0 2090 15700289 2050 15399805
752FENCE TEMPORARY INSTALL & REMOVE LF 15842000 2500 0 1660 2629772 11630 2582246
752FENCE REMOVE & RESET LF 1300000 15000 0 2520 327600 2500 325000
752VEHICLE GATE EA 21000 500000 0 134190 281799 130000 273000
75218 FT STOCK GATE EA 11000 1500000 0 322050 32205 315000 31500
752CORNER ASSEMBLY BARBED WIRE-WOOD POST EA 410000 250000 0 252270 10343070 250000 10250000
752DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST EA 61000 200000 0 161020 982222 158000 9263800
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 399000 32000 0 37570 1499043 23000 9217700
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 319000 32000 0 32200 1027180 25000 797500
754DELINEATORS-TYPE A EA 48000 75000 0 53670 2576114 68000 326400
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 1540000 22000 0 16100 26479400 17,000 2618000
754GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE) LF 87000 75000 0 107350 2339145 100000 870000
754PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING SF 55000 26670 5 32200 177100 26250 1646375
754REFERENCE MARKER-TYPE B EA 20000 225000 450000 134190 268380 163000 326000
754RESET SIGN PANEL EA 19000 175000 332500 59040 1121174 925000 180500
754RESET SIGN SUPPORT EA 2000 300000 60000 134190 26838 263000 52600
7540BJECT MARKERS - CULVERTS EA 232000 70000 1624000 53670 12451144 58000 1345600
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 40000 550000 2200000 236170 92644680 8001000 3200000
760RUMBLE STRIPS - ASPHALT CENTERLINE MILE 20000 600000 1200000 236170 4723140 9901000 1980000
760RUMBLE STRIPS - INTERSECTION EA 11000 3000000 300000 4280810 428081 4200000 420000
76 2EPOXY PVMT MK MESSAGE SF 1164000 10000 1164000 10060 1170984 2900 11523160
762EPOXY PVMT MK 4IN LINE LF 408612000 1300 12258360 260 2806688 260 2806688
76 2EPOXY PVMT MK 8IN LINE LF 8804000 1000 880400 500 440200 490 631396
1
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

65

AWARD TO:

BARANKO BROTHERS INC

WHEN PRELIMINARY

DATE OF AWARD

ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION SHEET NO 4 oF 12 ABSTRACT OF BIDS RECEIVED
progecT No.  SOIB-5-200(024)075 NO. 31|B1DDER BIDDER BIDDER
ENGINEERS ESTIMATE BARANKO BROTHERS INC ?ﬁETIN CONSTRUCTION
COUNTY & DATE DUNN (025> AND MCKENZIE (0 NOV 13, 2015 09:30AM
LENGTH & TYPE 20.070 DICKINSON, ND GLADSTONE, ND
JCT US 85 TO JCT ND 22 - KILLDEER
COMPLETION TIME 10/21/17 FULL DEPTH RECLAMATION, GRADING, HMA, c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ﬁ? ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
EPOXY PVMT MK 24IN LINE LF 31000 12000 37200 17040 52824 16660 51646
762SHORT TERM 4IN LINE-TYPE NR LF 155308000 1100 1553080, 120 1863694 110 1708388
764REMOVE W-BEAM GUARDRAIL & POSTS LF 307000 5000 153500 61460 197708 6300 193410
764REMOVE 3-CABLE GUARDRAIL & POSTS LF 2583000 4000 1033200 5850 1511055 5700 1472310
76 4REMOVE BOX BEAM GUARDRAIL LF 466000 5000 223000 64460 2872249 6300 280980
764REMOVE END TREATMENT & TRANSITION EA 8000 250000 200000 322050 257640 315000 252000
766MAILBOX-ALL TYPES EA 23000 300000 690000 268370 617251 290000 667000
770LIGHTING SYSTEM EA 1000 50000000 5000000 62262390 6226239 60900000 6090000
772REMOVE FLASHING BEACON EA 1000 500000 50000 901740 90174 882000 88200
772AUTOMATIC TRAFFIC RECORDER SYSTEM EA 10000 120000000 12000000 147068080 14706808 143850000 14385000
772SURVEILLANCE CAMERA SYSTEM EA 1000 35000000 3500000 42939580 4293958 462000000 4200000
900 TEMPORARY STREAM DIVERSION EA 1000 25000000 2500000 32204690 3220669 21432500 2143250
902REMOVE TEMPORARY WIDENING L SUM 1.0002000000000 | 200000000, 611331770 611331771615684000 | 161568400
930SHORING EA 1000 20000000 2000000, 2204690 3220469 105000000 10500000
980/CATTLE GUARD RESET EA 2000 4000000 800000 1610240 322048 1575000 315000
TOTAL 6389039525 4885901293 5146774000
NO LIMIT NO LIMIT
] ] ] ] ] ] ]
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: BARANKO BROTHERS INC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
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DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVED

SHEET NO 5 oF 12
progecT No.  SOIB-5-200(024)075 NO. 31|B1DDER BIDDER BIDDER
CENTRAL SPECIALTIES |BEMAS CONSTRUCTION I |PARK CONSTRUCTION CO
INC NC MPANY
COUNTY & DATE DUNN (025> AND MCKENZIE (0 NOV 13, 2015 09:30AM
LENGTH & TYPE 20.070 ALEXANDRIA, MN ENGLEWOOD, CO MINNEAPOLIS, MN
JCT US 85 TO JCT ND 22 - KILLDEER

COMPLETION TIME 10/21/17 FULL DEPTH RECLAMATION, GRADING, HMA, c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 100000000 10000000 540000000 54000000 183500000 18350000
103ESCROW OF BID DOCUMENTATION L SUM 1000 3000000 300000 12600000 1260000 2880000 288000
201 CLEARING & GRUBBING L SUM 10000 50000000 5000000, 265000000 26500000 100000000 10000000
202REMOVAL OF STRUCTURE L SUM 10000 70000000 7000000 107100000 10710000 39000000 3900000
202REMOVE & SALVAGE BITUMINOUS SURFACING TON 126637000 3000 37991100 27100 | 343186270 9800 | 124104260
202REMOVAL OF END SECTION-ALL TYPES & SIZES EA 93000 600000 5580000 234000 2176200 666000 6193800
202REMOVAL OF PIPE ALL TYPES AND SIZES LF 4156000 20000 8312000 27000 11221200 23300 9683480
202REMOVE EXISTING FENCE LF 69668000 600 2786720 430 29957249 400 2786720
202REMOVAL OF TEMPORARY BYPASS EA 4000 25000000 10000000 7380000 2952000 38800000 15520000
202PLUG CATTLE PASS L SUM 10000 15000000 15000000 21140000 2114000 26600000 2660000
203COMMON EXCAVATION-TYPE A CY 1115851000 4000 | 446360400 3970 | 442992847 4600 | 513291460
203 TOPSOIL-WASTE AREA CY 23808000 1500 3571200 1200 2856960 500 1190400
203 TOPSOIL-BORROW AREA CY 12369000 1500 1855350 3400 4205460 4000 4967600
203 TOPSOIL CY 174597000 4000 69838800 5800 | 101266260 44650 77695665
203 TOPSOIL-WETLAND CY 2320000 8000 1856000 7,000 1624000 10500 2636000
203 COMMON EXCAVATION-SUBCUT CY 1473000 11000 1620300 4700 692310 9050 1333065
203 BORROW-EXCAVATION CY 4684633000 010 6684633 800 358746140 6100 | 273564130
210CLASS 2 EXCAVATION-BOX CULVERT EA 10000 50000000 50000000 14300/000 1430000 37900000 3790000
21 0CHANNEL EXCAVATION CY 2100000 15000 3150000 5900 1239000 6700 1407000
21 0FOUNDATION PREPARATION EA 10000 50000000 5000000, 69600000 6960000 46000000 4600000
21 0FOUNDATION FILL CY 1220000 80000 9760000 91000 11102000 60000 7320000
21 6WATER M GAL| 35630000 6000 21378000 21500 76604500 23000 81949000
230SHOULDER PREPARATION MILE 20000 1000 2000 100/000 200000 500000 1000000
230SUBGRADE PREPARATION-TYPE C-12IN STA 318000 500000 15900000 360000 11448000 365000 11607000
251SEEDING CLASS I1I IACRE 377000 375000 14137500 400000 15080000 385000 14514500
251SEEDING CLASS III IACRE 26000 300000 780000 320000 832000 350000 910000
251WETLAND SEED IACRE 4000 920000 368000 990000 396000 450000 180000
251 TEMPORARY COVER CROP IACRE 366000 90000 3294000 100/000 3660000 175000 64605000
253 STRAW MULCH IACRE 778000 350000 27230000 380000 29564000 375000 29175000
253 BONDED FIBER MATRIX IACRE 109000 3870000 42183000 4280000 46652000 3500000 38150000
255ECB TYPE 3 SY 4988000 2000 997600 21200 1097360 3250 1621100
255TRM TYPE 2 SY 294000 5000 147000 5400 158760 4650 130830
256RIPRAP GRADE I CY 70000 100000 700000 106000 7642000 102000 714000
256RIPRAP GRADE II CY 211000 100000 2110000 106000 2236600 98600 2080460
256RIPRAP GRADE III CY 3642000 100000 3420000 106000 36252000 98100 33550120
260SILT FENCE SUPPORTED LF 3764000 4000 1497600 4300 1609920 3000 1123200
260REMOVE SILT FENCE SUPPORTED LF 3764000 500 187200 500 187200 350 131040
261FIBER ROLLS 12IN LF 102488000 2300 23572240 2500 25622000 2850 29209080
261REMOVE FIBER ROLLS 12IN LF 51244000 150 768660 500 2562200 350 1793540
261FIBER ROLLS 20IN LF 227340000 3400 77295600 3700 84115800 3100 706475400
261REMOVE FIBER ROLLS 20IN LF 113870000 150 1708050 200 2277400 500 5693500
265STABILIZED CONSTRUCTION ACCESS EA 11000 1500000 1650000 3400000 3740000 3000000 3300000
265REMOVE STABILIZED CONSTRUCTION ACCESS EA 111000 200000 220000 666000 710600 1200000 1320000
302SALVAGED BASE COURSE TON 576823000 191000 1095963700 15100 | 871002730 20000 (1153646000
306AGGREGATE CL 3M TON 81831000 19000 | 155478900 24300 | 198849330 26000 | 212760600
306REMOVE AND RELAY BLENDED BASE COURSE TON 3112000 3000 9336/00 6700 20850140 11200 3685440
306FULL DEPTH RECLAMATION SY 308053000 2500 77013250 2400 73932720 2500 77013250
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: BARANKO BROTHERS INC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
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DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

6

OF

12

ABSTRACT OF BIDS RECEIVED

SOIB-5-200(024>075

PROJECT NO.

COUNTY & DATE

DUNE76025) AND MCKENZIE (0 NOV 13,

2015 09:30AM

NO.

31

BIDDER
CENTRAL SPECIALTIES
INC

BIDDER
ﬁEMAS CONSTRUCTION I

BIDDER
PARK CONSTRUCTION CO
MPANY

LENGTH & TYPE 20. ALEXANDRIA, MN ENGLEWOOD, CO MINNEAPOLIS, MN
JCT US 85 TO JCT ND 22 - KILLDEER

COMPLETION TIME 10/21/17 FULL DEPTH RECLAMATION, GRADING, HMA, c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
ﬁic ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
G01TACK COAT GAL 110877000 1500 16631550 2100 232841170 2000 22175400
G01PRIME COAT GAL 143977000 1750 25195975 1600 23036320 3800 54711260
G01BLOTTER MATERIAL CL 44 TON 4319000 12000 5182800 200000 8638000 31500 13604850
430SUPERPAVE FAA 45 TON 210890000 534680 |1127839720 581000 (1223162000 544600 (1147261600
430CORED SAMPLE EA 1068000 20000 2136000 20300 2168040 19000 2029200
430PG 58-28 ASPHALT CEMENT TON 9145000 450000 | 411525000 340000 | 310930000 353000 | 322818500
G30PG 64-34 ASPHALT CEMENT TON 3513000 550000 | 193215000 500000 | 175650000 505000 | 177406500
602CLASS AE-3 CONCRETE-BOX CULVERT CY 624000 1212000 75628800 1460000 91104000 891000 55598400
612REINFORCING STEEL-GRADE 60-BOX CULVERT LBS 92040000 3500 32214000 2200 20248800 11600 14726400
702MOBILIZATION L SUM 110005175922000 | 5175922004460000000 | 4460000002445000000 | 244500000
704FLAGGING MHR 5000000 35000 17500000 48200 24100000 3000 26500000
704TRAFFIC CONTROL SIGNS UNIT 9936000 3250 3229200 3500 3677600 4050 4024080
704TYPE III BARRICADE EA 74000 115000 851000 125000 925000 152000 1124800
704DELINEATOR DRUMS EA 165000 32000 528000 35000 577500 30300 499950
704TUBULAR MARKERS EA 30000 15000 45000 16000 48000 18200 54600
704STACKABLE VERTICAL PANELS EA 2745000 42000 11529000 45000 12352500 50500 13862250
7O04VERTICAL PANELS-BACK TO BACK EA 57000 13000 74100 14000 79800 50500 287850
7040BLITERATION OF PAVEMENT MARKING SF 540000 3500 189000 4000 216000 3050 164700
702PRECAST CONCRETE MED BARRIER-STATE FURNISHED EA 64000 500000 3200000 130/000 832000 4465000 28468000
704PORTABLE CHANGEABLE MESSAGE SIGN EA 2000 18000000 36000000 19300000 3860000 10100000 2020000
706FIELD OFFICE EA 10000 20000000 2000000, 40000/000 4000000 21700000 2170000
706AGGREGATE LABORATORY EA 10000 10000000 1000000 16900000 1690000 18600000 1860000
706BITUMINOUS LABORATORY EA 10000 10000000 1000000 8100/000 810000 7570000 757000
706 CONTRACTOR'S LABORATORY EA 10000 10000000 1000000 8100/000 810000 7570000 757000
709GEOSYNTHETIC MATERIAL TYPE R1 SY 6872000 3000 2061600 2400 1669280 3000 2061600
709GEOSYNTHETIC MATERIAL TYPE RR SY 970000 4000 388000 3200 310400 4700 455900
714PIPE CONC REINF 24IN CL III LF 98000 140000 1372000 300000 2940000 218000 2136400
714PIPE CONC REINF 30IN CL III LF 48000 160000 768000 190/000 912000 298000 1430400
714PIPE CONC REINF 30IN CL IV LF 110000 170000 1870000 200000 2200000 266000 2926000
714PIPE CONC REINF 30IN CL V LF 276000 180000 4968000 220000 6072000 279000 7700400
714PIPE CONC REINF 36IN CL III LF 80000 200000 1600000 210000 1680000 296000 2368000
714PIPE CONC REINF 36IN CL V LF 112000 240000 2688000 250000 2800000 326000 3651200
714PIPE CONC REINF 42IN CL III LF 70000 260000 1820000 260000 1680000 344000 246408000
714PIPE CONC REINF 42IN CL IV LF 48000 280000 13644000 260000 1248000 370000 1776000
714PIPE CONC REINF 42IN CL V LF 90000 300000 2700000 290000 2610000 416000 37464000
714PIPE CONC REINF 48IN CL III LF 138000 320000 4416000 320000 4616000 382000 5271600
714PIPE CONC REINF 48IN CL V LF 132000 340000 4488000 400000 5280000 500000 6600000
714PIPE CONC REINF 72IN CL III LF 110000 500000 5500000 580000 6380000 578000 6358000
714PIPE CONC REINF 72IN CL V LF 110000 540000 5940000 670000 7370000 656000 7216000
714PIPE CONC REINF 84IN CL IV LF 82000 650000 5330000 720000 5904000 719000 5895800
714PIPE CONC REINF 84IN CL V LF 112000 700000 7840000 770000 8624000 768000 8601600
714END SECT-TRAVERSABLE REINF. CONC.24IN EA 4000 1000000 400000 940000 376000 1060000 4246000
714END SECT-CONC REINF 30IN EA 11000 1200000 1320000 1250/000 1375000 1430000 1573000
714END SECT-CONC REINF 36IN EA 3000 1500000 4500[00 1870000 561000 1760000 528000
714END SECT-TRAVERSABLE REINF. CONC.36IN EA 2000 1600000 320000 1860000 372000 1760000 352000
71GEND SECT-CONC REINF 42IN EA 7000 1800000 1260000 2140000 1498000 2100000 1470000
714END SECT-CONC REINF 48IN EA 8000 2000000 1600000 2630000 2104000 2290000 1832000
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:
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AWARD TO:

BARANKO BROTHERS INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 7 oF 12
progecT No.  SOIB-5-200(024)075 NO. 31|B1DDER BIDDER BIDDER
CENTRAL SPECIALTIES |BEMAS CONSTRUCTION I |PARK CONSTRUCTION CO
INC NC MPANY
COUNTY & DATE DUNN (025> AND MCKENZIE (0 NOV 13, 2015 09:30AM
LENGTH & TYPE 20.070 ALEXANDRIA, MN ENGLEWOOD, CO MINNEAPOLIS, MN
JCT US 85 TO JCT ND 22 - KILLDEER
COMPLETION TIME 10/21/17 FULL DEPTH RECLAMATION, GRADING, HMA, c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
714END SECT-CONC REINF 72IN EA 6000 3400000 2040000 4180000 2508000 3520000 2112000
71GEND SECT-CONC REINF 84IN EA 4000 4500000 1800000 5500000 2200000 4570000 1828000
7149FT STR PLATE PIPE .138IN LF 124000 800000 9920000 1226000 15202400 1160000 14384000
71410FT 6IN STR PLATE PIPE .168IN LF 218000 980000 21364000 16426000 31086800 1420000 30956000
71411FT 6IN STR PLATE PIPE .218IN LF 154000 1300000 20020000 1780000 27612000 1740000 26796000
71411FT X 7FT STR PLATE PIPE ARCH .188IN LF 98000 1100000 10780000 1895000 18571000 1160000 11368000
714PIPE CONDUIT 24IN-APPROACH LF 2596000 60000 15576000 491000 12720400 55900 14511640
714PIPE CONDUIT 30IN LF 184000 150000 2760000 277000 5096800 362000 6660800
714PIPE CONDUIT 30IN-APPROACH LF 12644000 70000 8708000 541000 6717600 64100 7974040
714PIPE CONDUIT 36IN LF 546000 170000 9282000 235000 12831000 357000 196492200
714PIPE CONDUIT 42IN LF 124000 200000 2480000 226000 2802400 397000 4922800
714PIPE CONDUIT 36IN-JACKED OR BORED LF 524000 450000 23580000 420000 22008000 404000 21169600
714PIPE CONDUIT 48IN-APPROACH LF 74000 90000 666000 106000 7844600 129000 9564600
714PIPE CONDUIT 30IN-JACKED OR BORED LF 390000 400000 15600000 340000 13260000 362000 14118000
714PIPE CONDUIT 42IN-JACKED OR BORED LF 150000 530000 7950000 485000 7275000 514000 7710000
714PIPE CONDUIT ARCH 51IN X 31IN LF 240000 300000 7200000 550000 13200000 689000 16536000
714GCATTLE PASS CONC INTERMED SECTION LF 590000 450000 26550000 680000 40120000 880000 51920000
714END SECTION CONC CATTLE PASS EA 14000 3200000 4480000 4870000 6818000 5040000 7056000
714PLUG PIPE-ALL TYPES & SIZES EA 12000 6000000 7200000 6150000 7380000 5250000 6300000
720RIGHT OF WAY MARKERS EA 682000 145000 9889000 160000 10912000 96000 6567200
720ALIGNMENT MONUMENTS EA 86000 298840 2570024 305000 2623000 394000 3388400
720IRON PIN R/W MONUMENTS EA 183000 81970 1500051 91000 1665300 71700 1312110
720IRON PIN REFERENCE MONUMENTS EA 497000 75250 3739925 91000 6522700 71700 3563490
752FENCE SMOOTH WIRE 4 STRAND LF 462000 1950 86190 25300 101660 1950 86190
752FENCE BARBED WIRE 4 STRAND-STEEL POST LF 75121000 1950 14648595 21000 15024200 1950 14648595
752FENCE TEMPORARY INSTALL & REMOVE LF 15842000 1550 245551 0 1600 2534720 1550 2655510
752FENCE REMOVE & RESET LF 1300000 2350 305500 10700 1391000 2350 305500
752VEHICLE GATE EA 21000 125000 262500 320000 672000 126000 2646600
752118 FT STOCK GATE EA 1000 300000 30000 220000 22000 303000 30300
752CORNER ASSEMBLY BARBED WIRE-WOOD POST EA 410000 235000 9635000 270000 11070000 237000 9717000
752DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST EA 61000 150000 915000 270000 1647000 152000 927200
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 399000 22000 877800 241000 957600 35400 1412460
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 319000 24000 65600 26000 829400 30300 966570
754DELINEATORS-TYPE A EA 48000 65000 312000 701610 338928 50500 242400
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 1540000 16000 2464000 17000 2618000 15200 23460800
754GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE) LF 87000 95000 826500 102000 887400 101000 878700
754PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING SF 55000 25000 137500 271000 148500 30300 166650
754REFERENCE MARKER-TYPE B EA 20000 155000 310000 166000 332000 126000 252000
754RESET SIGN PANEL EA 19000 90000 171000 100/000 1900/00 55600 105640
754RESET SIGN SUPPORT EA 2000 250000 50000 270000 54000 126000 25200
7540BJECT MARKERS - CULVERTS EA 232000 55000 1276000 601000 1392000 50500 1171600
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 40000 765000 3060000 1260000 5040000 864000 3456000
760RUMBLE STRIPS - ASPHALT CENTERLINE MILE 20000 945000 1890000 1020000 2040000 1070000 2140000
760RUMBLE STRIPS - INTERSECTION EA 1000 3000000 300000 4295000 429500 4040000 404000
762EPOXY PVMT MK MESSAGE SF 1164000 10000 1164000 11000 1280400 9500 1105800
762EPOXY PVMT MK 4IN LINE LF 408612000 270 11032524 300 12258360 230 9398076
762EPOXY PVMT MK 8IN LINE LF 8804000 750 660300 500 460200 480 622592
] ]
| |
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

69

AWARD TO:

BARANKO BROTHERS INC

WHEN PRELIMINARY

DATE OF AWARD

ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION seer w8 v 15 ABSTRACT OF BIDS RECEIVED
progecT No.  SOIB-5-200(024)075 NO. 31|B1DDER BIDDER BIDDER
CENTRAL SPECIALTIES |BEMAS CONSTRUCTION I |PARK CONSTRUCTION CO
INC NC MPANY
COUNTY & DATE DUNN (025> AND MCKENZIE (0 NOV 13, 2015 09:30AM
LENGTH & TYPE 20.070 ALEXANDRIA, MN ENGLEWOOD, CO MINNEAPOLIS, MN
JCT US 85 TO JCT ND 22 - KILLDEER
COMPLETION TIME 10/21/17 FULL DEPTH RECLAMATION, GRADING, HMA, c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ﬁ? ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
EPOXY PVMT MK 24IN LINE LF 31000 10000 31000 17100 53010 16100 49910
762SHORT TERM 4IN LINE-TYPE NR LF 155308000 250 3882700 120 1863694 110 1708388
764REMOVE W-BEAM GUARDRAIL & POSTS LF 307000 6000 184200 6400 196480 6000 184200
764REMOVE 3-CABLE GUARDRAIL & POSTS LF 2583000 5450 1407735 6000 1549800 5450 1407735
76 4REMOVE BOX BEAM GUARDRAIL LF 466000 6000 267600 6400 2854640 6000 267600
764REMOVE END TREATMENT & TRANSITION EA 8000 300000 240000 3200000 256000 300000 240000
766MAILBOX-ALL TYPES EA 23000 275000 632500 2951000 678500 253000 581900
770LIGHTING SYSTEM EA 1000 58000000 5800000 62100000 6210000 58300000 5830000
772REMOVE FLASHING BEACON EA 1000 840000 84000 900000 90000 844000 84400
772AUTOMATIC TRAFFIC RECORDER SYSTEM EA 10000 137000000 13700000/ 146800000 14680000 137700000 13770000
772SURVEILLANCE CAMERA SYSTEM EA 1000 40000000 4000000 42900000 4290000 40200000 4020000
900 TEMPORARY STREAM DIVERSION EA 1000 20000000 2000000 16070000 1607000 23300000 2330000
902REMOVE TEMPORARY WIDENING L SUM 10001500000000 | 150000000, 15000000 1500000 400000000 40000000
930SHORING EA 1000 50000000 5000000 32500000 3250000 33800000 3380000
980/CATTLE GUARD RESET EA 2000 1500000 300000 1700000 340000 1520000 304000
TOTAL 5176016402 5338977235 5633969176
NO LIMIT NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
| | | | | | |
ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: BARANKO BROTHERS INC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
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DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 9 oF 12
progecT No.  SOIB-5-200(024)075 NO. 31/B1DDER BIDDER BIDDER
GRATECH COMPANY LLC [KNIFE RIVER CORPORAT
ION - NORTH CENTRAL
COUNTY & DATE DUNN (025> AND MCKENZIE (0 NOV 13, 2015 09:30AM
LENGTH & TYPE 20.070 BERTHOLD, ND SAUK RAPIDS, MN
JCT US 85 TO JCT ND 22 - KILLDEER
COMPLETION TIME 10/21/17 FULL DEPTH RECLAMATION, GRADING, HMA, c.c. BOND RANK 06 c.c. BOND RANK 07 c.c
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 213500000 21350000 200000000 20000000 i
103ESCROW OF BID DOCUMENTATION L SUM 1000 5000000 500000 1000000 100000 i
201 CLEARING & GRUBBING L SUM 1000 112904400 11290440 159914030 15991403 !
202REMOVAL OF STRUCTURE L SUM 10000 71400000 7140000 107686210 10768621
202REMOVE & SALVAGE BITUMINOUS SURFACING TON 126637000 111330 | 143479721 54460 68890528
202REMOVAL OF END SECTION-ALL TYPES & SIZES EA 93000 360000 3348000 479740 4661582
202REMOVAL OF PIPE ALL TYPES AND SIZES LF 4156000 24000 9974400 21320 8860592
202REMOVE EXISTING FENCE LF 69668000 410 2856388 430 29957249
202REMOVAL OF TEMPORARY BYPASS EA 4000 46337500 18535000 39978510 159914049
202PLUG CATTLE PASS L SuU 1000 15647500 15647500 159911400 1599140
203COMMON EXCAVATION-TYPE A CY 1115851000 4130 | 460866463 4580 | 511059758
203 TOPSOIL-WASTE AREA CY 23808000 3460 8237568 1950 4662560
203 TOPSOIL-BORROW AREA CY 12369000 001 1237 1950 2611955
203 TOPSOIL CY 174597000 2710 67315787 4800 83806560
203 TOPSOIL-WETLAND CY 2320000 10520 2460660 5860 1359520
203 COMMON EXCAVATION-SUBCUT CY 1473000 9270 1365471 6660 981018
203 BORROW-EXCAVATION CY 4684633000 4680 | 209866644 4000 | 179373200
210CLASS 2 EXCAVATION-BOX CULVERT EA 11000 26520000 26520000 26652340 266523349
21 0CHANNEL EXCAVATION CY 2100000 15300 3213000 191720 4161200
21 0FOUNDATION PREPARATION EA 10000 51000000 5100000, 69996040 69996049
21 0FOUNDATION FILL CY 1220000 61200 7466400 91530 11166660
21 6WATER M GAL| 35630000 36070 | 128517410 35000 | 124705000
230SHOULDER PREPARATION MILE 20000 15808800 31617600 120600 261200
230SUBGRADE PREPARATION-TYPE C-12IN STA 318000 855600 27208080 373130 118655349
251SEEDING CLASS I1I IACRE 377000 392700 14804790 393000 14816100
251SEEDING CLASS III IACRE 26000 357000 928200 357150 928590
251WETLAND SEED IACRE 4000 459000 183600 4591180 183672
251 TEMPORARY COVER CROP IACRE 366000 178500 65331100 178600 6536760
253 STRAW MULCH IACRE 778000 382500 29758500 382650 29770170
253 BONDED FIBER MATRIX IACRE 109000 3570000 38913000 3571430 389285187
255ECB TYPE 3 SY 4988000 3320 165601 6 3320 16560114
255TRM TYPE 2 SY 294000 45460 133476 45460 133474
256RIPRAP GRADE I CY 70000 102000 714000 165240 1156680
256RIPRAP GRADE II CY 211000 102000 2152200 1705670 3599027
256RIPRAP GRADE III CY 3642000 114000 3898800 1705670 58334949
260SILT FENCE SUPPORTED LF 3764000 3060 1145664 31060 11456649
260REMOVE SILT FENCE SUPPORTED LF 3764000 360 134784 350 131040
261FIBER ROLLS 12IN LF 102488000 2910 29824008 2900 29721520
261REMOVE FIBER ROLLS 12IN LF 51244000 360 18644784 360 18447184
261FIBER ROLLS 20IN LF 227340000 3160 71839440 31160 71839440
261REMOVE FIBER ROLLS 20IN LF 113870000 510 5807370 510 5807370
265STABILIZED CONSTRUCTION ACCESS EA 11000 8400000 9240000 9594860 10554329
265REMOVE STABILIZED CONSTRUCTION ACCESS EA 111000 1200000 1320000 1066090 1172699
302SALVAGED BASE COURSE TON 576823000 22610 |1304196803 21550 (1243053565
306AGGREGATE CL 3M TON 81831000 27500 | 225035250 261000 | 196394400
306REMOVE AND RELAY BLENDED BASE COURSE TON 3112000 12000 3734400 20000 6224000
306FULL DEPTH RECLAMATION SY 308053000 3140 96728642 21130 656152189
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

71

AWARD TO:

BARANKO BROTHERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 10 oF 12
progecT No.  SOIB-5-200(024)075 NO. 31/B1DDER BIDDER BIDDER
GRATECH COMPANY LLC [KNIFE RIVER CORPORAT
ION - NORTH CENTRAL
COUNTY & DATE DUNN (025> AND MCKENZIE (0 NOV 13, 2015 09:30AM
LENGTH & TYPE 20.070 BERTHOLD, ND SAUK RAPIDS, MN
JCT US 85 TO JCT ND 22 - KILLDEER

COMPLETION TIME 10/21/17 FULL DEPTH RECLAMATION, GRADING, HMA, c.c. BOND RANK 06 c.c. BOND RANK 07 c.c
s:ic ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
G01TACK COAT GAL 110877000 2000 22175400 2000 22175400 i
G01PRIME COAT GAL 143977000 3540 50967858 3490 50247973 i
G01BLOTTER MATERIAL CL 44 TON 4319000 35700 15418830 291030 12538057 !
430SUPERPAVE FAA 45 TON 210890000 48580 |10245036/20 56000 (1180984000
430CORED SAMPLE EA 1068000 30600 3268080 200000 2136000
430PG 58-28 ASPHALT CEMENT TON 9145000 515100 | 471058950 350000 | 320075000
G30PG 64-34 ASPHALT CEMENT TON 3513000 647700 | 227537010 500000 | 175650000
602CLASS AE-3 CONCRETE-BOX CULVERT CY 624000 1236240 77161376 1437610 897068649
612REINFORCING STEEL-GRADE 60-BOX CULVERT LBS 92040000 3570 32858280 2150 19788600
702MOBILIZATION L SUM 10001972004760 | 1972004764800000000 | 480000000
704FLAGGING MHR 5000000 39660 19830000 45000 22500000
704TRAFFIC CONTROL SIGNS UNIT 9936000 4080 4053888 3250 3229200
704TYPE III BARRICADE EA 74000 141780 10649172 115000 851000
704DELINEATOR DRUMS EA 165000 48960 807840 32000 528000
704TUBULAR MARKERS EA 30000 14280 42840 15000 45000
704STACKABLE VERTICAL PANELS EA 2745000 30600 8399700 42000 11529000
7O04VERTICAL PANELS-BACK TO BACK EA 57000 30600 176420 13000 74100
7040BLITERATION OF PAVEMENT MARKING SF 540000 5610 302940 3500 1890/00
702PRECAST CONCRETE MED BARRIER-STATE FURNISHED EA 64000 475200 3041280 359760 23024649
704PORTABLE CHANGEABLE MESSAGE SIGN EA 2000 13362000 2672400 19189690 3837938
706FIELD OFFICE EA 110000 38400000 38400000 81502850 8150285
706AGGREGATE LABORATORY EA 1000 12240000 12240000 25514800 2551480
706BITUMINOUS LABORATORY EA 1000 7650000 765000 84358020 8635802
706 CONTRACTOR'S LABORATORY EA 1000 7650000 765000 9508250 950825
709GEOSYNTHETIC MATERIAL TYPE R1 SY 6872000 2870 1972264 3730 2563254
709GEOSYNTHETIC MATERIAL TYPE RR SY 970000 2860 2774620 3200 310400
714PIPE CONC REINF 24IN CL III LF 98000 154930 1518314 239870 2350724
714PIPE CONC REINF 30IN CL III LF 48000 186350 894480 319830 1535184
714PIPE CONC REINF 30IN CL IV LF 110000 194950 2166450 239870 2638570
714PIPE CONC REINF 30IN CL V LF 276000 2154610 5946531 § 319830 8827308
714PIPE CONC REINF 36IN CL III LF 80000 231590 1852720 319830 2558640
714PIPE CONC REINF 36IN CL V LF 112000 265310 2971472 4581420 51343049
714PIPE CONC REINF 42IN CL III LF 70000 304990 21346930 6261660 2985080
714PIPE CONC REINF 42IN CL IV LF 48000 318560 1529088 437100 2098080
714PIPE CONC REINF 42IN CL V LF 90000 349500 3145500 543710 4893390
714PIPE CONC REINF 48IN CL III LF 138000 327190 6515222 421110 5811318
714PIPE CONC REINF 48IN CL V LF 132000 400680 5288976 549040 7267328
714PIPE CONC REINF 72IN CL III LF 110000 620860 6829460 852870 9381570
714PIPE CONC REINF 72IN CL V LF 110000 728580 8014380 900850 9909350
714PIPE CONC REINF 84IN CL IV LF 82000 857330 7030106 2132]190 17483958
714PIPE CONC REINF 84IN CL V LF 112000 887450 9939440 2398710 26865552
714END SECT-TRAVERSABLE REINF. CONC.24IN EA 4000 881930 352772 2665260 1066094
714END SECT-CONC REINF 30IN EA 11000 1086000 1194600 3198280 3518108
714END SECT-CONC REINF 36IN EA 3000 1525270 457581 3464800 1039460
714END SECT-TRAVERSABLE REINF. CONC.36IN EA 2000 1603250 320650 3731330 766266
71GEND SECT-CONC REINF 42IN EA 7000 1691320 1183924 6264370 2985059
714END SECT-CONC REINF 48IN EA 8000 1986470 1589176 5330470 6264374

]

;
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

72

AWARD TO:

BARANKO BROTHERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

11

oF 12

ABSTRACT OF BIDS RECEIVED

progecT No.  SOIB-5-200(024)075 NO. 31/B1DDER BIDDER BIDDER
GRATECH COMPANY LLC |[KNIFE RIVER CORPORAT
ION - NORTH CENTRAL
COUNTY & DATE DUNN (025> AND MCKENZIE (0 NOV 13, 2015 09:30AM
LENGTH & TYPE 20.070 BERTHOLD, ND SAUK RAPIDS, MN
JCT US 85 TO JCT ND 22 - KILLDEER
COMPLETION TIME 10/21/17 FULL DEPTH RECLAMATION, GRADING, HMA, c.c. BOND RANK 06 c.c. BOND RANK 07 c.c
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
714END SECT-CONC REINF 72IN EA 6000 3372640 2023584 6929610 41577686 i
714END SECT-CONC REINF 84IN EA 4000 6606810 1762724 9594840 3837936 i
7149FT STR PLATE PIPE .138IN LF 124000 628550 7794020 144646560 17912544 !
71410FT 6IN STR PLATE PIPE .168IN LF 218000 733420 15988554 1870990 407875872
71411FT 6IN STR PLATE PIPE .218IN LF 154000 990140 15248156 2377390 36611804
71411FT X 7FT STR PLATE PIPE ARCH .188IN LF 98000 859380 8621924 1972270 19328244
714PIPE CONDUIT 24IN-APPROACH LF 2596000 41020 106468792 69300 17990280
714PIPE CONDUIT 30IN LF 184000 308920 5684128 351810 64733049
714PIPE CONDUIT 30IN-APPROACH LF 1244000 49090 61067986 69300 8620920
714PIPE CONDUIT 36IN LF 546000 291840 15934464 319830 176462718
714PIPE CONDUIT 42IN LF 124000 362840 4699216 389120 4825088
714PIPE CONDUIT 36IN-JACKED OR BORED LF 524000 472900 26779960 4797640 25138374
714PIPE CONDUIT 48IN-APPROACH LF 74000 30580 2262972 95950 710030
714PIPE CONDUIT 30IN-JACKED OR BORED LF 390000 388370 15146430 415780 16215420
714PIPE CONDUIT 42IN-JACKED OR BORED LF 150000 565600 84684000 6346330 9514950
714PIPE CONDUIT ARCH 51IN X 31IN LF 240000 409790 9834960 479740 11513760
714CATTLE PASS CONC INTERMED SECTION LF 590000 726140 42862260 636330 37625470
714END SECTION CONC CATTLE PASS EA 14000 5910890 8275246 5596990 7835786
714PLUG PIPE-ALL TYPES & SIZES EA 12000 5811600 6973920 4850730 5820874
720RIGHT OF WAY MARKERS EA 682000 154430 10532126 154580 10542354
720ALIGNMENT MONUMENTS EA 86000 290700 2500020 303840 26130249
720IRON PIN R/W MONUMENTS EA 183000 86700 1586610 90620 1658344
720IRON PIN REFERENCE MONUMENTS EA 497000 86700 4308990 90620 4503814
752FENCE SMOOTH WIRE 4 STRAND LF 462000 1990 87958 2080 91934
752FENCE BARBED WIRE 4 STRAND-STEEL POST LF 75121000 1990 14949079 2080 15625168
752FENCE TEMPORARY INSTALL & REMOVE LF 15842000 1580 250303 6 1650 2613930
752FENCE REMOVE & RESET LF 1300000 2600 312000 2510 326300
752VEHICLE GATE EA 21000 127500 267750 133260 279844
75218 FT STOCK GATE EA 1000 306000 30600 319830 31983
752CORNER ASSEMBLY BARBED WIRE-WOOD POST EA 410000 239700 9827700 250530 10271730
752DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST EA 611000 153000 933300 159910 975451
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 399000 20400 813960 22000 877800
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 319000 224460 715836 24000 765600
754DELINEATORS-TYPE A EA 48000 59160 283968 65000 312000
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 1540000 22440 3655760 161000 24646000
754GALV STEEL POSTS-W-SHAPE POSTS(TWO OR MORE) LF 87000 98940 860778 95000 826500
754PANEL FOR SIGNS-TYPE IV REFLECTIVE SHEETING SF 55000 38760 213180 25000 137500
754REFERENCE MARKER-TYPE B EA 20000 198900 397800 155000 310000
754RESET SIGN PANEL EA 19000 25500 48450 90000 171000
754RESET SIGN SUPPORT EA 2000 867000 173400 2501000 50000
7540BJECT MARKERS - CULVERTS EA 232000 55080 1277856 55000 1276000
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 40000 483480 1933920 765000 3060000
760RUMBLE STRIPS - ASPHALT CENTERLINE MILE 20000 3001900 601800 9451000 1890000
760RUMBLE STRIPS - INTERSECTION EA 1000 4067510 406751 3987750 398775
762EPOXY PVMT MK MESSAGE SF 1164000 9560 1112784 9370 1090668
762EPOXY PVMT MK 4IN LINE LF 408612000 230 939807 6 220 89894649
762EPOXY PVMT MK 8IN LINE LF 8804000 480 422592 470 413788
]
;

] ] ] ] ] ] ]

] ] ] ] ] ] ]

] ] ] ] ] ] ]

] ] ] ] ] ] ]

1 1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:
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AWARD TO:

BARANKO BROTHERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

12

OF

12

ABSTRACT OF BIDS RECEIVED

SOIB-5-200(024>075

PROJECT NO.

NO. 31

BIDDER
GRATECH COMPANY LLC

BIDDER

KNIFE RIVER CORPORAT

BIDDER

ION - NORTH CENTRAL
COUNTY & DATE DUNN (025> AND MCKENZIE (0 NOV 13, 2015 09:30AM
LENGTH & TYPE 20.070 BERTHOLD, ND SAUK RAPIDS, MN
JCT US 85 TO JCT ND 22 - KILLDEER

COMPLETION TIME 10/21/17 FULL DEPTH RECLAMATION, GRADING, HMA, c.c. BOND RANK 06 c.c. BOND RANK 07 c.c
ﬁic ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

EPOXY PVMT MK 24IN LINE LF 31000 16190 50189 15870 49197 i i
762SHORT TERM 4IN LINE-TYPE NR LF 155308000 110 1708388 110 1708388 i i
764REMOVE W-BEAM GUARDRAIL & POSTS LF 307000 6120 187884 6000 184200 ! !
764REMOVE 3-CABLE GUARDRAIL & POSTS LF 2583000 5560 1436148 5450 1407734
76 4REMOVE BOX BEAM GUARDRAIL LF 466000 6120 272952 6000 267600
764REMOVE END TREATMENT & TRANSITION EA 8000 306000 244800 3000000 240000
766MAILBOX-ALL TYPES EA 23000 214200 492660 275000 632500
770LIGHTING SYSTEM EA 1000 59160000 5916000 58302000 5830200
772REMOVE FLASHING BEACON EA 1000 856800 85680 8441000 84400
772AUTOMATIC TRAFFIC RECORDER SYSTEM EA 10000 139740000 13974000 137720000 13772000
772SURVEILLANCE CAMERA SYSTEM EA 1000 40800000 4080000 40200000 4020000
900 TEMPORARY STREAM DIVERSION EA 1000 86700000 8670000 30000000 3000000
902REMOVE TEMPORARY WIDENING L SUM 10001612072800 | 161207280 200000000 20000000
930SHORING EA 10000 102000000 102000000 32305860 3230584
980/CATTLE GUARD RESET EA 2000 1800000 360000 1500000 300000

TOTAL 5736131916 57962906549

NO LIMIT NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:
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AWARD TO:

BARANKO BROTHERS INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 1 OF 9
PROJECT NO. IM-8-029(159>000 NO. 39 BIDDER BIDDER BIDDER
ENGINEERS ESTIMATE CENTRAL SPECIALTIES |MARK SAND & GRAVEL C
INC OMPANY
COUNTY & DATE RICHLAND (077> NOV 13, 2015 09:30AM
LENGTH & TYPE 11.932 ALEXANDRIA, MN FERGUS FALLS, MN
S OF STATE LINE N 11.3 MILES
COMPLETION TIME 09/01/16 GRADE LOWERING, PCC PAVEMENT, CRACK & c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 51600000 51600000 25000000 2500000 1000000 100000
107RAILWAY PROTECTION INSURANCE L SUM 1000 5000000 500000 10000000 1000000 3000000 300000
202REMOVAL OF CONCRETE PAVEMENT SY 19002000 12500 23752500 8000 15201600 7750 14726550
202REMOVAL OF CONCRETE-SITE 1 L SUM 1,000 115000000 11500000 59000000 5900000 115000000 11500000
202REMOVAL OF CONCRETE-SITE 2 L SUM 1,000 100000000 10000000 45000000 4500000 110000000 11000000
202SAW CONCRETE LF 379000 6500 266350 31000 113700 20000 758000
202REMOVE & SALVAGE AGGREGATE BASE TON 700000 5000 350000 16000 1120000 10000 700000
202REMOVAL OF CURB & GUTTER LF 346000 12000 415200 10000 366000 25000 865000
202REMOVAL OF BITUMINOUS SURFACING TON 250000 9000 225000 200000 500000 10000 250000
202SAW BITUMINOUS SURFACING-FULL DEPTH LF 3144000 1900 597360 500 157200 1000 314400
202REMOVAL OF END SECTION-ALL TYPES & SIZES EA 1000 280000 28000 500000 50000 125000 12500
202REMOVAL OF PIPE ALL TYPES AND SIZES LF 160000 17500 280000 30000 480000 12000 192000
202REMOVAL OF INLETS EA 1000 533000 53300 500000 50000 150000 15000
202REMOVAL OF TEMPORARY BYPASS EA 3000 6000000 1800000, 40000000 12000000 12500000 3750000
203COMMON EXCAVATION-TYPE A CY 21889000 8000 17511200 8500 18605650 9650 21122885
203 TOPSOIL CY 69465000 4000 2778000 61000 4167000 4850 3368325
203 GUARDRAIL EMBANKMENT EA 6000 4500000 2700000 1000/000 600000 3500000 2100000
21 6WATER M GAL 789000 20000 1578000 25000 1972500 20000 1578000
230SHOULDER PREPARATION MILE 21702 400000 868080 900000 19531180 750000 1627650
230SUBGRADE PREPARATION-TYPE C-12IN STA 44900 545000 24467050 800000 3592000 450000 2020500
251SEEDING CLASS II IACRE 39300 500000 1965000 400000 1572000 00000 1572000
251 TEMPORARY COVER CROP IACRE 39300 100000 393000 100/000 393000 100000 393000
253 STRAW MULCH IACRE 78600 450000 3537000 300000 2358000 300000 2358000
255ECB TYPE 2 SY 120000 2000 24000 5000 60000 5000 60000
261FIBER ROLLS 12IN LF 2570000 2850 732450 4000 1028000 4000 1028000
261 REMOVE FIBER ROLLS 12IN LF 1600000 G50 7200 1000 16000 1000 16000
302SALVAGED BASE COURSE TON 14088000 18000 25358400 18000 25358400 15310 21568728
G0LTACK COAT GAL 16008000 2250 3601800 1500 2601200 2750 4602200
G01PRIME COAT GAL 7586000 4000 3034400 3500 26551100 7500 5689500
401FOG SEAL GAL 6563000 3500 2297050 21200 16463860 3500 2297050
411MILLING PAVEMENT SURFACE TON 3535000 15000 5302500 15000 5302500 13000 4595500
G11MILLING PCC PAVEMENT SY 9261000 7000 66482700 12000 11113200 4950 45846195
430SUPERPAVE FAA 43 TON 9174000 65000 59631000 391130 35897862 28350 26008290
430SUPERPAVE FAA 45 TON 343467000 70000 | 240429000 331680 | 115680694 27250 93595575
G30HOT MIX ASPHALT - STONE MATRIX ASPHALT TON 20003000 80000 | 160024000 48000 96014400 68750 | 137520625
430CORED SAMPLE EA 159000 15000 238500 20000 318000 35000 556500
430PATCHING TON 100000 110000 1100000 200000 2000000 150000 1500000
430PG 58-28 ASPHALT CEMENT TON 1533000 550000 86315000 475000 72817500 510000 78183000
430PG 64-28 ASPHALT CEMENT TON 1147000 650000 764555000 550000 63085000 600000 68820000
430PG 64-34 ASPHALT CEMENT TON 1201000 750000 90075000 675000 81067500 650000 78065000
5506IN NON-REINF CONCRETE PAVEMENT CL AE SY 3785000 70000 26695000 65850 2649242125 65850 26924225
5509IN NON-REINF CONCRETE PVMT CL AE-DOWELED SY 15645000 80000 | 125160000 74700 | 116868150 74700 | 116868150
550PCC PAVEMENT CRACKING & SEATING SY 250096000 1650 16256240 330 8253168 350 8753360
602CLASS AAE-3 CONCRETE CY 612300 1400000 85722000 1302000 79721460 1205000 73782150
602BRIDGE APPROACH SLAB-REMOVE & REPLACE SY 377800 400000 15112000 414000 15640920 360000 13600800
602PENETRATING WATER REPELLENT TREATMENT SY 1955000 5000 977500 4000 782000 3500 686250
612REINFORCING STEEL-GRADE 60 LBS 2772000 2500 693000 3620 96480249 3000 831600
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

75

AWARD TO:

CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 2 OF 9
PROJECT NO. IM-8-029(159>000 NO. 39 BIDDER BIDDER BIDDER
ENGINEERS ESTIMATE CENTRAL SPECIALTIES |MARK SAND & GRAVEL C
INC OMPANY
COUNTY & DATE RICHLAND (077> NOV 13, 2015 09:30AM
LENGTH & TYPE 11.932 ALEXANDRIA, MN FERGUS FALLS, MN
S OF STATE LINE N 11.3 MILES

COMPLETION TIME 09/01/16 GRADE LOWERING, PCC PAVEMENT, CRACK & c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
612REINFORCING STEEL-GRADE 60-EPOXY COATED LBS 173938000 2000 36787600 11070 18611364 1200 20872560
624DOUBLE BOX BEAM RAIL RETROFIT - E-RAIL LF 1461700 115000 16809550 98000 14324660 96400 13798448
702MOBILIZATION L SUM 1000 585000000 585000000 900000000 90000000 805000000 80500000
704FLAGGING MHR 100000 40000 400000 381000 380000 5000 550000
704TRAFFIC CONTROL SIGNS UNIT 9731000 2600 2530060 21000 1966200 2000 19646200
704ATTENUATION DEVICE-TYPE B-55 EA 2000 3350000 670000 2900000 580000 2900000 580000
704ATTENUATION DEVICE-TYPE B-75 EA 1000 3600000 360000 3300000 330000 3300000 330000
704TYPE III BARRICADE EA 46000 135000 621000 100000 460000 100000 460000
704DELINEATOR DRUMS EA 286000 35000 1001000 30000 858000 30000 858000
704TUBULAR MARKERS EA 160000 10000 160000 10000 160000 10000 160000
704DELINEATOR EA 200000 22500 450000 5000 100000 5000 100000
704FLEXIBLE DELINEATORS EA 788000 52000 4097600 25000 1970000 25000 1970000
7O04VERTICAL PANELS-BACK TO BACK EA 6000 30000 18000 201000 12000 20000 12000
704SEQUENCING ARROW PANEL-TYPE C EA 3000 1748000 5244600 400000 120000 400000 120000
704SEQUENCING ARROW PANEL-TYPE C-CROSSOVER EA 2000 1525000 305000 1000000 200000 1000000 200000
704TYPE B FLASHERS EA 4000 50000 20000 105000 42000 105000 42000
7040BLITERATION OF PAVEMENT MARKING SF 2052000 1850 379620 1600 328320 11600 328320
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED EA 177000 280000 4956000 300000 5310000 400000 7080000
706FIELD OFFICE EA 1000 17540000 17540000 20000000 2000000 8000000 800000
706AGGREGATE LABORATORY EA 1000 7710000 771000 5000{000 500000 8000000 800000
706BITUMINOUS LABORATORY EA 1000 3500000 350000 5000{000 500000 10000000 1000000
706 CONTRACTOR'S LABORATORY EA 1000 3500000 350000 5000{000 500000 8000000 800000
709GEOSYNTHETIC MATERIAL TYPE R1 SY 750000 2500 187500 4000 300000 3000 225000
714PIPE CONC REINF 24IN CL III LF 31000 175000 542500 200000 620000 450000 1395000
71GEND SECT-CONC REINF 24IN EA 1000 810000 81000 1000/000 1000j00 950000 95000
714END SECT-TRAVERSABLE REINF. CONC.24IN EA 1000 935000 93500 1000/000 1000/00 960000 96000
714PIPE CONDUIT 24IN LF 166000 170000 2822000 200000 3320000 350000 5810000
714REMOVE & RELAY PIPE-ALL TYPES & SIZES LF 764000 100000 7640000 10000 764000 22000 1680800
722CASTING MOUNTABLE CURB-TYPE A EA 8000 700000 560000 1000/000 800000 5000000 4000000
722RESET PRECAST CONCRETE MEDIAN DRAIN EA 2000 1020000 204000 500000 1000j00 1500000 300000
48 CURB & GUTTER-TYPE 1 SPECIAL LF 120000 55000 660000 102000 1224000 75000 900000
748MOUNTABLE CURB & GUTTER-TYPE 1 SEC A LF 400000 35000 1400000 80000 3200000 65000 2600000
7540BJECT MARKERS - CULVERTS EA 4000 60000 24000 87500 35000 87500 35000
760RUMBLE STRIPS - CONCRETE SHOULDER MILE 1700 1250000 212500 1320000 2264600 1320000 226400
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 22000 514000 1130800 750000 1650000 750000 1650000
762EPOXY PVMT MK MESSAGE SF 112000 10000 112000 12000 134400 12000 134400
762EPOXY PVMT MK 4IN LINE LF 24732000 320 791424 825 2040390 825 20460390
762EPOXY PVMT MK 8IN LINE LF 743000 850 63155 1970 1646371 1970 146371
762RAISED PAVEMENT MARKERS EA 27256000 2100 5723760 1310 3570534 1310 3570536
762SHORT TERM 4IN LINE-TYPE R LF 2175000 1250 271875 1100 239250 1100 239250
762SHORT TERM 8IN LINE-TYPE R LF 300000 2500 75000 21200 66000 2200 66000
762SHORT TERM 24IN LINE-TYPE R LF 24000 10000 24000 10000 24000 10000 26000
762SHORT TERM 4IN LINE-TYPE NR LF 21802000 120 261624 200 436040 300 6546060
762SHORT TERM MESSAGE-TYPE R SF 112000 24000 268800 281000 313600 28000 313600
762PVMT MK PAINTED 4IN LINE LF 166662000 070 1152634 065 1070303 065 1070303
762PVMT MK PAINTED 8IN LINE LF 3928000 260 96272 260 102128 260 102128
762PVMT MK PAINTED 24IN LINE LF 320000 4450 142400 3620 115840 3620 115840
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

AWARD TO:
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CENTRAL SPECIALTIES INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

3 OF

9

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(159>000 NO. 39 BIDDER BIDDER BIDDER
ENGINEERS ESTIMATE CENTRAL SPECIALTIES |MARK SAND & GRAVEL C
INC OMPANY
COUNTY & DATE RICHLAND (077> NOV 13, 2015 09:30AM
LENGTH & TYPE 11.932 ALEXANDRIA, MN FERGUS FALLS, MN
S OF STATE LINE N 11.3 MILES
COMPLETION TIME 09/01/16 GRADE LOWERING, PCC PAVEMENT, CRACK & c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

PVMT MK PAINTED CURB TOP & FACE LF 62000 5500 36100 2500 15500 2500 15500
W-BEAM GUARDRAIL LF 1014000 55000 5577000 48000 4867200 64100 6699740
W-BEAM GUARDRAIL END TERMINAL EA 22000 2550000 5610000 2300000 5060000 2400000 5280000
REMOVE W-BEAM GUARDRAIL & POSTS LF 1494000 4500 672300 2000 298800 4000 597600
RESET 3-CABLE GUARDRAIL LF 156000 22500 351000 15000 234000 19000 296400
RESET W-BEAM GUARDRAIL LF 688000 17000 1169600 100000 688000 18000 1238400
REMOVE CONCRETE SAFETY SHAPE TRANSITION EA 4000 2250000 900000 750000 300000 2500000 1000000
REMOVE 3-CABLE GUARDRAIL & POSTS LF 156000 4000 62400 5000 78000 5250 81900
REMOVE END TREATMENT & TRANSITION EA 18000 250000 450000 2000000 360000 200000 360000
FLASHING BEACON-POST MOUNTED EA 2000 7451000 1490200 8000000 160000 800000 160000

930BRIDGE BENCH MARKS SET 2000 6000000 1200000 8500000 1700000 2300000 460000

930ROADWAY CANOPY-SITE 1 L SUM 1000 60000000 6000000 32000000 3200000 20000000 2000000

930ROADWAY CANOPY-SITE 2 L SUM 1000 50000000 5000000 16000000 1600000 15000000 1500000

930AGGREGATE SLOPE PROTECTION SY 225000 215000 4837500, 146000 3285000 50000 1125000

950[JOINT TREATMENT LF 100000 35000 350000 50000 500000 60000 600000
TOTAL 1304366454 1024804299 1030568654

NO LIMIT NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

77

AWARD TO:

CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 4 OF 9
PROJECT NO. IM-8-029(159>000 39 BIDDER BIDDER BIDDER
B?EEER STATES PAVING ﬁgWAN CONSTRUCTION I |DUININCK INC
COUNTY & DATE RICHLAND (077> NOV 13, 2015 09:30AM
LENGTH & TYPE 11.932 FARGO, ND OSLO, MN PRINSBURG, MN
S OF STATE LINE N 11.3 MILES
COMPLETION TIME 09/01/16 GRADE LOWERING, PCC PAVEMENT, CRACK & c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 35892800 35892800 68234000 6823600 61400000 61460000
107RAILWAY PROTECTION INSURANCE L SUM 1000 6713180 671318 6000000 600000 2500000 250000
202REMOVAL OF CONCRETE PAVEMENT SY 19002000 8250 15676650 7950 15106590 7750 14726550
202REMOVAL OF CONCRETE-SITE 1 L SUM 11000 62835000 6283500 63130000 6313000 115000000 11500000
202REMOVAL OF CONCRETE-SITE 2 L SUM 10000 47925000 4792500 48150000 4815000 110000000 11000000
202SAW CONCRETE LF 379000 3730 1641367 31800 144020 3500 132650
202REMOVE & SALVAGE AGGREGATE BASE TON 700000 10650 745500 11000 770000 10000 700000
202REMOVAL OF CURB & GUTTER LF 346000 21690 750474 16000 553600 11150 385790
202REMOVAL OF BITUMINOUS SURFACING TON 250000 10650 266250 11700 292500 10000 250000
202SAW BITUMINOUS SURFACING-FULL DEPTH LF 3144000 1070 336408 1900 97360 1000 314400
202REMOVAL OF END SECTION-ALL TYPES & SIZES EA 1000 133130 13313 475000 47500 125000 12500
202REMOVAL OF PIPE ALL TYPES AND SIZES LF 160000 12780 2044680 32500 520000 12000 192000
202REMOVAL OF INLETS EA 1000 159750 15975 675000 67500 150000 15000
202REMOVAL OF TEMPORARY BYPASS EA 3000 13312500 3993750 28400000 8520000 12500000 3750000
203COMMON EXCAVATION-TYPE A CY 21889000 101280 22501892 8000 17511200 9650 21122885
203 TOPSOIL CY 69465000 5170 3590565 4600 3055800 4850 3368325
203 GUARDRAIL EMBANKMENT EA 6000 3727500 2236500 4550000 2730000 3500000 2100000
21 6WATER M GAL 789000 21300 1680570 411000 3234900 20000 1578000
230SHOULDER PREPARATION MILE 21702 1856130 4028173 510000 1106802 945000 2050839
230SUBGRADE PREPARATION-TYPE C-12IN STA 44900 479250 2151833 1075000 4826750 450000 2020500
251SEEDING CLASS II IACRE 39300 489900 1925307 702000 2758860 460000 1807800
251 TEMPORARY COVER CROP IACRE 39300 159750 627818 216000 8648880 150000 589500
253 STRAW MULCH IACRE 78600 426000 33468360 378000 2971080 400000 3144000
255ECB TYPE 2 SY 120000 3200 38400 5500 66000 3000 36000
261FIBER ROLLS 12IN LF 2570000 3090 7946130 3300 848100 2900 745300
261 REMOVE FIBER ROLLS 12IN LF 1600000 530 8480 21200 35200 500 8000
302SALVAGED BASE COURSE TON 14088000 16310 22977528 10750 15144600 15500 21836400
G0LTACK COAT GAL 16008000 3330 5330664 2350 3761880 2200 3521760
G01PRIME COAT GAL 7586000 3610 2738546 4280 3246808 4000 3034400
401FOG SEAL GAL 6563000 3520 2310176 2350 15642305 4500 2953350
411MILLING PAVEMENT SURFACE TON 3535000 18530 6550355 13400 4736900 15600 5514600
G11MILLING PCC PAVEMENT SY 9261000 7190 6658659 4750 4398975 5950 5510295
430SUPERPAVE FAA 43 TON 9174000 49360 45282864 56000 51374400 45500 41761700
430SUPERPAVE FAA 45 TON 343467000 41530 | 142643091 46000 | 157996200 46600 | 159370080
G30HOT MIX ASPHALT - STONE MATRIX ASPHALT TON 20003000 57610 | 114837223 66000 | 132019800 65900 | 131819770
430CORED SAMPLE EA 159000 191170 304803 631000 1001700 125000 1987500
430PATCHING TON 100000 238870 2388700 233000 2330000 230000 2300000
430PG 58-28 ASPHALT CEMENT TON 1533000 534630 81958779 530000 812469000 520000 79716000
430PG 64-28 ASPHALT CEMENT TON 1147000 603050 69169835 580000 66526000 650000 74555000
430PG 64-34 ASPHALT CEMENT TON 1201000 648090 77835609 630000 75663000 607000 72900700
5506IN NON-REINF CONCRETE PAVEMENT CL AE SY 3785000 70130 26564205 70500 26684250 65900 249463150
5509IN NON-REINF CONCRETE PVMT CL AE-DOWELED SY 15645000 79560 | 124471620 80000 | 125160000 74700 | 116868150
550PCC PAVEMENT CRACKING & SEATING SY 250096000 500 12504800 370 9253552 330 8253168
602CLASS AAE-3 CONCRETE CY 612300 1386630 86903355 1394000 85354620 1205000 73782150
602BRIDGE APPROACH SLAB-REMOVE & REPLACE SY 377800 440910 16657580 463000 16736540 360000 13600800
602PENETRATING WATER REPELLENT TREATMENT SY 1955000 4260 832830 4300 8640650 3500 686250
612REINFORCING STEEL-GRADE 60 LBS 2772000 3640 1009008 31650 1011780 3000 8316
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: CENTRAL SPECIALTIES INC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
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DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(159>000

BIDDER
B?EEER STATES PAVING

BIDDER
ﬁgWAN CONSTRUCTION I

BIDDER
DUININCK INC

COUNTY & DATE RICHLAND (077) NOV 13, 2015 09:30AM
LENGTH & TYPE 11.932 ND PRINSBURG, MN

S OF STATE LINE N 11.3 MILES
COMPLETION TIME 09/01/16 GRADE LOWERING, PCC PAVEMENT, RANK 04 c.c. BOND RANK 05
ﬁic' ITEM DESCRIPTION BID PRICE AMOUNT BID PRICE AMOUNT
612REINFORCING STEEL-GRADE 60-EPOXY COATED 00 1140 19828932 20002870 1200 20872560
624DOUBLE BOX BEAM RAIL RETROFIT - E-RAIL 700 G370 16 3| 0 15347850 98000 1432464660
702MOBILIZATION 1000 921092440 92109244 00 925000001324000/000 | 132400000
704FLAGGING 100000 43710 00 6000 460000 50500 505000
704TRAFFIC CONTROL SIGNS 9731000 2130 03 2150 20921685 2000 1946200
704ATTENUATION DEVICE-TYPE B-55 2000 3088500 00 000 626400 2250000 450000
704ATTENUATION DEVICE-TYPE B-75 1000 3514500 351450 000 356400 3000000 300000
704TYPE II1 BARRICADE 46000 106500 489900 000 496800 90000 414000
704DELINEATOR DRUMS 286000 31950 913770 400 926640 20000 572000
704TUBULAR MARKERS 160000 10650 170400 800 172800 5000 80000
704DELINEATOR 200000 5330 106600 500 110000 10000 200000
704FLEXIBLE DELINEATORS 788000 26630 098444 000 2127600 45000 3546000
704VERTICAL PANELS-BACK TO BACK 6000 21300 12780 2000 13200 50000 30000
704SEQUENCING ARROW PANEL-TYPE C 3000 426000 127800 000 132000 2000000 600000
704SEQUENCING ARROW PANEL-TYPE C-CROSSOVER 2000 065000 213000 000 220000 2500000 500000
704TYPE B FLASHERS 4000 111830 46732 500 46200 75000 30000
7040BLITERATION OF PAVEMENT MARKING 2052000 1700 348840 750 359100 1500 307800
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED 177000 340090 6019593 000 3309900 800000 14160000
706FIELD OFFICE 1000 590 2659459 000 2280000 4550000 455000
706AGGREGATE LABORATORY 1000 060 28276106 000 1850000 3250000 325000
706BITUMINOUS LABORATORY 1000 260 472526 000 630000 4550000 455000
706 CONTRACTOR'S LABORATORY 1000 260 472526 000 630000 5200000 520000
709GEOSYNTHETIC MATERIAL TYPE Rl 750000 3200 00 500 262500 3000 225000
714PIPE CONC REINF 24IN CL III 31000 250 1485675 000 697500 450000 1395000
714END SECT-CONC REINF 24IN 1000 750 75 000 98200 950000 95000
714END SECT-TRAVERSABLE REINF. CONC.24IN 1000 400 102240 000 98900 960000 96000
714PIPE CONDUIT 24IN 166000 750 6187650 000 4399000 350000 58100000
714REMOVE & RELAY PIPE-ALL TYPES & SIZES 764000 3430 52| 1000 1604400 22000 1680800
722]CASTING MOUNTABLE CURB-TYPE A 8000 000 00 000 640000 2000000 1600000
722RESET PRECAST CONCRETE MEDIAN DRAIN 2000 500 532500 000 160000 2000000 400000
768CURB & GUTTER-TYPE 1 SPECIAL 0000 630 1303560 000 1260000 75000 900000
768MOUNTABLE CURB & GUTTER-TYPE 1 SEC A 0000 500 00 000 3000000 35000 1400000
7540BJECT MARKERS - CULVERTS 4000 190 37276 000 384100 60000 24000
760RUMBLE STRIPS - CONCRETE SHOULDER 1700 800 238986 000 357000 2850000 484500
760RUMBLE STRIPS - ASPHALT SHOULDER 000 750 1757250 000 1078000 985000 2167000
762EPOXY PVMT MK MESSAGE 000 980 178976 950 145040 15000 168000
762EPOXY PVMT MK 4IN LINE 000 820 2 G 880 2176414 770 1904364
762EPOXY PVMT MK 8IN LINE 3000 130 15825 100 156030 2000 1486/00
76 2RAISED PAVEMENT MARKERS 000 400 3815840 420 3870352 1250 34070000
762SHORT TERM 4IN LINE-TYPE R 000 170 254475 200 261000 1150 250125
762SHORT TERM 8IN LINE-TYPE R 000 340 70200 400 72000 2300 69000
762SHORT TERM 24IN LINE-TYPE R 4000 650 25560 000 26400 6900 16560
762SHORT TERM 4IN LINE-TYPE NR 000 400 8 0 200 436040 380 828476
762SHORT TERM MESSAGE-TYPE R 000 820 333984 800 364960 13000 145600
762PVMT MK PAINTED 4IN LINE 000 100 16646620 070 1152639 090 1481958
762PVMT MK PAINTED 8IN LINE 3928000 280 109984 200 78560 260 102128
762PVMT MK PAINTED 24IN LINE 000 460 238720 450 784100 7,000 224000
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:

CENTRAL SPECIALTIES INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

[ OF 9

ABSTRACT OF BIDS RECEIVED

IM-8-029(159>000

PROJECT NO.

NO.

39

BIDDER
B?EEER STATES PAVING

BIDDER
ﬁgWAN CONSTRUCTION I

BIDDER
DUININCK INC

COUNTY & DATE RICHLAND (077> NOV 13, 2015 09:30AM
LENGTH & TYPE 11.932 FARGO, ND OSLO, MN PRINSBURG, MN
S OF STATE LINE N 11.3 MILES
COMPLETION TIME 09/01/16 GRADE LOWERING, PCC PAVEMENT, CRACK & c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

PVMT MK PAINTED CURB TOP & FACE LF 62000 10650 66030 3950 264490 10000 62000
W-BEAM GUARDRAIL LF 1014000 51120 5183568 51400 5211960 000 4867200
W-BEAM GUARDRAIL END TERMINAL EA 22000 2449500 5388900 2661000 5414200 2300000 5060000
REMOVE W-BEAM GUARDRAIL & POSTS LF 1494000 2130 318222 2150 321210 2000 298800
RESET 3-CABLE GUARDRAIL LF 156000 15980 269288 16000 249600 15000 234000
RESET W-BEAM GUARDRAIL LF 688000 10650 732720 10750 739600 10/000 688000
REMOVE CONCRETE SAFETY SHAPE TRANSITION EA 4000 3727500 14910/00 2350000 940000 2500000 1000000
REMOVE 3-CABLE GUARDRAIL & POSTS LF 156000 5330 83148 5350 83460 5000 78000
REMOVE END TREATMENT & TRANSITION EA 18000 213000 83400 214000 385200 200000 360000
FLASHING BEACON-POST MOUNTED EA 2000 852000 170400 864000 172800 3000000 600000

930BRIDGE BENCH MARKS SET 2000 2052500 1810500 90000000 1800000 2300000 460000

930ROADWAY CANOPY-SITE 1 L SUM 1000 34080000 34080000 33920000 3392000 20000000 2000000

930ROADWAY CANOPY-SITE 2 L SUM 1000 17040000 1704000 16960000 1696000 15000000 1500000

930AGGREGATE SLOPE PROTECTION SY 225000 168200 3784500 1531000 3642500 50000 11250/00

950JO0INT TREATMENT LF 100000 63900 639000 63000 630000 60000 600000
TOTAL 1137675653 1142881679 1170614193

NO LIMIT NO LIMIT NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:

80

CENTRAL SPECIALTIES INC

WHEN PRELIMINARY

DATE OF AWARD

ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 7 9
PROJECT NO. IM-8-029(159>000 39 BIDDER BIDDER BIDDER
STRATA CORPORATION
COUNTY & DATE RICHLAND (077> NOV 13, 2015 09:30AM
LENGTH & TYPE 11.932 GRAND FORKS, ND
S OF STATE LINE N 11.3 MILES

COMPLETION TIME 09/01/16 GRADE LOWERING, PCC PAVEMENT, CRACK & c.c. BOND RANK 06 c.c. c.c.

s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

103 CONTRACT BOND L SUM 1000 109000000 10900000 i i i i

107RAILWAY PROTECTION INSURANCE L SUM 1000 92300000 930000 i i i i

202REMOVAL OF CONCRETE PAVEMENT SY 19002000 9750 18526950 ! ! ! !

202REMOVAL OF CONCRETE-SITE 1 L SUM 1,000 59000000 5900000

202REMOVAL OF CONCRETE-SITE 2 L SUM 10000 45000000 4500000

202SAW CONCRETE LF 379000 10000 379000

202REMOVE & SALVAGE AGGREGATE BASE TON 700000 16000 1120000

202REMOVAL OF CURB & GUTTER LF 346000 30000 1038000

202REMOVAL OF BITUMINOUS SURFACING TON 250000 25000 625000

202SAW BITUMINOUS SURFACING-FULL DEPTH LF 3144000 6500 2043600

202REMOVAL OF END SECTION-ALL TYPES & SIZES EA 1000 750000 75000

202REMOVAL OF PIPE ALL TYPES AND SIZES LF 160000 25000 400000

202REMOVAL OF INLETS EA 1000 1500000 150000

202REMOVAL OF TEMPORARY BYPASS EA 3000 62000000 18600000

203COMMON EXCAVATION-TYPE A CY 21889000 12100 26685690

203 TOPSOIL CY 69465000 9000 6250500

203 GUARDRAIL EMBANKMENT EA 6000 6800000 4080000

21 6WATER M GAL 789000 35000 2761500

230SHOULDER PREPARATION MILE 21702 2800000 6076560

230SUBGRADE PREPARATION-TYPE C-12IN STA 44900 1100000 4939000

251SEEDING CLASS II IACRE 39300 460000 1807800

251 TEMPORARY COVER CROP IACRE 39300 150000 589500

253 STRAW MULCH IACRE 78600 400000 3144000

255ECB TYPE 2 SY 120000 3000 36000

261FIBER ROLLS 12IN LF 2570000 2900 7645300

261 REMOVE FIBER ROLLS 12IN LF 1600000 500 8000

302SALVAGED BASE COURSE TON 14088000 25500 35924400

G0LTACK COAT GAL 16008000 3500 5602800

G01PRIME COAT GAL 7586000 7000 5310200

401FOG SEAL GAL 6563000 3500 2297050

411MILLING PAVEMENT SURFACE TON 3535000 18000 6363000

G11MILLING PCC PAVEMENT SY 9261000 7500 6965750

430SUPERPAVE FAA 43 TON 9174000 57000 52291800

430SUPERPAVE FAA 45 TON 343467000 46500 | 159713550

G30HOT MIX ASPHALT - STONE MATRIX ASPHALT TON 20003000 56000 | 112016800

430CORED SAMPLE EA 159000 50000 795000

430PATCHING TON 100000 250000 2500000

430PG 58-28 ASPHALT CEMENT TON 1533000 785000 | 120340500

430PG 64-28 ASPHALT CEMENT TON 1147000 685000 78569500

430PG 64-34 ASPHALT CEMENT TON 1201000 714000 85751400

5506IN NON-REINF CONCRETE PAVEMENT CL AE SY 3785000 82500 31226250

5509IN NON-REINF CONCRETE PVMT CL AE-DOWELED SY 15645000 98500 | 154103250

550PCC PAVEMENT CRACKING & SEATING SY 250096000 330 8253168

602CLASS AAE-3 CONCRETE CY 612300 1302000 79721460

602BRIDGE APPROACH SLAB-REMOVE & REPLACE SY 377800 414000 156409720

602PENETRATING WATER REPELLENT TREATMENT SY 1955000 4000 782000

612REINFORCING STEEL-GRADE 60 LBS 2772000 3420 968024
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
1 1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

81

AWARD TO:

CENTRAL SPECIALTIES INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

8

OF

9

ABSTRACT OF BIDS RECEIVED

PROJECT NO.

IM-8-029(159>000

NO.

39

BIDDER
STRATA CORPORATION

BIDDER

BIDDER

COUNTY & DATE RICHLAND (077> NOV 13, 2015 09:30AM
LENGTH & TYPE 11.932 GRAND FORKS, ND
S OF STATE LINE N 11.3 MILES

COMPLETION TIME 09/01/16 GRADE LOWERING, PCC PAVEMENT, CRACK & c.c. BOND RANK 06 c.c. c.c.

ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

612REINFORCING STEEL-GRADE 60-EPOXY COATED LBS 173938000 1070 18611366 i i i i

624DOUBLE BOX BEAM RAIL RETROFIT - E-RAIL LF 1461700 98000 143246660 i i i i

702MOBILIZATION L SUM 10001999300000 | 199930000 ! ! ! !

704FLAGGING MHR 100000 40000 400000

704TRAFFIC CONTROL SIGNS UNIT 9731000 2000 19646200

704ATTENUATION DEVICE-TYPE B-55 EA 2000 2900000 580000

704ATTENUATION DEVICE-TYPE B-75 EA 1000 3300000 330000

704TYPE III BARRICADE EA 46000 100000 460000

704DELINEATOR DRUMS EA 286000 30000 858000

704TUBULAR MARKERS EA 160000 10000 160000

704DELINEATOR EA 200000 5000 100000

704FLEXIBLE DELINEATORS EA 788000 25000 1970000

704VERTICAL PANELS-BACK TO BACK EA 6000 20000 12000

704SEQUENCING ARROW PANEL-TYPE C EA 3000 400000 120000

704SEQUENCING ARROW PANEL-TYPE C-CROSSOVER EA 2000 1000000 200000

704TYPE B FLASHERS EA 4000 105000 42000

7040BLITERATION OF PAVEMENT MARKING SF 2052000 1500 307800

704PRECAST CONCRETE MED BARRIER-STATE FURNISHED EA 177000 275000 4867500

706FIELD OFFICE EA 1000 15000000 1500000

706AGGREGATE LABORATORY EA 1000 6000000 600000

706BITUMINOUS LABORATORY EA 1000 8000000 800000

706 CONTRACTOR'S LABORATORY EA 1000 8000000 800000

709GEOSYNTHETIC MATERIAL TYPE R1 SY 750000 5000 375000

714PIPE CONC REINF 24IN CL III LF 31000 165000 511500

714END SECT-CONC REINF 24IN EA 1000 1500000 150000

714END SECT-TRAVERSABLE REINF. CONC.24IN EA 1000 2000000 200000

714PIPE CONDUIT 24IN LF 166000 265000 4399000

714REMOVE & RELAY PIPE-ALL TYPES & SIZES LF 764000 25000 1910000

722CASTING MOUNTABLE CURB-TYPE A EA 8000 1200000 960000

722RESET PRECAST CONCRETE MEDIAN DRAIN EA 2000 2500000 500000

48CURB & GUTTER-TYPE 1 SPECIAL LF 120000 102000 1224000

748MOUNTABLE CURB & GUTTER-TYPE 1 SEC A LF 400000 45000 1800000

7540BJECT MARKERS - CULVERTS EA 4000 87500 350000

760RUMBLE STRIPS - CONCRETE SHOULDER MILE 1700 1320000 224400

760RUMBLE STRIPS - ASPHALT SHOULDER MILE 22000 750000 1650000

762EPOXY PVMT MK MESSAGE SF 112000 12000 134400

762EPOXY PVMT MK 4IN LINE LF 26732000 830 2052756

762EPOXY PVMT MK 8IN LINE LF 743000 1970 146371

762RAISED PAVEMENT MARKERS EA 27256000 1310 3570536

762SHORT TERM 4IN LINE-TYPE R LF 2175000 1100 239250

762SHORT TERM 8IN LINE-TYPE R LF 300000 2200 66000

762SHORT TERM 24IN LINE-TYPE R LF 24000 10000 24000

762SHORT TERM 4IN LINE-TYPE NR LF 21802000 300 654060

762SHORT TERM MESSAGE-TYPE R SF 112000 28000 313600

762PVMT MK PAINTED 4IN LINE LF 166662000 065 1070303

762PVMT MK PAINTED 8IN LINE LF 3928000 260 102128

762PVMT MK PAINTED 24IN LINE LF 3200000 3620 115840
]
|
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
1 1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

AWARD TO:

82

CENTRAL SPECIALTIES INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

9

OF

9

ABSTRACT OF BIDS RECEIVED

PROJECT NO. IM-8-029(159>000 NO. 39 BIDDER BIDDER BIDDER
STRATA CORPORATION
COUNTY & DATE RICHLAND (077> NOV 13, 2015 09:30AM
LENGTH & TYPE 11.932 GRAND FORKS, ND
S OF STATE LINE N 11.3 MILES
COMPLETION TIME 09/01/16 GRADE LOWERING, PCC PAVEMENT, CRACK & c.c. BOND RANK 06 c.c. c.c.
ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
PVMT MK PAINTED CURB TOP & FACE LF 62000 2500 15500 i i i i
W-BEAM GUARDRAIL LF 1014000 48000 4867200 i i i i
W-BEAM GUARDRAIL END TERMINAL EA 22000 2300000 5060000 ! ! ! !
REMOVE W-BEAM GUARDRAIL & POSTS LF 1494000 2000 298800
RESET 3-CABLE GUARDRAIL LF 156000 15000 234000
RESET W-BEAM GUARDRAIL LF 688000 10000 688000
REMOVE CONCRETE SAFETY SHAPE TRANSITION EA 4000 2500000 1000000
REMOVE 3-CABLE GUARDRAIL & POSTS LF 156000 5000 78000
REMOVE END TREATMENT & TRANSITION EA 18000 200000 360000
FLASHING BEACON-POST MOUNTED EA 2000 800000 160000
930BRIDGE BENCH MARKS SET 2000 8500000 1700000
930ROADWAY CANOPY-SITE 1 L SUM 1000 32000000 3200000
930ROADWAY CANOPY-SITE 2 L SUM 1000 16000000 1600000
930AGGREGATE SLOPE PROTECTION SY 225000 150000 3375000
950[JOINT TREATMENT LF 100000 97000 970000
TOTAL 1382162392
NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

83

AWARD TO:

CENTRAL SPECIALTIES INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

1

OF

4

ABSTRACT OF BIDS RECEIVED

PROJECT NO.

COUNTY & DATE

$S-8-046(0261093

CASS 6017); RANSOM (073>, NOV 13,

2015 09:30AM

NO. 40

BIDDER
ENGINEERS ESTIMATE

IDDER

B
MARK SAND & GRAVEL C

OMPANY

BIDDER
B?EEER STATES PAVING

LENGTH & TYPE 12.89 FERGUS FALLS, MN FARGO, ND
9 MI E OF ENDERLIN TO E JCT ND 18
COMPLETION TIME 10/01/16 WIDENING, MILLING, HMA, TURN LANES, & c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103(CONTRACT BOND L SUM 1000 34200000 3620000 1000000 100000 25293600 2529360
107RAILWAY PROTECTION INSURANCE-SITE 1 EA 1000 2000000 200000 3000000 300000 517150 51715
202REMOVAL OF PAVEMENT TON 27664000 6000 16598400 92100 25174240 10620 29379168
202REMOVAL OF CULVERTS-ALL TYPES & SIZES LF 264000 17000 448800 131000 343200 20600 543840
203 COMMON EXCAVATION-TYPE A CY 3537000 4000 1414800 3000 1061100 31090 1092933
203 TOPSOIL CY 66645000 5000 32322500 2850 18423825 3300 21332850
203BORROW-EXCAVATION CcY 134648000 7000 964253600 87750 | 117817000 6080 81865984
21 6WATER M GAL 3466000 20000 6932000 100000 3466000 25750 89246950
230SUBGRADE PREPARATION-TYPE A STA 14070 700000 984900 6000000 844200 247200 347810
230SUBGRADE PREPARATION-TYPE A-SHOULDERS MILE 26000 1500000 3900000 57100000 14846000 5150000 13390000
251 SEEDING CLASS II ACRE 100000 450000 4500000 3500000 3500000 597400 59746000
251 TEMPORARY COVER CROP ACRE 200000 100000 2000000 150000 3000000 87550 1751000
253 STRAW MULCH ACRE 200000 400000 8000000 175000 3500000 309000 6180000
260 SILT FENCE UNSUPPORTED LF 25135000 2500 6283750 1800 4526300 2110 5303485
260REMOVE SILT FENCE UNSUPPORTED LF 25135000 300 754050 750 1885124 520 1307020
261FIBER ROLLS 12IN LF 86966000 2500 21241500 2000 16993200 2780 23620548
261REMOVE FIBER ROLLS 12IN LF 83646000 300 2509380 750 6273450 460 3847716
302TRAFFIC SERVICE AGGREGATE TON 1941000 21000 4076100 21000 4076100 16690 3239529
302AGGREGATE BASE COURSE CL 5 TON 93135000 20000 | 186270000 15450 | 143893575 16690 | 155442315
302AGGREGATE SURFACE COURSE CL 4 TON 9585000 20000 19170000 18500 17732250 19630 18815355
401 TACK COAT GAL 24380000 2250 5485500 2750 6704500 2660 5997480
401PRIME COAT GAL 8829000 4000 3531600 6500 5738850 3630 3028347
401FO0G SEAL GAL 11017000 2250 2678825 3250 3580525 2640 2908488
401BLOTTER MATERIAL CL 44 TON 61600 35000 215600 65000 400400 47080 290013
411MILLING PAVEMENT SURFACE SY 202933000 950 19278635 550 11161315 830 168463439
430RAP - SUPERPAVE FAA 43 TON 41539000 35000 | 145386500 33850 | 140609515 331960 | 141066444
430[CORED SAMPLE EA 284000 15000 426000 40000 1136000 18540 526536
430PG 58-28 ASPHALT CEMENT TON 2120000 550000 | 116600000 5251000 | 111300000 502980 | 106631760
702MOBILIZATION L SUM 1000 382118400 38211840 215000000 21500000 342773730 36277373
704FLAGGING MHR 2000000 30000 6000000, 35000 7000000 42160 8432000
704TRAFFIC CONTROL SIGNS UNIT 3060000 2250 688500 1500 459000 1550 474300
704TYPE III BARRICADE EA 2000 140000 28000 75000 15000 77250 15450
704DELINEATOR DRUMS EA 283000 35000 990500 20000 566000 20600 582980
704TUBULAR MARKERS EA 281000 10000 281000 5000 140500 5150 144715
704VERTICAL PANELS-BACK TO BACK EA 65000 18000 117000 150000 97500 15450 100425
704PILOT CAR HR 3000000 40000 1200000 55000 1650000 55160 1654800
706FIELD OFFICE EA 1000 23000000 2300000 8000000 8000000 20685850 2068585
706AGGREGATE LABORATORY EA 1000 10000000 1000000 8000000 800000 15036550 1503655
706BITUMINOUS LABORATORY EA 1000 3000000 300000 100000000 1000000 38301200 3830120
706 CONTRACTOR'S LABORATORY EA 1000 5000000 500000 8000000 800000 38301200 3830120
709GEOTEXTILE FABRIC-TYPE Rl SY 1943000 3500 680050 2000 388600 2320 450776
714PIPE CONC REINF 24IN CL III LF 476000 175000 8330000 2000000 9520000 183130 8716988
714PIPE CONC REINF 30IN CL III LF 38000 200000 760000 2251000 8550000 230530 876014
714PIPE CONC REINF 48IN CL III LF 8000 350000 280000 2501000 200000 466500 373200
714PIPE CONDUIT 24IN LF 381000 220000 8382000 3151000 12001500 169010 66439281
714END SECT CORR STEEL .064IN 18IN EA 7000 300000 210000 2251000 157500 816280 571396
714RELAY PIPE-ALL TYPES & SIZES LF 522000 57370 2994714 30000 1566000 154500 8064900
] ] ]
| | |

] ] ] ] ] ]

] ] ] ] ] ]
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] ] ] ] ] ]

1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

84

AWARD TO:

MARK SAND & GRAVEL COMPANY

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO 2

OF 4

ABSTRACT OF BIDS RECEIVED

$S-8-046(0261093

PROJECT NO.

COUNTY & DATE CASS 6017), RANSOM (073), NOV 13,

2015 09:30AM

NO. 40

BIDDER
ENGINEERS E

STIMATE

IDDER

B
MARK SAND & GRAVEL C

OMPANY

BIDDER
B?EEER STATES PAVING

LENGTH & TYPE 12.89 FERGUS FALLS, MN FARGO, ND
9 MI E OF ENDERLIN TO E JCT ND 18

COMPLETION TIME 10/01/16 WIDENING, MILLING, HMA, TURN LANES, & c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES EA 66000 552000 3643200 225000 1485000 226600 1495560
714FLAP GATE-RELAY ALL SIZES EA 1000 1000000 100000 350i000 35000 566500 56650
720RIGHT OF WAY MARKERS EA 135000 150000 2025000 146800 1981800 151200 2041200
720ALIGNMENT MONUMENTS EA 27000 375000 1012500 635000 1714500 489250 1320975
720IRON PIN R/W MONUMENTS EA 56000 250000 1400000 201,000 1125600 77250 432600
720IRON PIN REFERENCE MONUMENTS EA 79000 250000 1975000 190000 1501000 77250 610275
752TEMPORARY SAFETY FENCE LF 188000 3500 65800 3670 68996 3780 71064
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 49000 24000 117600 20850 102165 21480 105252
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 160000 25000 400000 21750 348000 224600 358400
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 777000 20000 1554000 20000 1554000 20600 1600620
754REFERENCE MARKER-TYPE B EA 6000 165000 99000 172000 103200 177160 106296
754REFERENCE MARKER-TYPE C EA 6000 200000 120000 184000 110400 189520 113712
754RESET SIGN PANEL EA 45000 102000 459000 15000 67500 15450 69525
754RESET SIGN SUPPORT EA 30000 185000 555000 75000 225000 77250 231750
7540BJECT MARKERS - CULVERTS EA 72000 60000 432000 52680 379294 54260 390672
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 26000 550000 1430000 800000 2080000 787950 2048670
760RUMBLE STRIPS - ASPHALT CENTERLINE MILE 13000 600000 780000 1025000 1332500 973350 1265355
760RUMBLE STRIPS - INTERSECTION EA 1000 2500000 250000 3900000 390000 2325470 232547
762EPOXY PVMT MK MESSAGE SF 473000 10000 473000 11160 527868 11490 543477
762EPOXY PVMT MK 4IN LINE LF 181480000 150 2722200 226 41014468 230 4176040
762EPOXY PVMT MK 8IN LINE LF 2160000 800 172800 830 179280 850 183600
762EPOXY PVMT MK 24IN LINE LF 71000 10500 74550 10500 74550 10820 76822
762SHORT TERM 4IN LINE-TYPE NR LF 123928000 120 1487136 150 1858920 120 1487136
762SHORT TERM 8IN LINE-TYPE NR LF 2160000 300 646800 11000 216000 520 112320
766MAILBOX-ALL TYPES EA 4000 300000 120000 2421000 96800 249260 99704
770DESTINATION LIGHTING EA 2000 12000000 2400000 109000000 2180000 16294600 3258920

TOTAL 805868630 751740093 760232105

NO LIMIT NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

85

AWARD TO:

MARK SAND & GRAVEL COMPANY

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION e o 3 _ ABSTRACT OF BIDS RECEIVED

proJEcT No.  SS-8-046(026)093 NO. 6 0|8 IDDER BIDDER BIDDER
KNIFE RIVER MATERIAL |[MAYO CONSTRUCTION CO |[CENTRAL SPECIALTIES
S MPANY INC INC
COUNTY & DATE CASS (017>, RANSOM (073>, NOV 13, 2015 09:30AM
LENGTH & TYPE 12.890 BEMIDJI, MN CAVALIER, ND ALEXANDRIA, MN
9 MI E OF ENDERLIN TO E JCT ND 18
COMPLETION TIME 10/01/16 WIDENING, MILLING, HMA, TURN LANES, & c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103(CONTRACT BOND L SUM 1000 28000000 28000000 37571000 3757100 20000000 2000000
107RAILWAY PROTECTION INSURANCE-SITE 1 EA 1000 9500000 950000 1000000 100000 2000000 200000
202REMOVAL OF PAVEMENT TON 27664000 15750 43570800 121000 33196800 12000 33196800
202REMOVAL OF CULVERTS-ALL TYPES & SIZES LF 264000 13000 343200 22000 580800 25000 660000
203 COMMON EXCAVATION-TYPE A CY 3537000 3000 1061100 3100 1096470 5000 1768500
203 TOPSOIL CY 66645000 2850 18423825 3300 21332850 5000 32322500
203BORROW-EXCAVATION CcY 134648000 8750 | 117817000 6000 80788800 10000 | 134648000
21 6WATER M GAL 3466000 22000 7625200 27000 9358200 25000 8665000
230SUBGRADE PREPARATION-TYPE A STA 14070 600000 46200 500000 703500 1000000 1407000
230SUBGRADE PREPARATION-TYPE A-SHOULDERS MILE 26000 5710000 148466000 5400000 14040000 6000000 15600000
251 SEEDING CLASS II ACRE 100000 300000 3000000 615000 6150000 350000 3500000
251 TEMPORARY COVER CROP ACRE 200000 100000 2000000, 85000 1700000 150000 3000000
253 STRAW MULCH ACRE 200000 285000 5700000 320000 6400000 175000 3500000
260 SILT FENCE UNSUPPORTED LF 25135000 2000 5027000 2200 5529700 1800 4526300
260REMOVE SILT FENCE UNSUPPORTED LF 25135000 400 1005400 600 1508100 750 1885125
261FIBER ROLLS 12IN LF 86966000 2600 22091160 3000 25489800 2000 16993200
261REMOVE FIBER ROLLS 12IN LF 83646000 500 4182300 600 5018760 750 6273450
302TRAFFIC SERVICE AGGREGATE TON 1941000 25000 4852500, 20000 3882000 18000 3493800
302AGGREGATE BASE COURSE CL 5 TON 93135000 15000 | 139702500 16500 | 153672750 19000 | 176956500,
302AGGREGATE SURFACE COURSE CL 4 TON 9585000 17000 16294500 19200 18403200 22000 21087000
401 TACK COAT GAL 24380000 2550 6216900 2000 4876000 1500 3657000
401PRIME COAT GAL 8829000 2550 2251395 3500 3090150 3500 3090150
401FO0G SEAL GAL 11017000 2550 2809335 2300 2533910 2200 2623760
401BLOTTER MATERIAL CL 44 TON 61600 25000 154000 60000 369600 45000 277200
411MILLING PAVEMENT SURFACE SY 202933000 410 8320253 850 172649305 1000 20293300
430RAP - SUPERPAVE FAA 43 TON 41539000 33150 | 137701785 38000 | 157848200 34910 | 145012649
430[CORED SAMPLE EA 284000 15000 426000 35000 994000 20000 568000
430PG 58-28 ASPHALT CEMENT TON 2120000 480000 | 101760000 460000 97520000 500000 | 106000000
702MOBILIZATION L SUM 10000 374725000 37472500 379000000 37900000 460000000 46000000
704FLAGGING MHR 2000000 32000 6600000, 34000 6800000 5000 5000000
704TRAFFIC CONTROL SIGNS UNIT 3060000 1000 306000 2300 703800 1500 459000
704TYPE III BARRICADE EA 2000 75000 15000 100000 20000 75000 15000
704DELINEATOR DRUMS EA 283000 10000 283000 17000 481100 20000 566000
704TUBULAR MARKERS EA 281000 3000 84300 6500 182650 5000 140500
704VERTICAL PANELS-BACK TO BACK EA 65000 5000 32500 171000 110500 15000 97500
704PILOT CAR HR 3000000 38000 1140000 52000 1560000 40000 1200000
706FIELD OFFICE EA 1000 18000000 1800000 8000000 800000 12000000 1200000
706AGGREGATE LABORATORY EA 1000 12000000 1200000 5500000 550000 5000000 500000
706BITUMINOUS LABORATORY EA 1000 6000000 600000 4500000 450000 5000000 500000
706 CONTRACTOR'S LABORATORY EA 1000 6000000 600000 4500000 450000 5000000 500000
709GEOTEXTILE FABRIC-TYPE Rl SY 1943000 2000 388600 3000 582900 2000 388600
714PIPE CONC REINF 24IN CL III LF 476000 200000 9520000 170000 8092000 200000 9520000
714PIPE CONC REINF 30IN CL III LF 38000 225000 855000 2200000 836000 230000 874000
714PIPE CONC REINF 48IN CL III LF 8000 250000 200000 4700000 376000 375000 300000
714PIPE CONDUIT 24IN LF 381000 315000 12001500 160000 6096000 350000 13335000
714END SECT CORR STEEL .064IN 18IN EA 7000 225000 157500 175000 122500 220000 154000
714RELAY PIPE-ALL TYPES & SIZES LF 522000 30000 1566000 160000 8352000 50000 2610000
] ] ]
| | |

] ] ] ] ] ] ]
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: MARK SAND & GRAVEL COMPANY WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
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DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

4 oF 4

$S-8-046(0261093

PROJECT NO.

COUNTY & DATE CASS 6017), RANSOM (073), NOV 13,

2015 09:30AM

NO. 40

BIDDER
ENIFE RIVER MATERIAL

ABSTRACT OF BIDS RECEIVED
IDDER

B
MAYO CONSTRUCTION CO
INC

BIDDER
CENTRAL SPECIALTIES
MPANY INC

LENGTH & TYPE 12.89 BEMIDJI, MN CAVALIER, ND ALEXANDRIA, MN
9 MI E OF ENDERLIN TO E JCT ND 18
COMPLETION TIME 10/01/16 WIDENING, MILLING, HMA, TURN LANES, & c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES EA 66000 225000 1485000 230000 1518000 500000 3300000
714FLAP GATE-RELAY ALL SIZES EA 1000 350000 35000 1000000 100000 500000 50000
720RIGHT OF WAY MARKERS EA 135000 120000 1620000 150000 2025000 146800 1981800
720ALIGNMENT MONUMENTS EA 27000 635000 1714500 500000 1350000 475000 1282500
720IRON PIN R/W MONUMENTS EA 56000 201000 1125600 100000 560000 75000 420000
720IRON PIN REFERENCE MONUMENTS EA 79000 190000 1501000 100000 790000 75000 592500
752TEMPORARY SAFETY FENCE LF 188000 1000 18800 3000 56400 3670 68996
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 49000 24000 117600 21000 102900 20850 102165
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 160000 20000 320000 21000 336000 21750 348000
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 777000 17000 1320900 21000 1631700 20000 1554000
754REFERENCE MARKER-TYPE B EA 6000 150000 90000 180000 108000 172000 103200
754REFERENCE MARKER-TYPE C EA 6000 135000 81000 190000 114000 184000 110400
754RESET SIGN PANEL EA 45000 50000 225000 80000 360000 15000 67500
754RESET SIGN SUPPORT EA 30000 130000 390000 150000 450000 75000 225000
7540BJECT MARKERS - CULVERTS EA 72000 55000 396000 50000 360000 52680 379296
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 26000 765000 1989000 900000 2340000 765000 1989000
760RUMBLE STRIPS - ASPHALT CENTERLINE MILE 13000 945000 1228500 1200000 1560000 945000 1228500
760RUMBLE STRIPS - INTERSECTION EA 1000 2465000 246500 3500000 350000 2257740 225774
762EPOXY PVMT MK MESSAGE SF 473000 11160 27868 121000 567600 11160 527868
762EPOXY PVMT MK 4IN LINE LF 181480000 230 417640460 250 4537000 226 41014468
762EPOXY PVMT MK 8IN LINE LF 2160000 830 179280 11000 216000 830 179280
762EPOXY PVMT MK 24IN LINE LF 71000 10500 74550 15000 106500 10500 74550
762SHORT TERM 4IN LINE-TYPE NR LF 123928000 120 1487136 120 1487134 117 1449958
762SHORT TERM 8IN LINE-TYPE NR LF 2160000 500 108000 500 108000 500 108000
766MAILBOX-ALL TYPES EA 4000 300000 120000 2500000 100000 242000 96800
770DESTINATION LIGHTING EA 2000 10900000 2180000 120000000 2400000 21800000 4360000
TOTAL 769153527 775289681 861289349
NO LIMIT NO LIMIT NO LIMIT

] ] ] ] ] ] ]
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] ] ] ] ] ] ]

| | | | | | |
ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: MARK SAND & GRAVEL COMPANY WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
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DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVED

SHEET NO 1 OF 1
progicT No.  NHU-1-804(045)076 NO. G4 BIDDER BIDDER BIDDER
NHU-1-810¢025>002 ENGINEERS ESTIMATE STRATA CORPORATION EDLING ELECTRIC INC
COUNTY & DATE BURLEIGH (015> NOV 13, 2015 09:30AM
LENGTH & TYPE 3.997 GRAND FORKS, ND BISMARCK, ND
BISMARCK EXPRESSWAY AND UNIVERSITY
COMPLETION TIME 09/30/16 SIGNALS, REVISED TRAFFIC SIGNAL SYSTEM c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 15000000 1500000 9150000 915000 6700000 670000
202REMOVAL OF CONCRETE SY 103000 35000 360500 35000 360500 34000 350200
202SAW CONCRETE LF 31000 6000 18600 25000 77500 11000 34100
202REMOVAL OF CURB & GUTTER LF 83000 12000 99600 30000 269000 8500 70550
261FIBER ROLLS 12IN LF 454000 3000 136200 77700 349580 4500 204300
261 REMOVE FIBER ROLLS 12IN LF 454000 3000 136200 1100 49940 4000 181600
702MOBILIZATION L SUM 1,000 130000000 13000000 45000000 4500000 140000000 14000000
704FLAGGING MHR 400000 40000 1600000 45000 1800000 30000 1200000
704TRAFFIC CONTROL SIGNS UNIT 1380000 4000 552000 1000 138000 2000 276000
704TYPE III BARRICADE EA 2000 200000 40000 550000 110000 575000 115000
704DELINEATOR DRUMS EA 40000 40000 160000 17000 68000 18000 72000
704TUBULAR MARKERS EA 80000 35000 280000 11000 88000 12000 96000
704SEQUENCING ARROW PANEL-TYPE C EA 2000 1800000 360000 5500000 1100000 2100000 420000
748CURB & GUTTER-TYPE I LF 83000 55000 456500 40000 332000 55000 456500
750SIDEWALK CONCRETE SY 104000 75000 780000 110000 1144000 134000 1393600
750DETECTABLE WARNING PANELS SF 64000 35000 2246000 70000 468000 41000 262400
752TEMPORARY SAFETY FENCE LF 200000 5000 100000 5000 100000 3000 60000
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 688000 35000 2408000 331000 2270400 38000 2614400
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 88000 35000 308000 281000 26464600 33000 290400
754RESET SIGN PANEL EA 23000 100000 230000 50000 1150/00 180000 414000
76 GATTENUATING CRASH CUSHION TL-2 EA 10000 20000000 2000000, 20000/000 2000000 22000000 2200000
770LIGHTING SYSTEM EA 1,000 15000000 1500000 7800000 780000 15500000 1550000
770REVISE LIGHTING SYSTEM EA 1000 25000000 2500000, 16450000 1645000 9500000 950000
772TRAFFIC SIGNALS SYSTEM EA 1000 244000000 264600000 257500000 25750000 265000000 26500000
772REVISE TRAFFIC SIGNAL SYSTEM EA 3000 43000000 12900000 36570000 10971000 62000000 18600000
772REVISE TRAFFIC SIGNAL SYSTEM-SITE 1 EA 7000 31200000 21840000 19035000 13324500 30500000 21350000
772REVISE TRAFFIC SIGNAL SYSTEM-SITE 2 EA 10000 77100000 7710000 55660000 5566000 90000000 9000000
772REVISE TRAFFIC SIGNAL SYSTEM-SITE 3 EA 3000 125300000 375900000 51241000 15372300 100000000 30000000
TOTAL 133189600 89870120 133331050
NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
] ] ] ] ] ] ]
| | | | | | |
ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: STRATA CORPORATION WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
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DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

1

OF

2

ABSTRACT OF BIDS RECEIVED

PROJECT NO.

$S-8-018(071>075

NO.

45

BIDDER
ENGINEERS ESTIMATE

BIDDER
NORTHERN IMPROVEMENT
COMPANY

BIDDER
DAKOTA UNDERGROUND C
OMPANY

COUNTY & DATE CASS (017> NOV 13, 2015 09:30AM
LENGTH & TYPE 0.070 FARGO, ND FARGO, ND
CASSELTON-ND18/LANGER AVENUE
COMPLETION TIME 07/01/16 PCC RECONSTRUCTION, CURB & GUTTER RECO c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103(CONTRACT BOND L SUM 1000 4000000 400000 1200000 120000 3600000 360000
202REMOVAL OF CONCRETE SY 250000 20000 500000 10000 250000 15000 375000
202SAW CONCRETE LF 307000 10000 307000 6000 184200 9000 276300
202REMOVAL OF CURB & GUTTER LF 747000 12000 896400 7000 522900 2000 672300
202REMOVAL OF PAVEMENT SY 1865000 15000 2797500 20000 3730000 17500 3263750
203 TOPSOIL CcY 71000 50000 355000 67500 479250 40000 284000
21 6WATER M GAL 17000 50000 85000 25000 42500 40000 680100
230 SUBGRADE PREPARATION-TYPE A STA 4100 2000000 820000 1000000 410000 4200000 1722000
251SEEDING CLASS III ACRE 720 6000000 432000 24500000 176400 2350000 169200
253HYDRAULIC MULCH ACRE 720 4000000 288000 24500000 176400 2250000 162000
302SALVAGED BASE COURSE TON 787000 30000 2361000 37500 2951250 28000 2203600
H550DOWELED CONTRACTION JOINT ASSEMBLY LF 1080000 10000 1080000 100000 1080000 2000 972000
5508IN NON-REINF CONCRETE PVMT CL AE-DOWELED SY 1824000 85000 15504000 69500 12676800 82000 14956800
570DOWEL BARS EA 82000 16000 131200 13750 112750 20000 164000
702MOBILIZATION L SUM 1000 70000000 7000000 62850000 6285000 34000000 3400000
704FLAGGING MHR 40000 45000 180000 50000 200000 45000 180000
704TRAFFIC CONTROL SIGNS UNIT 1165000 2750 320375 1800 209700 4650 541725
704TYPE III BARRICADE EA 271000 80000 216000 90000 243000 82500 222750
708INLET PROTECTION-SPECIAL EA 4000 315000 126000 2500000 100000 500000 200000
709GEOSYNTHETIC MATERIAL TYPE R1 SY 2171000 4000 868400 2300 499330 3000 651300
714PIPE PVC 6IN DRAIN LF 65000 50000 325000 25000 162500 65000 422500
722MANHOLE CASTING EA 1000 1300000 130000 2800000 280000 1500000 150000
722CASTING INLET-TYPE 2 EA 4000 1145000 458000 1025000 410000 1150000 460000
748CURB & GUTTER-TYPE I LF 747000 26000 1942200 23000 1718100 30000 2241000
748VALLEY GUTTER 36IN LF 118000 65000 767000 38000 4484600 55000 669000
750 SIDEWALK CONCRETE 4IN SY 206000 61000 1256600 57250 1179350 62000 1277200
750DRIVEWAY CONCRETE SY 35000 79000 276500 71000 248500 85000 297500
750DETECTABLE WARNING PANELS SF 56000 45000 252000 28500 159600 55000 308000
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 43000 22000 946600 22800 98040 21000 90300
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 70100 18000 126180 21600 151414 20000 140200
754RESET SIGN PANEL EA 2000 104000 20800 24000 4800 22000 4400
754RESET SIGN SUPPORT EA 1000 140000 14000 90000 9000 83000 8300
762EPOXY PVMT MK 4IN LINE-GROOVED LF 554000 4500 249300 10700 592780 10700 592780
762METHYL METHACRYLATE PVMT MK 24IN LINE LF 192000 55000 1056000 53850 1033920 53000 1017600
762PVMT MK PAINTED CURB TOP & FACE LF 42000 10000 42000 2750 11550 2750 11550
TOTAL 41678055 36957434 38515055
NO LIMIT NO LIMIT

] ] ] ] ] ] ]

] ] ] ] ] ] ]

] ] ] ] ] ] ]

] ] ] ] ] ] ]

1 1 1 1 1 1 1

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:
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AWARD TO:

NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 2 OF 2
progecT No.  SS-8-018(071)075 NO. G5 BIDDER BIDDER BIDDER
OPP CONSTRUCTION LLC |KPH INC STRATA CORPORATION
COUNTY & DATE CASS (017> NOV 13, 2015 09:30AM
LENGTH & TYPE 0.070 GRAND FORKS, ND KINDRED, ND GRAND FORKS, ND
CASSELTON-ND18/LANGER AVENUE
COMPLETION TIME 07/01/16 PCC RECONSTRUCTION, CURB & GUTTER RECO c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 4200000 420000 3000000 300000 5200000 520000
202REMOVAL OF CONCRETE SY 250000 23000 575000 15500 387500 20000 500000
202SAW CONCRETE LF 307000 12000 368400 8500 260950 20000 6146000
202REMOVAL OF CURB & GUTTER LF 7647000 16000 1195200 77750 578925 12000 896400
202REMOVAL OF PAVEMENT SY 1865000 18000 3357000 15500 2890750 10000 1865000
203 TOPSOIL CY 71000 30000 213000 241000 170400 14000 99400
21 6WATER M GAL 17000 65000 110500 50000 85000 38000 66600
230SUBGRADE PREPARATION-TYPE A STA 4100 1000000 410000 10000000 4100000 1500000 615000
251SEEDING CLASS III IACRE 720 5600000 403200 2100000 151200 2000000 144000
253HYDRAULIC MULCH ACRE 720 5400000 388800 2600000 187200 2500000 180000
302SALVAGED BASE COURSE TON 787000 45000 35461500 631000 4958100 37000 2911900
550D0OWELED CONTRACTION JOINT ASSEMBLY LF 1080000 15000 1620000 11000 1188000 12000 1296000
H5508IN NON-REINF CONCRETE PVMT CL AE-DOWELED SY 1824000 87000 15868800 108000 19699200 88000 16051200
570DOWEL BARS EA 82000 15000 123000 16000 131200 13500 110700
702MOBILIZATION L SUM 10000 79000000 7900000 48000000 4800000 277000000 27700000
704FLAGGING MHR 40000 58000 232000 40000 160000 45000 180000
704TRAFFIC CONTROL SIGNS UNIT 1165000 2000 233000 1650 192225 1500 174750
704TYPE III BARRICADE EA 27000 100000 270000 80000 216000 75000 202500
708INLET PROTECTION-SPECIAL EA 4000 280000 112000 160/000 64000 130000 52000
709GEOSYNTHETIC MATERIAL TYPE R1 SY 2171000 6000 1302600 3000 651300 2750 597025
714PIPE PVC 6IN DRAIN LF 65000 38000 267000 291000 188500 45000 292500
722MANHOLE CASTING EA 1000 7800000 780000 2775000 277500 15000000 1500000
722CASTING INLET-TYPE 2 EA 4000 1100000 460000 865000 366000 1100000 440000
748CURB & GUTTER-TYPE I LF 747000 36000 2689200 321000 2390400 32000 2390400
748VALLEY GUTTER 36IN LF 118000 90000 1062000 431000 507400 48000 566400
750SIDEWALK CONCRETE 4IN SY 206000 75000 1545000 85000 1751000 79000 1627400
750DRIVEWAY CONCRETE SY 35000 95000 332500 100/000 350000 90000 315000
750DETECTABLE WARNING PANELS SF 56000 42000 235200 80000 468000 11950 66920
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 43000 23000 98900 211000 90300 19000 81700
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 70100 22000 154220 20000 140200 18000 126180
754RESET SIGN PANEL EA 2000 24000 4800 221000 44600 20000 4000
754RESET SIGN SUPPORT EA 1000 90000 9000 83000 8300 75000 7500
762EPOXY PVMT MK 4IN LINE-GROOVED LF 554000 12000 666800 10000 554000 9750 540150
762METHYL METHACRYLATE PVMT MK 24IN LINE LF 192000 60000 1152000 541000 1036800 48950 939840
762PVMT MK PAINTED CURB TOP & FACE LF 42000 3000 12600 2750 11550 2500 10500
TOTAL 48071220 49276300 63682965
NO LIMIT NO LIMIT NO LIMIT

] ] ] ] ] ] ]
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] ] ] ] ] ] ]
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ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVED

SHEET NO 1 OF IS
proJEcT No.  SS-3-030(029)105 NO. G 6B IDDER BIDDER BIDDER
ENGINEERS ESTIMATE MAYO CONSTRUCTION CO |[CENTRAL SPECIALTIES
MPANY INC INC
COUNTY & DATE BENSON (005> AND WELLS (10 NOV 13, 2015 09:30AM
LENGTH & TYPE 22.922 CAVALIER, ND ALEXANDRIA, MN
W JCT ND 15 N TO N EDGE MADDOCK

COMPLETION TIME 10/15/16 SLIVER WIDENING, HOT BITUMINOUS PAVING c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 60000000 60000000 43700000 4370000 30000000 3000000
107RAILWAY PROTECTION INSURANCE-SITE 1 EA 1000 3500000 350000 500i000 50000 3000000 300000
107RAILWAY PROTECTION INSURANCE-SITE 2 EA 1000 3500000 350000 1000000 100000 3000000 300000
202REMOVE & SALVAGE BASE & SURFACING TON 36378000 5000 18189000 7380 268669649 10000 36378000
202REMOVAL OF END SECTION-ALL TYPES & SIZES EA 7000 300000 210000 64000 44800 60000 42000
202REMOVAL OF CULVERTS-ALL TYPES & SIZES LF 210000 20000 420000 211000 461000 20000 420000
203 COMMON EXCAVATION-TYPE C CY 534000 4500 260300 2100 112140 2000 106800
203 TOPSOIL-BORROW AREA CY 22320000 3600 8035200 21600 5803200 2500 5580000
203 TOPSOIL CY 91919000 4200 38605980 3400 31252460 3200 29614080
203 TOPSOIL-WETLAND CY 4792000 10000 4792000 4800 2300160 4750 2276200
203 COMMON EXCAVATION-SUBCUT CY 13158000 8000 10526400 6500 8552700 64600 8621120
203 BORROW-EXCAVATION CY 279384000 7000 | 195568800 6000 | 167630400 5850 | 163439640
21 6WATER M GAL 4535000 22000 9977000 25000 11337500 25000 11337500
230SHOULDER PREPARATION MILE 300 700000 21000 21462000 66260 2000000 60000
230SUBGRADE PREPARATION-TYPE A-12IN STA 1044000 300000 31320000 257000 26830800 2640000 25056000
251SEEDING CLASS II IACRE 140900 650000 9158500 437000 6157330 289000 4072010
251WETLAND SEED IACRE GG 0 800000 35200 1250000 55000 1000000 446000
251 TEMPORARY COVER CROP IACRE 1401900 120000 1690800 141000 1986690 100000 1409000
253 STRAW MULCH IACRE 281800 400000 11272000 420000 11835600 265000 7667700
255ECB TYPE 2 SY 2918000 2000 5836|000 31190 930842 1400 408520
260SILT FENCE UNSUPPORTED LF 35670000 3000 10701000 21680 9559560 1900 6777300
260REMOVE SILT FENCE UNSUPPORTED LF 35670000 800 2853600 880 3138960 460 1569480
261FIBER ROLLS 12IN LF 93624000 3000 28027200 21120 19805888 2370 22161488
261REMOVE FIBER ROLLS 12IN LF 26890000 500 1344500 1250 3361250 460 1183160
261FIBER ROLLS 20IN LF 10414000 4000 4165600 2930 3051302 3850 4009390
261REMOVE FIBER ROLLS 20IN LF 5207000 900 468630 1500 781050 900 468630
262FLOTATION SILT CURTAIN LF 1500000 18000 2700000 12750 1912500 22000 3300000
262REMOVE FLOTATION SILT CURTAIN LF 1500000 3000 4500[00 21000 300000 4000 600000
265STABILIZED CONSTRUCTION ACCESS EA 3000 4500000 1350000 5000{000 1500000 500000 150000
265REMOVE STABILIZED CONSTRUCTION ACCESS EA 3000 1000000 300000 5000{000 1500000 500000 150000
302AGGREGATE BASE COURSE CL 5 TON 93700000 23000 | 215510000 12800 | 1199360/00 11910 | 111596700
G0LTACK COAT GAL 46990000 2500 117647500 21000 9398000 2000 9398000
G01PRIME COAT GAL 27120000 4500 12204000 3500 946492000 2000 56424000
411MILLING PAVEMENT SURFACE SY 7669000 4500 3451050 51630 6317667 8000 6135200
430SUPERPAVE FAA 43 TON 82470000 45000 | 371115000 271660 | 227947080 29660 | 242791680
430CORED SAMPLE EA 484000 40000 1936000 221920 1109328 25000 1210000
430PG 58-28 ASPHALT CEMENT TON 4968200 650000 | 321633000 470000 | 232565400 500000 | 247410000
702MOBILIZATION L SUM 1000 350000000 350000000 4000000000 40000000 608000000 60800000
704FLAGGING MHR 2520000 34000 8568000 35000 8820000 24000 6048000
7O04TRAFFIC CONTROL SIGNS UNIT 4380000 2750 1204500 1500 657000 1500 657000
704DELINEATOR DRUMS EA 10000 38000 38000 471000 47000 45000 45000
704TUBULAR MARKERS EA 120000 15000 180000 13000 156000 12000 1644000
704PILOT CAR HR 320000 39000 1248000 55000 1760000 65000 2080000
706FIELD OFFICE EA 110000 16000000 16000000 11500000 1150000 10000000 1000000
706AGGREGATE LABORATORY EA 10000 10000000 1000000 9000/000 900000 5000000 500000
706BITUMINOUS LABORATORY EA 1000 6000000 600000 5000{000 500000 10000000 1000000
706 CONTRACTOR'S LABORATORY EA 1000 3500000 350000 5000/000 500000 10000000 1000000

] ] ] ]

| | | |
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: MAYO CONSTRUCTION COMPANY INC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
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DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 2 OF IS
proJEcT No.  SS-3-030(029)105 NO. G 6B IDDER BIDDER BIDDER
ENGINEERS ESTIMATE MAYO CONSTRUCTION CO |[CENTRAL SPECIALTIES
MPANY INC INC
COUNTY & DATE BENSON (005> AND WELLS (10 NOV 13, 2015 09:30AM
LENGTH & TYPE 22.922 CAVALIER, ND ALEXANDRIA, MN
W JCT ND 15 N TO N EDGE MADDOCK
COMPLETION TIME 10/15/16 SLIVER WIDENING, HOT BITUMINOUS PAVING c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
709GEOSYNTHETIC MATERIAL TYPE R1 SY 15653000 000 4695900 2650 4148045 2000 3130600
714PIPE CONC REINF 21IN CL III LF 52000 180000 936000 260000 1352000 138750 721500
714PIPE CONC REINF 24IN CL III LF 792000 210000 16632000 180/000 14256000 148650 11773080
714PIPE CONC REINF 30IN CL III LF 84000 260000 2184000 190000 1596000 186500 1566600
714PIPE CONC REINF 36IN CL III LF 86000 330000 2838000 210000 1806000 218500 1879100
714CURED-IN-PLACE PIPE-21IN LF 214000 205000 4387000 193000 4130200 154000 3295600
714CURED-IN-PLACE PIPE-24IN LF 1141000 225000 25672500 208000 23732800 174000 19853400
714CURED-IN-PLACE PIPE-30IN LF 318000 265000 8627000 261000 7663800 295000 9381000
714CURED-IN-PLACE PIPE-36IN LF 238000 305000 7259000 268000 6378400 304000 7235200
71GEND SECT-CONC REINF 24IN EA 6000 800000 480000 900000 540000 81746400 490440
714END SECT-CONC REINF 30IN EA 2000 1000000 200000 1000000 200000 994900 198980
71GEND SECT-CONC REINF 36IN EA 1000 1300000 130000 1400000 140000 1381550 138155
71GEND SECT-CONC REINF 42IN EA 4000 1600000 6460000 2400000 960000 1636750 654700
714PIPE CONDUIT 18IN-APPROACH LF 126000 65000 819000 801000 1008000 94350 1188810
714RELAY END SECTION-ALL TYPES & SIZES EA 101000 80000 808000 801000 808000 1211100 1223110
714REMOVE & RELAY PIPE-ALL TYPES & SIZES LF 186000 350000 6510000 115000 2139000 113000 2101800
722ADJUST GATE VALVE BOX EA 12000 250000 300000 375000 450000 300000 360000
722ADJUST MANHOLE EA 5000 400000 200000 500000 250000 600000 300000
748CURB & GUTTER-TYPE 1 SPECIAL LF 240000 60000 1440000 160000 3840000 150000 3600000
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 364000 26000 966400 211280 774592 20000 728000
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 205000 23000 471500 231610 479905 22000 451000
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 2170000 20000 43460000 20100 4361700 18890 4099130
754REFERENCE MARKER-TYPE C EA 23000 200000 460000 191500 460650 180000 414000
754RESET SIGN PANEL EA 57000 100000 570000 15960 90972 15000 85500
7540BJECT MARKERS - CULVERTS EA 112000 60000 672000 561600 631680 53000 593600
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 44000 530000 2332000 1155000 5082000 750000 3300000
760RUMBLE STRIPS - ASPHALT CENTERLINE MILE 20000 600000 1200000 1235000 26470000 945000 1890000
760RUMBLE STRIPS - INTERSECTION EA 1000 2600000 260000 4975000 497500 2000000 200000
762PVMT MK PAINTED-MESSAGE SF 530000 3500 185500 6800 360400 2000 106000
762SHORT TERM 4IN LINE-TYPE NR LF 275691000 150 4135365 260 66165849 137 3776967
762PVMT MK PAINTED 4IN LINE LF 330283000 080 2662264 110 3633113 055 1816557
764W-BEAM GUARDRAIL LF 835300 50000 4176500 45750 3821498 43000 3591790
764W-BEAM GUARDRAIL END TERMINAL EA 16000 3200000 5120000 2341000 3745600 2200000 3520000
76 4REMOVE W-BEAM GUARDRAIL & POSTS LF 152000 4700 71440 1600 24320 1500 22800
76 4REMOVE BOX BEAM GUARDRAIL LF 1521600 5000 760800 21130 324101 2000 304320
76 6MAILBOX-ALL TYPES EA 22000 320000 704000 223500 491700 210000 462000
930POLYURETHANE FOAM - 90 LBS GAL 950000 200000 19000000 2640000 22800000 200000 19000000
930BARRIER END MODIFICATION EA 12000 1200000 1440000 6705000 8046000 6300000 7560000
990PIPE CLEANOUT EA 25000 1000000 2500000 1650000 4125000 2000000 5000000
TOTAL 1523637529 1155083171 1163135337
NO LIMIT NO LIMIT
] ] ] ] ] ] ]
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MAYO CONSTRUCTION COMPANY INC

DATE OF AWARD
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DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

3

OF 6

ABSTRACT OF BIDS RECEIVED

proJEcT No.  SS-3-030(029)105

COUNTY & DATE

BENSOg (005> AND WELLS (10 NoOV 13,

2015 09:30AM

BIDDER
ENIFE RIVER MATERIAL

BIDDER
B?EEER STATES PAVING

BIDDER
GRATECH COMPANY LLC

LENGTH & TYPE 22.92 BEMIDJI, FARGO, ND BERTHOLD,
W JCT ND 15 N TO N EDGE MADDOCK
COMPLETION TIME 10/15/16 SLIVER WIDENING, HOT BITUMINOUS PAVING c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND
ﬁic' ITEM DESCRIPTION UNIT BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE
103(CONTRACT BOND L SUM 1000 44000000 4400 37181140 3718114 50526000
107RAILWAY PROTECTION INSURANCE-SITE 1 EA 1000 3500000 350 521580 52158 1935000
107RAILWAY PROTECTION INSURANCE-SITE 2 EA 1000 3500000 350 521580 52158 1935000
202REMOVE & SALVAGE BASE & SURFACING TON 8000 10750 39106 11220 408161114 12500
202REMOVAL OF END SECTION-ALL TYPES & SIZES EA 7000 350000 245 62400 43680 3444600
202REMOVAL OF CULVERTS-ALL TYPES & SIZES LF 0000 15000 315 20800 436800 22960
203 COMMON EXCAVATION-TYPE C CY 4000 2000 480 2080 111072 7530
203TOPSOIL-BORROW AREA CY 0000 4000 89280 2600 5803200 2360
203 TOPSOIL CY 2000 3000 2757570 3330 30609027 2720
203 TOPSOIL-WETLAND CY 2000 10850 519932 49460 2367248 8480
203 COMMON EXCAVATION-SUBCUT CY 8000 6000 789480 6660 8763228 7530
203BORROW-EXCAVATION CcY 4000 6350 | 17740884 6080 | 169865472 7470
21 6WATER M GAL 5000 22000 997700 26000 11791000 25260
230SHOULDER PREPARATION MILE 300 7000000 21000 2080000 62400 8693800
230 SUBGRADE PREPARATION-TYPE A-12IN STA 4000 195000 2035800 249600 26058240 163020
251SEEDING CLASS II ACRE 0900 289000 407201 546000 7693140 419220
251WETLAND SEED ACRE G460 1000000 4400 1026410 45074 1224000
251 TEMPORARY COVER CROP ACRE 0900 100000 140900 104000 1465360 143820
253 STRAW MULCH ACRE 11800 265000 746770 3581800 10110984 399840
255ECB TYPE 2 SY 8000 1400 40852 2600 758680 3060
260 SILT FENCE UNSUPPORTED LF 0000 1900 677730 2180 7776060 2570
260REMOVE SILT FENCE UNSUPPORTED LF 0000 460 156948 520 1854840 900
261FIBER ROLLS 12IN LF 4000 2370 2214148 2810 262521449 2040
26 11REMOVE FIBER ROLLS 12IN LF 0000 G40 118316 520 1398280 1280
261FIBER ROLLS 20IN LF 4000 3850 400939 4160 43322249 2810
26 1REMOVE FIBER ROLLS 20IN LF 000 900 46863 520 2707649 1530
262FLOTATION SILT CURTAIN LF 1000 22000 330000 166460 2496000 12240
26 2REMOVE FLOTATION SILT CURTAIN LF 1000 4000 60000 2080 312000 2040 00
265 STABILIZED CONSTRUCTION ACCESS EA 000 2400000 72000 5200000 1560000 8523900 70
265REMOVE STABILIZED CONSTRUCTION ACCESS EA 000 1000000 30000 26000000 780000 1290000 00
302AGGREGATE BASE COURSE CL 5 TON 1000 12110 | 11347070 121620 | 118249400 15730 00
401 TACK COAT GAL 1000 2250 1057275 2780 13063220 2090 10
401PRIME COAT GAL 1000 2250 610200 3730 10115760 3570 40
411MILLING PAVEMENT SURFACE SY 000 4200 322098 4770 3658113 5920 48
430 SUPERPAVE FAA 43 TON 1000 30350 | 25029645 254460 | 209803680 29780 60
430[CORED SAMPLE EA 000 15000 72600 18720 906048 24480 32
430PG 58-28 ASPHALT CEMENT TON 200 459000 | 22712238 538610 | 266515000 489600 72
702MOBILIZATION L SUM 10000 606000000 60600000 466074110 466074611 314155310 31
704FLAGGING MHR 1000 32000 806400 36840 9283680 38700 00
704TRAFFIC CONTROL SIGNS UNIT 1000 1500 65700 1560 683280 1530 40
704DELINEATOR DRUMS EA 1000 45000 4500 46800 46800 45900 00
704TUBULAR MARKERS EA 1000 12000 14400 12480 149760 12240 80
704PILOT CAR HR 1000 38000 121600 48260 1544320 52000 00
706FIELD OFFICE EA 000 25000000 250000 17237070 1723707 25800000 00
706AGGREGATE LABORATORY EA 000 15000000 150000 14364220 1436422 9030000 00
706BITUMINOUS LABORATORY EA 000 7500000 75000 6352800 635280 5100000 00
706 CONTRACTOR'S LABORATORY EA 000 3500000 35000 6352800 635280 4080000 00
] ] ]
| | |
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

923

AWARD TO:

MAYO CONSTRUCTION COMPANY INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 4 OF IS
proJEcT No.  SS-3-030(029)105 NO. G 6B IDDER BIDDER BIDDER
ENIFE RIVER MATERIAL B?EEER STATES PAVING |[GRATECH COMPANY LLC
COUNTY & DATE BENSON (005> AND WELLS (10 NOV 13, 2015 09:30AM
LENGTH & TYPE 22.922 BEMIDJI, MN FARGO, ND BERTHOLD, ND
W JCT ND 15 N TO N EDGE MADDOCK
COMPLETION TIME 10/15/16 SLIVER WIDENING, HOT BITUMINOUS PAVING c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
709GEOSYNTHETIC MATERIAL TYPE R1 SY 15653000 1900 2974070 2600 4069780 2720 62576116
714PIPE CONC REINF 21IN CL III LF 52000 200000 1040000 150850 784420 114430 595034
714PIPE CONC REINF 24IN CL III LF 792000 210000 16632000 158970 12590429 1211460 9619632
714PIPE CONC REINF 30IN CL III LF 84000 225000 1890000 197100 16556140 149490 1255716
714PIPE CONC REINF 36IN CL III LF 86000 250000 2150000 231650 1992190 188980 1625228
714CURED-IN-PLACE PIPE-21IN LF 214000 180000 3852000 187200 4006080 183600 3929040
714CURED-IN-PLACE PIPE-24IN LF 1141000 195000 22249500 202800 23139480 198900 22694490
714CURED-IN-PLACE PIPE-30IN LF 318000 225000 7155000 234000 76461200 229500 7298100
714CURED-IN-PLACE PIPE-36IN LF 238000 250000 5950000 260000 6188000 255000 069000
71GEND SECT-CONC REINF 24IN EA 6000 1000000 600000 808030 486818 751910 451146
714END SECT-CONC REINF 30IN EA 2000 1100000 220000 9645430 189084 957930 1915846
71GEND SECT-CONC REINF 36IN EA 1000 1350000 135000 11501400 115040 1309060 130906
71GEND SECT-CONC REINF 42IN EA 4000 1500000 600000 1485550 5964220 1801190 720476
714PIPE CONDUIT 18IN-APPROACH LF 126000 35000 461000 98250 1237950 34130 430038
714RELAY END SECTION-ALL TYPES & SIZES EA 101000 400000 4040000 72800 735280 501950 5069695
714REMOVE & RELAY PIPE-ALL TYPES & SIZES LF 186000 100000 1860000 109200 2031120 94540 1758444
722ADJUST GATE VALVE BOX EA 12000 325000 390000 520000 626000 408000 489600
722ADJUST MANHOLE EA 5000 500000 250000 884000 462000 510000 255000
748CURB & GUTTER-TYPE 1 SPECIAL LF 240000 150000 3600000 156000 3744000 153000 3672000
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 364000 20000 728000 201800 757120 20400 742560
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 205000 22000 451000 221880 469040 22640 460020
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 2170000 18890 4099130 19650 4264050 19270 4181590
754REFERENCE MARKER-TYPE C EA 23000 180000 414000 187200 430560 183600 622280
754RESET SIGN PANEL EA 57000 15000 85500 15600 88920 15300 87210
7540BJECT MARKERS - CULVERTS EA 112000 53000 593600 55120 6173449 54060 605472
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 44000 750000 3300000 780000 3432000 765000 3366000
760RUMBLE STRIPS - ASPHALT CENTERLINE MILE 20000 945000 1890000 982800 1965600 963900 1927800
760RUMBLE STRIPS - INTERSECTION EA 1000 3325000 332500 3120000 312000 4038180 403818
762PVMT MK PAINTED-MESSAGE SF 530000 5000 265000 51200 275600 3460 183380
762SHORT TERM 4IN LINE-TYPE NR LF 275691000 140 3859674 150 4135365 150 4135365
762PVMT MK PAINTED 4IN LINE LF 330283000 090 2972547 090 29725147 070 2311981
764W-BEAM GUARDRAIL LF 835300 43000 3591790 64720 3735462 43860 3663626
764W-BEAM GUARDRAIL END TERMINAL EA 16000 2200000 3520000 2288000 3660800 2264000 3590400
76 4REMOVE W-BEAM GUARDRAIL & POSTS LF 152000 1500 22800 1560 23712 1530 23256
76 4REMOVE BOX BEAM GUARDRAIL LF 1521600 2000 304320 21080 316693 2040 310406
76 6MAILBOX-ALL TYPES EA 22000 210000 462000 2181400 480480 214200 4712460
930POLYURETHANE FOAM - 90 LBS GAL 950000 190000 18050000 197600 18772000 193800 18411000
930BARRIER END MODIFICATION EA 12000 6300000 756000 6552000 7862400 6626000 7711200
990PIPE CLEANOUT EA 25000 1535000 3837500 1596600 3991000 1565700 3914250
TOTAL 1176974479 11833398145 1233557166
NO LIMIT NO LIMIT NO LIMIT
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

94

AWARD TO:

MAYO CONSTRUCTION COMPANY INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

5

6

ABSTRACT OF BIDS RECEIVED

proJEcT No.  SS-3-030(029)105

COUNTY & DATE BENSOg (005) AND WELLS (10 NOV 13,

2015 09:30AM

BIDDER
ANDERSON WESTERN INC

BIDDER
STRATA CORPORATION

BIDDER
DUININCK INC

LENGTH & TYPE 22.92 BISMARCK, GRAND FORKS, PRINSBURG,
W JCT ND 15 N TO N EDGE MADDOCK

COMPLETION TIME 10/15/16 SLIVER WIDENING, HOT BITUMINOUS PAVING c.c. BOND RANK 06 c.c. BOND c.c. BOND
ﬁic' ITEM DESCRIPTION UNIT BID PRICE AMOUNT BID PRICE BID PRICE
103(CONTRACT BOND L SUM 1000 61000000 6100000 105000000 70000000 00
107RAILWAY PROTECTION INSURANCE-SITE 1 EA 1000 000000 300000 3500000 2500000 00
107RAILWAY PROTECTION INSURANCE-SITE 2 EA 1000 3000000 300000 3500000 2500000 00
202REMOVE & SALVAGE BASE & SURFACING TON 8000 15000 54567000 10750 13870 86
202REMOVAL OF END SECTION-ALL TYPES & SIZES EA 7000 60000 42000 500000 250000 00
202REMOVAL OF CULVERTS-ALL TYPES & SIZES LF 0000 20000 420000 20000 32000 00
203 COMMON EXCAVATION-TYPE C CY 4000 2000 106800 121000 40 7750 50
203TOPSOIL-BORROW AREA CY 0000 2500 5580000 3850 3 31850 00
203 TOPSOIL CY 2000 31200 29414080 4900 40 3400 60
203 TOPSOIL-WETLAND CY 2000 4750 2276200 8000 3833 14000 00
203 COMMON EXCAVATION-SUBCUT CY 8000 6600 84621120 8500 11184 4800 40
203BORROW-EXCAVATION CcY 4000 5850 | 163439640 6850 | 191378 5880 92
21 6WATER M GAL 5000 25000 11337500 30000 13605 26720 20
230SHOULDER PREPARATION MILE 300 2000000 60000 600000 18 20218660 60
230 SUBGRADE PREPARATION-TYPE A-12IN STA 4000 240000 25056000 240000 25056 325000 00
251SEEDING CLASS II ACRE 0900 525000 7397250 4000000 5636 411000 90
251WETLAND SEED ACRE G460 985000 43360 500000 22 1200000 00
251 TEMPORARY COVER CROP ACRE 0900 100000 1409000 100000 9 141000 90
253 STRAW MULCH ACRE 11800 345000 9722100 3000000 392000 60
255ECB TYPE 2 SY 8000 2500 729500 1250 3000 00
260 SILT FENCE UNSUPPORTED LF 0000 2100 76490700 1650 5885550 2520 40
260REMOVE SILT FENCE UNSUPPORTED LF 0000 500 1783500 11000 3567000 880 60
261FIBER ROLLS 12IN LF 4000 2700 25224480 1850 17283440 2000 00
26 11REMOVE FIBER ROLLS 12IN LF 0000 500 1344500 1000 2689000 11250 50
261FIBER ROLLS 20IN LF 4000 4000 4165600 3500 364646900 2750 50
26 1REMOVE FIBER ROLLS 20IN LF 000 500 260350 1500 50 1500 50
262FLOTATION SILT CURTAIN LF 1000 16000 2400000 30000 000 12000 00
26 2REMOVE FLOTATION SILT CURTAIN LF 1000 2000 300000 150000 000 2000 00
265 STABILIZED CONSTRUCTION ACCESS EA 000 4000000 1200000 2000000 000 1875000 00
265REMOVE STABILIZED CONSTRUCTION ACCESS EA 000 2500000 750000 1500000 000 450000 00
302AGGREGATE BASE COURSE CL 5 TON 1000 11180 | 104756600 12100 0000 211100 00
401 TACK COAT GAL 1000 2690 11700510 3500 500 2200 00
401PRIME COAT GAL 1000 3670 9953040 7000 0000 2500 00
411MILLING PAVEMENT SURFACE SY 000 4280 3282332 6900 610 3500 50
430 SUPERPAVE FAA 43 TON 1000 28470 | 2364792090 26000 000 35000 00
430[CORED SAMPLE EA 000 15000 726000 50000 000 77000 00
430PG 58-28 ASPHALT CEMENT TON 200 533300 | 263887504 5951000 900 510000 00
702MOBILIZATION L SUM 10001216008000 | 121600800 929300000 0000 830000000 00
704FLAGGING MHR 1000 45000 11340000 40000 80000 45000 00
704TRAFFIC CONTROL SIGNS UNIT 1000 750 328500 1500 57000 2600 00
704DELINEATOR DRUMS EA 1000 40000 40000 45000 45000 331030 30
704TUBULAR MARKERS EA 1000 3000 36000 121000 44000 10320 40
704PILOT CAR HR 1000 50000 1600000 50000 00000 65000 00
706FIELD OFFICE EA 000 15000000 1500000 10000000 00000 3900000 00
706AGGREGATE LABORATORY EA 000 5000000 500000 8000000 00000 3250000 00
706BITUMINOUS LABORATORY EA 000 6500000 650000 8000000 00000 5200000 00
706 CONTRACTOR'S LABORATORY EA 000 5000000 500000 8000000 00000 5850000 00
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: MAYO CONSTRUCTION COMPANY INC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

95

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

6

OF 6

ABSTRACT OF BIDS RECEIVED

$S-3-030(029>105

PROJECT NO.

COUNTY & DATE

BENSON (005> AND WELLS (10 NoOV 13,

2015 09:30AM

NO. G 6

BIDDER
ANDERSON WESTERN INC

BIDDER
STRATA CORPORATION

BIDDER
DUININCK INC

LENGTH & TYPE 22.922 BISMARCK, ND GRAND FORKS, ND PRINSBURG, MN
W JCT ND 15 N TO N EDGE MADDOCK
COMPLETION TIME 10/15/16 SLIVER WIDENING, HOT BITUMINOUS PAVING c.c. BOND RANK 06 c.c. BOND RANK 07 c.c. BOND RANK 08
SPeC: ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
709GEOSYNTHETIC MATERIAL TYPE Rl SY 15653000 2500 3913250 2500 3913250 2900 4539370
714PIPE CONC REINF 21IN CL III LF 52000 110000 572000 130000 676000 2649450 1297140
714PIPE CONC REINF 24IN CL III LF 792000 115000 9108000 150/000 11880000 253200 20053440
714PIPE CONC REINF 30IN CL III LF 84000 135000 11340/00 180/000 1512000 290850 2443160
714PIPE CONC REINF 36IN CL III LF 86000 145000 12470/00 240000 2064000 332500 2859500
714CURED-IN-PLACE PIPE-21IN LF 214000 1801000 3852000 154000 3295600 154000 3295600
714CURED-IN-PLACE PIPE-24IN LF 1141000 195000 22249500 174000 19853400 174000 19853400
714CURED-IN-PLACE PIPE-30IN LF 318000 225000 7155000 295000 9381000 295000 9381000
714CURED-IN-PLACE PIPE-36IN LF 238000 250000 5950000 304000 7235200 304000 7235200
714END SECT-CONC REINF 24IN EA 6000 300000 180000 1400000 840000 1106000 663600
714END SECT-CONC REINF 30IN EA 2000 330000 66000 1600000 320000 1281000 256200
714END SECT-CONC REINF 36IN EA 11000 375000 37500 22000000 220000 1650000 1650/00
714END SECT-CONC REINF 42IN EA 4000 395000 1580000 28000000 1120000 2030000 812000
714PIPE CONDUIT 18IN-APPROACH LF 126000 75000 945000 681000 856800 29850 376110
714RELAY END SECTION-ALL TYPES & SIZES EA 101000 70000 707000 650000 6565000 1100000 11110000
714REMOVE & RELAY PIPE-ALL TYPES & SIZES LF 186000 105000 19530/00 100/000 1860000 162000 3013200
722ADJUST GATE VALVE BOX EA 12000 400000 480000 500000 600000 225000 270000
722ADJUST MANHOLE EA 5000 1500000 750000 800000 400000 275000 137500
748CURB & GUTTER-TYPE 1 SPECIAL LF 240000 150000 3600000 50000 1200000 75000 1800000
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 364000 23000 837200 200000 728000 25050 911820
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 205000 19000 389500 220000 451000 20780 425990
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 2170000 17000 3689000 18890 4099130 177750 3851750
754REFERENCE MARKER-TYPE C EA 23000 160000 368000 180/000 414000 174070 400361
754RESET SIGN PANEL EA 57000 40,000 228000 15000 85500 69100 393870
7540BJECT MARKERS - CULVERTS EA 112000 55000 616000 531000 593600 41200 461460
760RUMBLE STRIPS - ASPHALT SHOULDER MILE 44000 895000 3938000 750000 3300000 750000 3300000
760RUMBLE STRIPS - ASPHALT CENTERLINE MILE 20000 1101700 2203400 945000 1890000 2687960 4975920
760RUMBLE STRIPS - INTERSECTION EA 11000 3000000 300000 2500000 250000 3000000 300000
762PVMT MK PAINTED-MESSAGE SF 530000 5000 265000 2000 106000 5000 265000
762SHORT TERM 4IN LINE-TYPE NR LF 275691000 142 3914812 150 4135365 140 3859674
762PVMT MK PAINTED 4IN LINE LF 330283000 085 2807406 060 1981698 080 2662264
764W-BEAM GUARDRAIL LF 835300 43000 3591790 43000 3591790 43000 3591790
764W-BEAM GUARDRAIL END TERMINAL EA 16000 2200000 3520000 2200000 3520000 2200000 3520000
764REMOVE W-BEAM GUARDRAIL & POSTS LF 152000 1500 22800 1500 22800 1500 22800
764REMOVE BOX BEAM GUARDRAIL LF 1521600 2000 304320 2000 304320 2000 304320
766MAILBOX-ALL TYPES EA 22000 280000 616000 210000 462000 187000 411400
930POLYURETHANE FOAM - 90 LBS GAL 950000 1900000 180500{00 200000 19000000 200000 19000000
930BARRIER END MODIFICATION EA 12000 6300000 7560000 6300000 7560000 5500000 6600000
990PIPE CLEANOUT EA 25000 1535000 3837500 2000000 5000000 2000000 5000000
TOTAL 125995001 6 1313466753 1396962417
NO LIMIT NO LIMIT NO LIMIT

1 1 1 1 1 1 1
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

926

AWARD TO:

MAYO CONSTRUCTION COMPANY INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




